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DISCLAIMER  

The information contained in this Request for Proposal (RFP) document or subsequently 

provided to Bidders, whether verbally or in documentary form by or on behalf of Punjab Health 

System Corporation (PHSC)/ Punjab Infrastructure Development Board (PIDB) or any of its 

employees or advisors, is provided to Bidders on the terms and conditions set out in this RFP 

document and any other terms and conditions subject to which such information is provided.  

 

This RFP document is not an Agreement and is not an offer or invitation to any other party. The 

purpose of this RFP document is to provide the Bidders with information to assist the formulation 

of their Proposal submission. This RFP document does not purport to contain all the information 

each Bidder may require. This RFP document may not be appropriate for all persons and it is not 

possible for PHSC/ PIDB and their employees or advisors to consider the investment objectives, 

financial situation and particular needs of each Bidder. Certain Bidders may have a better 

knowledge of the proposed Project than others. Each Bidder must conduct its own analysis of 

the information contained in this RFP document or to correct any inaccuracies therein that may 

appear in this RFP document and is advised to carry out its own investigation into the proposed 

Project, the legislative and regulatory regimes which applies thereto and all matters pertinent 

to the proposed Project and to seek its own professional advice on the legal, financial, regulatory 

and taxation consequences of entering into any agreement or arrangement relating to the 

proposed Project. 

 

PHSC/ PIDB and their employees and advisors make no representation or warranty and shall 

incur no liability under the Law of Contract, Tor t, the Principles of Restitution or unjust 

enrichment or otherwise for any loss, expense or damage, accuracy, reliability or completeness of 

the RFP document, which may arise from or be incurred or suffered in connection with anything 

contained in this RFP, any matter deemed to form part of this RFP document, the award of the 

Project, the information and any other information supplied by or on behalf of PHSC/ PIDB or 

their employees, any consultants or otherwise arising in any way from the selection process for 

the Project. 

 

PHSC/ PIDB may in its absolute discretion, but without being under any obligation to do so, can 

amend or supplement the information/clauses/articles in this RFP document. The information 

that PHSC/ PIDB is in a posit ion to furnish is limited to this RFP and the information available at 

the contact addresses given in para 2.6.1, along with any amendments/ clarifications thereon.  

 

This RFP and the information contained herein are confidential and for use only by the person to 

whom it is issued. It may not be copied or distributed by the recipient to third parties (other than 

in confidence to the recipient's professional advisor). In the event that the recipient does not 

continue with the involvement in the project in accordance  with RFP the information contained in 

the RFP shall not be divulged to any other party. The information contained in the RFP must be 

kept confidential.  

 

The issue of this RFP does not imply that PHSC/ PIDB is bound to select a Bidder or to appoint 

the Selected Bidder, as the case may be and PHSC/ PIDB reserves the right to reject all or any of 

the Bids without assigning any reason whatsoever. Mere submission of a responsive Bid/ 

Proposal does not ensure selection of the bidder as Concessionaire. 
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1. INTRODUCTION  

1.1 Background  
1.1.1          Punjab Health System Corporation (PHSC), Government of Punjab (the ñAuthority ò)  

is engaged in the development of health infrastructure in the State of Punjab 
and as part of this endeavor, the Authority / PIDB  has decided to undertake 
development [inter alia including design, build, finance, operation, maintenance 
and transfer] o f the laboratory facilities at 20 locations in the State of Punjab for 
the pre- determined Concession Period of 10 (Ten) Years (the ñProjectò) in terms 
hereof and more particularly the Concession Agreement, through public private 
partnership mode, and has pursuant to the same decided to carry out the bidding 
process for selection of the bidder to whom the Project may be awarded. Punjab 
Infrastructure Development Board (PIDB), the nodal agency of Government of 
Punjab (ñGoPò) for development of infrastructure projects on Public Private 
Partnership (PPP) basis in State of Punjab, is undertak ing the present bidding 
process for and on behalf of the Authority / PIDB . M/s. PriceWaterhouseCoopers 
Private Limited (ñPwCò) has been appointed as Project Development Advisor to 
PIDB for Project Development, Structuring, Bid Process Management and 
selection of the Selected Bidder on a PPP format. The 20 locations where the 
laboratory facilities / collection centres are to set up under this RFP are: 
 

Location  Type of Facility  Location  Type of Facility  

Abohar Laboratory Facility  Dhuri  Collection Centre 

Ajnala Collection Centre Nakodar Laboratory Facility  

Anandpur Sahib Laboratory Facility   Budhladha Collection Centre 

Fazilka Collection Centre Fatehgarh Churiyan Collection Centre 

Jagraon Collection Centre Kalanaur Collection Centre 

Malerkotla  Laboratory Facility  Bham Collection Centre 

Moga Laboratory Facility  Rajpura Laboratory Facility  

Nabha Laboratory Facility  Ghanaur Collection Centre 

Patti  Collection Centre Balachaur Collection Centre 

Dasuya Laboratory Facility  Kotkapura  Collection Centre 

In order to identify and select a suitable entity for award of the Project, the 

Authority / PIDB  intends to carry out a single-stage two-envelop transparent & 

competitive bidding process (the óBidding Process ô). The evaluation of the Bids 

would be carried out through two (2) mutually distinct and sequential processes. 

The first process would involve the qualification stage which would involve a test for 

responsiveness based on qualification criteria set forth herein. In the 

qualification stage, the qualification  proposal comprising information of the 

Bidders on their technical capacity and financial capacity for undertaking the Project 

would be evaluated. Based on this stage, only those Bids that meet the technical 

capacity criteria and financial capacity criteria as set out in this RFP for the Project 

would be shortlisted/ qualified and their financial bid would be opened for 

identification and selection of the Bidder to whom the Project, subject to the terms of 

this RFP, be awarded (the óSelected Bidder ô). 
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 1.1.2 The Selected Bidder (a single entity or a pre existing registered Joint Venture of entities  

that is already running the Laboratory Facilities),  after selection and award of the 

Project, shall be, in terms hereof and more particularly in terms of the letter of award, 

required to incorporate a special purpose vehicle (the ñConcessionaire ò) under the 

provisions of the Companies Act 2013, for undertaking the development of the Project 

in terms hereof and more particularly the Concession Agreement [defined below]. 

The Concessionaire shall undertake the designing, engineering, financing, installation , 

operation, maintenance and transfer of the Project under and in accordance with the 

provisions of the agreement (the ñConcession Agreement ò) to be entered into 

between the Authority, the Concessionaire and the Selected Bidder as the 

confirming party to the Concession Agreement in the form provided by the Authority 

as part of the Bidding Documents [defined later].  

 1.1.3     The scope of work will broadly include planning, designing, engineering, financing,  

installing , marketing, operation, maintenance and transfer of the Project. However, the 

Concessionaire shall be required to run the Laboratory Facilities under the same Brand 

name as that of the Selected Bidder. The minimum development 

obligation/mandatory Project components required to be undertaken/ developed by 

the Concessionaire has been broadly set out in the Project Information 

Memorandum annexed herewith as Appendix I.  

 1.1.4 Intentionally left blank . 

1.1.5    The Concession Agreement sets forth the detailed terms and conditions for grant of 

the concession to the Concessionaire, including the scope of the Concessionaireôs 

services and obligations (the ñConcession ò). 

1.1.6     The statements and explanations contained in this RFP are intended to provide a 

proper understanding to the Bidders about the subject matter of this RFP and 

should not be construed or interpreted as limiting in any way or manner 

the scope of services and obligations of the Concessionaire set forth in the 

Concession Agreement or the Authority / PIDB ôs rights to amend, alter, change, 

supplement or clarify the scope of work, the concession to be awarded pursuant to 

this RFP or the terms thereof or herein contained. Consequently, any omissions, 

conflicts or contradictions in the Bidding Documents including this RFP are to be 

noted, interpreted and applied appropriately to give effect to this intent, and no 

claims on that account shall be entertained by Authority / PIDB . 

1.1.7    The Authority / PIDB  shall receive Bids pursuant to this RFP in accordance with 

the terms set forth in this RFP and draft Concession Agreement to be provided by 

the Authority / PIDB  pursuant to this RFP (collectively the ñBidding 

Documents ò), as modified, altered, amended and clarified from time to time by 

the Authority / PIDB , and all Bids shall be prepared and submitted in 

accordance with such terms. Any corrigenda / addenda issued subsequent to this 

RFP Document, but before the Bid Due Date, will be deemed to form part of the 

Bidding Documents.  
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1.2 Brief description of Bidding Process  

1.2.1  The Authority / PIDB  has adopted a single -stage  Two Envelope bidding process 

(collectively referred to as the "Bidding Process" ) for selection of the bidder for 

award of the Project. The first step (the "Qualification Stage" ) of the 

Bidding Process involves qualification (the ñQualificationò) of interested 

parties that make a responsive Bid in accordance with the provisions of thi s 

RFP. At the end of this step, the Authority / PIDB  intends to announce qualified 

Bidders who shall be eligible for participation in the second step of the Bidding 

Process (the "Bid Stage" ) comprising the price Bid (the ñPrice Bid ò). 

1.2.2 Qualification Stage:  

Bidders would be required to furnish the information specified in this RFP. The 

Bidders shall be evaluated and shortlisted based on the technical and financial 

criteria as mentioned in this RFP document. The Bidders are advised to visit the 

site(s) and familiarize themselves with the Project.  

1.2.3 Bid Stage:  

The shortlisted Bidders will be called upon and their Price Bids in respect of the 

Project shall be opened, in accordance with the Bidding Documents provided by the 

Authority / PIDB . Price Bids of only those Bidders that are short-listed in the 

Qualification Stage by the Authority / PIDB  shall be opened at the Bid Stage. 

1.2.4 Intentionally left blank  

1.2.5 Procurement of Documents:  

a. The RFP can be downloaded from website  www.pidb.org  for reference. 

b. The Bidders shall submit to PIDB, a payment of Rs. 5,000/ - (Rupees Five 

Thousand only) towards the cost of the RFP document (the ñRFP Feeò) being 

provided to the Bidders. Such payment shall be made online through the e-

tendering portal i.e . etender.punjabgovt.gov.in , and shall be made either 

at the time of downloading the Bidding Documents from the e-tendering 

portal or at the time of uploading of their Bids. Bids unaccompanied with the 

RFP Fee or a receipt of payment thereof shall be liable to rejection by the 

Authority / PIDB . 

1.2.6 Bid Validity:  

The Bid shall be valid for a period of not less than 180 days from the Bid due date as 

specified in Clause 1.3 for submission of bids (the ñBid Due Date ò). The validity of 

Bids may be extended by mutual consent of the respective Bidders and the Authority / 

PIDB. 

1.2.7 Bid Security:  

Each Bidder is required to deposit, along with its Bid, a Bid Security equivalent to 
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Indian Rupees 5,00,000 (INR five lakhs) only. The Bid Security shall be paid online 

through e-tendering portal i.e. etender.punjabgovt.gov.in  or in form of BG (the 

ñBid Securityò). The Bid Security shall be refundable after 90 (Ninety) days from 

the selection of Bidder, except (i) in the case of the Selected Bidder whose Bid 

Security shall be retained till the Selected Bidder has provided a Construction 

Performance Security in accordance with the provisions hereof and the Notice of 

Award and as a pre-condition to the execution of th e Concession Agreement and (ii) 

in the case of Bidder (H2) next to the Selected Bidder, whose Bid Security shall be 

returned within 15 (fifteen) days of signing of the Concession Agreement with the 

Selected Bidder. The bidder can also submit the Bid Security in form of a Bank 

Guarantee attached at Appendix V In case the Bid Security is being submitted in the 

form of a Bank Guarantee, the same shall be scanned and uploaded by the bidder along 

with the Technical Proposal. The Hard copy of the BG shall be submitted with the Hard 

Copy Submission. 

1.2.8   The validity period of the Bid Security, shall not be less than 240 (two hundred and 

forty) days from the Bid Due Date, inclusive of a claim period of 60 (sixty) days, and 

may be extended as may be mutually agreed between the Authority/ PIDB and the 

Bidders from time to time. The Bid shall be summarily rejected if it is not 

accompanied by the Bid Security. 

1.2.9 In the Bid Stage, Price Bids will be evaluated on the basis of the Aggregate Discount 

Offered on the CGHS rates (ñAggregate Discountò) quoted by the Bidder in its 

Price Bid as consideration amount [in percentage] against grant of concession and 

lease in respect of various land parcels including the buildings thereon comprising the 

Project sites (collectively the ñSiteò), in terms hereof and more particularly the 

Concession Agreement. 

In consideration of the grant of leasehold rights in respect of the Site by the Authority 

pursuant to and in accordance with the Lease Deed [as per the format set forth in 

Schedule X III  of Concession Agreement] , the Concessionaire shall, with effect from 

the Appointed Date [as set out in Concession Agreement], offer the Aggregate 

Discount quoted by the Bidder which shall be applicable on the CGHS rates prevalent 

on the Bid Due Date. The Discount quoted by the Bidder shall be applicable on all the 

future revisions of the CGHS rates which may happen during the Concession Period of 

10 years. 

It is hereby clarified that, the Aggregate Discount shall constitute the sole criteria for 

evaluation of Price Bids. The Project shall be awarded in terms hereof to the Bidder 

quoting the highest Aggregate Discount in its Price Bid. For avoidance of any doubt, 

reference to highest Bidder (ñHighest Bidder ò) in the above paras or subsequently 

elsewhere in the RFP document, shall mean the Bidder whose technical Bid is found 

responsive and pre-qualified in terms of this RFP and who offers in its Price Bid 

the highest Aggregate Discount on the CGHS rates as consideration against 

grant of leasehold rights in respect of the Project site in terms hereof and 

particularly the Concession Agreement. 

1.2.10 The Highest Bidder shall generally be the Selected Bidder [as defined in clause 3 

hereof]. The remaining Bidders shall be kept in reserve and may, in accordance 

with the process specified in the RFP, be invited to match the Bid submitted by 

the High est Bidder in case such Highest Bidder withdraws or is not selected for any 
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reason. In the event that none of the other Bidders match the Bid of the Highest 

Bidder, the Authority / PIDB  may, in its discretion, invite fresh Bids from all Bidders 

or annul the Bidding Process, as the case may be. 

1.2.11 The Concessionaire shall have the sole and exclusive right to demand, collect and 

appropriate charges from customers at prevailing bid rates in accordance with 

applicable laws, good industry practice and more particularly in terms set out 

under the Concession Agreement 

1.2.12 Any queries or request for additional information concerning this RFP shall be 

submitted in writing or by fax and e -mail to the officer designated in Clause 

2.13.3 below. The envelopes/ communications shall clearly bear the following 

identification/ title:  

"Queries / Request for Additional Information: RFP for Development of 

Laboratory Facilities at 20 locations in Punjab on PPP modeò. 

1.3 Schedule of Bidding  Process  

The Authority / PIDB  shall endeavor to adhere to the following schedule: 

i.  Issue of RFP document                                         10h August  2015 
ii.  Pre-Bid Conference                                         25 t h  August 2015 
iii.  Bid Due Date (online)                                              22nd  September 2015 

iv.  Bid Due Date (Hard Copy)                                               22nd September 2015 

A. GENERAL  

2.1 Scope of Bid  

2.1.1 The Authority / PIDB  wish to receive Bids in order to short -list experienced and 

capable Bidders and for selection of the Highest Bidder for award of 

implementation of the Project. The Price Bids for the short-listed Bidders shall be 

subsequently evaluated to select the Highest Bidder. 

2.2  Eligibility of Bidders  

2.2.1 For determining the eligibility of Bidders for their qualification hereunder, the 

following shall apply: 

(a) The Bidder may be a single entity or a group of entities i.e. ñPre Registered 

Existing JV already running Laboratory Facilitiesò herein after referred 

to as ñJVò. However, no Bidder applying individually or as a member of a JV, as 

the case may be, can be member of another Bidder. The term Bidder used herein 

would apply to both a single entity and a JV. 

(b)  The Bidder can be either a Registered Society, Registered Partnership Firm , 

registered pre-existing Joint Ventures already operating the Medical Laboratory 

Facilities or Company incorporated under the provisions of the Companies Act, 1956. 

The Bidder should be legally competent to enter into a contract as per prevailing 

Indian laws. 

(c) A Bidder shall not have a conflict of interest (the ñConflict of Interest ò) that affects 

 the Bidding Process. Any Bidder found to have a Conflict of Interest shall be 

disqualified. In the event of disqualification, the Authority / PIDB  shall forfeit and 
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appropriate the Bid Security or Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated compensation and damages payable to 

the Authority / PIDB  for, inter alia, the time, cost and effort of the Authority 

/ PIDB , including consideration of such Bidderôs proposal, without prejudice to 

any other right or remedy that may be available to the Authority / PIDB  hereunder 

or otherwise. Without limiting the generality of the above, a Bidder may be considered 

to have a Conflict of Interest that affects the Bidding Process, if: 

(i)  the Bidder, its member or Associates (or any constituent thereof) and any 

other Bidder, its Member or any Associate thereof (or any constituent 

thereof) have common controlling shareholders or other ownership 

interest; provided that this disqualification shall not apply in cases 

where the direct or indirect shareholding of a Bidder, i ts member or 

an Associate thereof (or any shareholder thereof having a shareholding of 

more than 5% (five per cent) of the paid up and subscribed share capital of 

such Bidder, Member or Associate, as the case may be) in the other Bidder, its 

Member or Associate is less than 5% (five per cent) of the subscribed and paid 

up equity share capital thereof; provided further that this disqualification 

shall not apply to any ownership by a bank, insurance company, pension fund 

or a public financial institution refe rred to in section 4A of the Companies 

Act, 1956. For the purposes of this Clause 2.2.1 (c), indirect shareholding held 

through one or more intermediate persons shall be computed as follows: 

(aa) where any intermediary is controlled by a person through 

management control or otherwise, the entire shareholding held by such controlled 

intermediary in any other person (the ñSubject Person ò) shall be taken 

into account for computing the shareholding of such controlling person in the 

Subject Person; and (bb) subject always to sub-clause (aa) above, where a person 

does not exercise control over an intermediary, which has shareholding in 

the Subject Person, the computation of indirect shareholding of such person 

in the Subject Person shall be undertaken on a proportionate basis; provided, 

however, that no such shareholding shall be reckoned under this sub-

clause (bb) if the shareholding of such person in the intermediary is less 

than 26% (twenty six per cent) of the subscribed and paid up equity 

shareholding of such intermediary; or  
(ii)  a constituent of such Bidder is also a constituent of another Bidder; 

or  

(iii)  such Bidder, or any Associate thereof receives or has received any direct or 

indirect subsidy, grant, concessional loan or subordinated debt from  any 

other Bidder, or any Associate thereof or has provided any such subsidy, 

grant, concessional loan or subordinated debt to any other Bidder, its 

Member or any Associate thereof; or 

(iv)  such Bidder has the same legal representative for purposes of this Bid 

as any other Bidder; or  

(v)  such Bidder, or any Associate thereof has a relationship with another 

Bidder, or any Associate thereof, directly or through common 

third party/parties, that puts either or both of them in a position to 

have access to each othersô information about, or to influence the Bid of 

either or each other; or 

(vi)  such Bidder, or any Associate thereof has participated as a consultant to the 

Authority in the preparation of any documents, design or  technical 
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specifications of the Project. 

(d) A Bidder shall be liable for disqualification if any legal, financial or technical adviser of  

the Authority / PIDB  in relation to the Project is engaged by the Bidder, its 

Member or any Associate thereof, as the case may be, in any manner for 

matters related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the Bidder, its 

Member or Associate in the past but its assignment expired or was terminated 6 

(six) months prior to the date of issue of this RFP. Nor will this disqualification 

apply where such adviser is engaged after a period of 3 (three) years from the date 

of commercial operation of the Project.  

 

(e) For participation in the e -tendering process, the Bidders need to register 
themselves on e-tendering portal of the Government of Punjab i.e. 
etender.punjabgovt.gov.in and get issued Digital Class 3 signature s. On 
registration they shall be provided User ID and a system generated password 
enabling them to download/ submit their Bid, along with Digital System Certificate 
(DSC). 

  
Bidders are requested to submit the original copy  of the Technical Bid in hard 
bound format also latest by 1500 Hrs on or before 22nd September 2015. However 
for purpose of evaluation, documents received through online submission latest by 
Bid Due Date shall only be considered for evaluation.  

Bids without digital signatures will not be accepted by the Electronic tendering 

system. No Bid will be accepted only in physical form and in case it has been 

submitted only in the physical form it shall be rejected summarily.  

2.2.2 To be eligible for pre-qualification and sho rt -listing, a Bidder shall fulfill the following 

conditions of eligibility:  

(A)       The Bidder can be a Registered Society, Registered Partnership Firm, registered pre                              

existing Joint Venture  already operating the Medical Laboratory Facilities  or Company 

incorporated under the provisions of the Companies Act, 1956. The Bidder should be 

legally competent to enter into a contract as per prevailing Indian laws. 

Only those Bidders meeting both the following ñMinimum Eligibility Criteriaò and 

providing information / other relevant documents as per Appendices and other 

provisions of Section-I of the RFP Document shall be ñTechnically Qualifiedò for 

the Project. 

  

(B)       TECHNICAL CRITERIA:  Having an experience of managing a network of 

laboratories conducting pathology, micro -biology, serology, biochemistry tests and 

having at least 15 operational Laboratories, out of which, atleast 1 laboratory shall be 

NABL accredited center, on Bid Due Date; 

     Or 

The bidder should have experience in managing a network of minimum 200 collection 

centers supported by atleast one NABL accredited Laboratory.   

     Or 

The bidder should have atleast 2 years experience of O&M of atleast two, 50 bedded 

hospitals with in house laboratories.  

      AND 
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FINANCIAL CRITERIA:  Minimum Annual Average Turnover of Rs. 10 Crores from the 

laboratories operations during the past three financial years i.e. 2014 ï 15 (if audited 

statements are available) 2013 ï 14, 2012 ï 13, 2011 - 12 as per the Audited Balance Sheets. 

2.2.3 Intentionally Left Blank  

2.2.4 The Bidders shall enclose with its Bid, to be submitted as per the format at 

Appendix -II , complete with its Annexure, the following:  

(i) Certificate(s) from its statutory auditors / chartered accountant  certifying 
that the Bidder fulfils the technical eligibility criteria mentioned at clause 
2.2.2 (B) above; 

(ii)      Copies of the Certificates of Accreditation issued by NABL in respect of its 1 
or more operational laboratories, as on the Bid Due Date; and  

(iii)       Copies of the Audited Balance Sheets of the Bidder in respect of the past three financial 
years i.e. 2014 ï 15 (if audited statements are available), 2013 ï 14, 2012 ï 13, 2011 ï 
12 clearly reflecting Minimum Annual Average Turnover of Rs 10 Crores or more of the 
Bidder from the Laboratories operations.  

2.2.5 The Bidder should submit a Power of Attorney (duly notarized) as per the format at 
Appendix -III , authorizing the signatory of the Bid to commit the Bidder.  

2.2.6 The aggregate direct equity shareholding of the Selected Bidder in the issued and paid 

up equity capital of the Concessionaire/ SPV shall not be less than 100% (one hundred 

percent) at all times commencing from the date of incorporation of the 

Concessionaire/ SPV, until the end of the Concession Period; 

2.2.7 Any entity which has been barred by the Central/State Government, or any entity 

controlled by it, from participating in any project (BOT or otherwise), and the bar 

subsists as on the date of Bid, would not be eligible to submit a Bid, either 

individually or as member of a JV.  

2.2.8 A Bidder including  its Associate, in the last 3 (three) years, have neither failed to 

perform on any contract, as evidenced by imposition of a penalty by an 

arbitral or judicial authority or a judicial pronouncement or arbitration award 

against the Bidder or Associate, as the case may be, nor has been expelled from 

any project or contract by any public entity nor have had any contract terminated 

by any public entity for breach by such Bidder or Associate. 

2 .2.9  In computing the Technical and Financial Capacity of the Bidder under Clauses 

2.2.2, 2.2.4 and 3.2, the Technical and Financial Capacity of their respective 

Associates would also be eligible hereunder. Provided however, in the event a 

Bidder gets selected on the strength of the Financial and /or Technical Capability 

of its Associate, it shall ensure that the said Associate remains an Associate of the 

Bidder throughout the Concession period set forth herein and more particularly 

specified in the Concession Agreement. 

For purposes of this RFP, Associate means, in relation to the Bidder, a person 
who controls, is controlled by, or is under the common control with such Bidder 
(the ñAssociateò). As used in this definition, the expression ñcontrolò means, 
with respect to a person which is a company or corporation, the ownership, directly 
or indirectly, of more than 50% (fifty per cent) of the voting shares of such 



 

13 

 

Development of Laboratory Facilities at various Locations in Punjab on PPP mode 
person, and with respect to a person which is not a company or corporation, the 
power to direct the management and policies of such person by operation of law. 

2.2.10 The following conditions shall be adhered to while submitting a Bid:  

(i)  Bidders should attach clearly marked and referenced continuation sheets in the 

event that the space provided in the prescribed forms in the Annexes is 

insufficient. Alternatively, Bidders may format th e prescribed forms making due 

provision for incorporation of the requested information;  

(ii)  information supplied by a Bidder must apply to the Bidder named in the Bid 

and not, unless specifically requested, to other associated companies or firms. 

Invitation to submit Bids will be issued only to Bidders whose identity and/ or 

constitution is identical to that at qualification;  and 

(iii)  in responding to the qualification submissions, Bidders should demonstrate their 

capabilities in accordance with Clause 3.1 below.  

2.2.11 While Qualification is open to persons from any country, the following provisions 

shall be apply: 

(a) Where, on the date of the Bid, not less than 15% (fifteen percent) of the 

aggregate issued, subscribed and paid up equity share capital in a Bidder or 

its Member is held by persons resident outside India or where a Bidder or 

its Member is controlled by persons resident outside India; or  

(b)  if at any subsequent stage after the date of the Bid, there is an 

acquisition of not less than 15% (fifteen percent) of the aggregate issued, 

subscribed and paid up equity share capital or control, by persons 

resident outside India, in or of the Bidder or its Members;  

then the Qualification of such Bidder or in the event described in sub -clause 

(b) above, the continued Qualification of the Bidder shall be subject to approval of 

the Authority / PIDB  from national security and public interest perspective. The 

decision of the Authority / PIDB  in this behalf shall be final and conclusive and 

binding on the Bidder.  

The holding or acquisition of equity or control, as above, shall include direct or 

indirect holding/ acquisition, including by transfer, of the direct or indirect legal or 

beneficial ownership or control, by persons acting for themselves or in concert and in 

determining such holding or acquisition, the Authority / PIDB  shall be 

guided by the principles, precedents and definitions contained in the Securities 

and Exchange Board of India (Substantial Acquisition of Shares and Takeovers) 

Regulations, 1997, or any substitute thereof, as in force on the date of such 

acquisiti on. 

The Bidder shall promptly inform the Authority / PIDB  of any change in its 

shareholding, as above, and failure to do so shall render the Bidder liable for 

disqualification from the Bidding Process.  

2.2.12 Notwithstanding anything to the contra ry contained herein, in the event that the 
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Bid Due Date falls within three months of the closing of the latest financial year 

of a Bidder, it shall ignore such financial year for the purposes of its Bid and furnish 

all its information and certification wit h reference to the 3 (three) years or 2 (two) 

years, as the case may be, preceding its latest financial year. For the avoidance of 

doubt, financial year shall, for the purposes of a Bid hereunder, mean the 

accounting year followed by the Bidder in  the course of its normal business. 

2.2.13 The Selected Bidder would be required to make the following payments in terms 

hereof and more particularly the letter of award:  

A. Intentionally left blank  

B. Project Development Fees:  
The Selected Bidder shall, within 45 (Forty Five) days of receipt of letter of 

award and in terms hereof and therein, be required to pay towards Project 

development Fees (ñProject Development Feesò/ ñPDFò) amounting to Rs 

35 (Thirty Five) lakhs in the form of demand draft drawn on any 

Nationalized/Scheduled bank of India, payable at Chandigarh, in favour of 

Punjab Infrastructure Development Board  

The above amount towards PDE shall be exclusive of applicable service tax or 

any other taxes payable as per applicable laws, which shall be paid extra along 

therewith . 

C. Construction Performance Security:  

 The Selected Bidder shall submit to the Authority a Construction Performance Security 

for an amount of Rs. 1 Crore only (Rupees One crore only). The Performance 

Security is to be submitted in the form of Bank Guarantee from a scheduled 

bank in favor of ñPunjab Health System Corporation (PHSC)ò, payable at 

Chandigarh. Performance Security shall be submitted within 45days of receipt of 

Notice of Award. 

 

2.3  Intentionally Left Blank  

2.4 Number of Bids  

A Bidder is eligible to submit only one Bid for the Project. A Bidder shall not be 

entitled to submit another Bid.  

 2.5 Bid and other costs  

The Bidders shall be responsible for all of the costs associated with the 

preparation of their Bids and their participation in the Bid process. The 

Authority / PIDB  will not be responsible or in any way liable for such costs, 

regardless of the conduct or outcome of the Bidding Process. 

 2.6  Site visit and verification of information  

 

2.6.1  Bidders are encouraged to submit their respective Bids after visiting the 
Project site(s) and ascertaining for themselves the site conditions, 
traffic, location, surroundings, availabil ity of power, water and other 
util it ies for construction, access to site, handling and storage of 
materials, weather data, applicable laws and regulations, and any other 
matter considered relevant by them . 
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For any assistance in respect to the site visit to the Bidders, Bidders can contact the 

following office r at Chandigarh on the address given below: 

The Managing Director  

Punjab Infrastructure Development Board  

S.C.O 33 -34 -35, Sector 34 -A,  

Chandigarh . 

2.6.2 It shall be deemed that by submitting the Bid, the Bidder has:  

(a) made a complete and careful examination of the Bidding Documents; 

(b)  received all relevant information requested from the Authority / 
PIDB; 

(c)  acknowledged and accepted the risk of inadequacy, error or mistake in the 

information provided in the Bidding Documents or furnished by or on 

behalf of the Authority / PIDB  relating to any of the matters referred to in 

Clause 2.6.1 above; 

(d)  satisfied itself about all matters, things and information including matters 

referred to in Clause 2.6.1 hereinabove necessary and required for 

submitting an informed Bid, execution of the Project in accordance with 

the Bidding Documents and performance of all of its obligations there 

under;  

(e) acknowledged and agreed that inadequacy, lack of completeness or 

incorrectness of information provided in the Bidding Documents or 

ignorance of any of the matters referred to in Clause 2.6.1 hereinabove 

shall not be a basis for any claim for compensation, damages, extension of 

time for performance of its obligations, loss of profits etc. from the 

Authority / PIDB , or a ground for termination of t he Concession 

Agreement; and 

(f)  agreed to be bound by the undertakings provided by it under and in 

terms hereof. 

2.6.3 The Authority / PIDB  shall not be liable for any omission, mistake or error on the 

part of the Bidder in respect of any of the above or on account of any matter or 

thing arising out of or concerning or relating to the RFP or the Bidding 

Process, including any error or mistake therein or in any information or data 

given by the Authority / PIDB . 

 

2.7 Right to accept or reject any or all Bids  

2.7.1  Notwithstanding anything contained in this RFP, the Authority / PIDB  reserves the 
right to accept or reject any Bid and to annul the Bidding Process and reject all Bids, 
at anytime without any liability or any obligation for such acceptance, rejection or 
annulment, and without assigning any reasons therefor.  

 

2.7.2  The Authority / PIDB  reserves the right to reject any Bid and appropriate the Bid 
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Security     if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b)  the Bidder does not provide, within the time specified by the Authority / 

PIDB, the supplemental information sought by the Authority / PIDB  for 

evaluation of the Bid. 
 

Such misrepresentation/ improper response shall lead to the 

disqualification of the Bidder. If such disqualification/ rejection occur 

after the Bids have been opened and the Highest Bidder gets 

disqualified/ rejected, then the Authority / PIDB  reserves the right to: 

(i)  invite the remaining Bidders to again submit their Bids in accordance 

with the RFP; or  

(ii)  take any such measure as may be deemed fit in the sole discretion of the 

Authority / PIDB , including annulment of the Bidding Process.  

2.7.3   In case it is found during the evaluation or at any time before signing of 

the Concession Agreement or after its execution and during the period of 

subsistence thereof, including the concession thereby granted by the 

Authority / PIDB , that one or more of the qualification conditions have not 

been met by the Bidder or the Bidder has made material misrepresentation or 

has given any materially incorrect or false information, the Bidder shall be 

disqualified forthwith if not yet appointed  as the Concessionaire either by issue 

of the LOA or entering into of the Concession Agreement, and if the Bidder 

has already been issued the LOA or has entered into the Concession 

Agreement, as the case may be, the same shall, notwithstanding anything to 

the contrary contained therein or in this  RFP, be liable to be terminated, by a 

communication in writing by the Authority / PIDB  to the Bidder, without the 

Authority / PIDB  being liable in any manner whatsoever to the Bidder or the 

Concessionaire, as the case may be. In such an event, the Authority / PIDB  shall 

forfeit and appropriate the Bid Security or Construction Period Performance 

Security, as the case may be, as mutually agreed genuine pre-estimated 

compensation and damages payable to the Authority / PIDB  for, inter alia, time, 

cost and effort of the Authority / PIDB , without prejudice to any right or remedy 

that may be available to the Authority / PIDB . 

2.7.4 The Authority / PIDB  reserves the right to verify all statements, 

information and documents submitted by the Bidder in response to the RFP. 

Failure of the Authority / PIDB  to undertake such verification shall not relieve 

the Bidder of its obligations or liabilities h ereunder nor will it affect any rights 

of the Authority / PIDB  there under. 

B. DOCUMENTS  

2.8 Contents of the RFP  
 
2.8.1 This RFP comprises the disclaimer set forth hereinabove, the contents as listed 

below, and will additionally include any Addenda issued in accordance with 
Clause 2.10. 
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Section 1. Introduction  

Section 2. Instructions to Bidders  

Section 3. Criteria for Evaluation  
Section 4. Fraud & Corrupt Practices 

Section 5. Pre Bid Conference 

Section 6. Miscellaneous 

Appendices  

I  Project Information  

II Format for Bid  

Annex ï I Details of Bidder 

Annex ï II  Technical Capacity of Bidder 

Annex ï III  Financial Capacity of Bidder 

Annex ï IV Statement of Legal Capacity 

 

III  Power of Attorney for signing of Bid  

IV Letter comprising the Price Bid  

V             Format of BG for Proposal Security 

2.8.2 The draft Concession Agreement provided by the Authority / PIDB  as part of the Bid 

Document shall be deemed to be part of this RFP. 

2.9  Clarifications  

2.9.1  Bidders requiring any clarification on the RFP may notify the Authority / PIDB  in 

writing or by fax and e-mail in accordance with Clause 1.2.12. They should send in 

their queries before the date specified in the schedule of Bidding Process 

contained in Clause 1.3. The Authority/ PIDB  shall endeavor to respond to the 

queries within the period specified therein. The responses will be sent by fax or e-

mail. The Authority / PIDB  will forward all the queries and its responses thereto, 

to all Bidders without identifying the source of queries. 

2.9.2 The Authority / PIDB shall endeavor to respond to the questions raised or 

clarifications sought by the Bidders. However, the Authority / PIDB  reserves 

the right not to respond to any question or provide any clarification, in its sole 

discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority / PIDB  to respond to any question or to provide any 

clarification.  

2.9.3 The Authority / PIDB  may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Bidders. All clarifications and 

interpretations issued by the Authority /  PIDB shall be deemed to be part of 

the RFP. Verbal clarifications and information given by Authority / PIDB  or its 

employees or representatives shall not in any way or manner be binding on the 

Authority / PIDB . 

2.9.4 The Bidders shall note that reliance upon information/ clarification that is 

provided by any other source shall be at the risk of the Bidders.  

 
2.10 Amendment of RFP  
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2.10.1 At any time prior to the deadline for submission of Bid, the Authority /PIDB  may, 
for any reason, whether at its own initiative or in response to clarifications 
requested by a Bidder, modify the RFP by the issuance of Addenda. 

2.10.2 Any Addendum thus issued will be sent in writing to all those who have 

purchased the RFP and would be uploaded on the respective website(s). 

2.10.3 In order to afford the Bidders a reasonable time for taking an Addendum into 

account, or for any other reason, the Authority / PIDB  may, at its own discretion, 

extend the Bid Due Date. 

C. PREPARATION AND SUBMISSION OF BI D  

2.11 Language  

The Bid and all related correspondence and documents in relation to the 
Bidding Process shall be in English language. Supporting documents and printed 
literature furnished by the Bidder with the Bid may be in any other language 
provided that they are accompanied by appropriate translations of the pertinent 
passages in the English language. Supporting materials, which are not translated 
into English, shall not be considered. For the purpose of interpretation and 
evaluation of the Bid, the English language translation shall prevail.  

2.12 Format and signing of Bid  

2.12.1 The Bidder shall provide all the information sought under this RFP. The 

Authority /PIDB  will evaluate only those Bids that are received in the required 

formats and complete in all respects. Incomplete and /or conditional Bids shall be 

liable to rejection.  

2.12.2 The Bidder shall prepare only one original set of the documents comprising the 

Bid (together with originals/copies of documents required to be submitted 

along therewith pursuant to this RFP) and clearly marked ñORIGINALò.  The 

Bidder shall upload the scanned copies of the original hard copy of the Bid by the 

time and date as specified in the Proposal Data Sheet.  

2.12.3 The Bid shall be typed or written in indelible ink and signed by the 

authorised signatory of the Bidder who shall also initial each page in blue 

ink. All the alterations, omissions, additions or any other amendments 

made to the Bid shall be initialed by the person(s) signing the Bid. The Bid 

shall contain page numbers and shall be hard bound. 

2.13 Sealing and Marking of Bids  

2.13.1 The Bidder shall submit the Bid consisting of 2 (two) envelopes as under and seal 

it in  one single outer envelope. 

Envelope 1: Bid (ORIGINAL) 

Envelope 2: PRICE BID (as per the format provided in Appendix -I V) 

2.13.2 Envelope 1 shall contain original and copy of the following documents 

comprising the Technical Bid:  

(i)  Technical Bid in the prescribed format ( Appendix -II ) along with 
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Annexures and supporting documents; 

(ii)  Power of Attorney for signing the Bid as per the format at 

Appendix -III ; 

(iii)   certificate from the statutory auditor/ chartered accountant of the 
Bidder  certifying that the Bidder is having at least 15 operational 
Laboratories for the last 1 year or more and specifying the revenue 
receipts from each such laboratory;   

(iv)   copies of the certif icates of Accreditation issued by NABL in respect 
of its 1 or more laboratories, as on the Bid Due Date; 

(v) copy of Memorandum and Articles of Association, if the Bidder is a body 

corporate; if a partnership then a copy of its partnership deed and if a 

registered firm or society then the proof of its registration ; 

(vi)  copies of Bidderôs duly audited balance sheet and profit and loss account 

for the preceding 3 financial years;  

(vii)  any other sector or project-specific requirement that may be specified by the 

Authority  / PIDB ; 

(viii)  Bid Security in form of e-payment or BG; 

(ix)     Payment for RFP document through e-payment gateway; and 

(x)  A copy of the draft Concession Agreement with each page initialed by 

the person signing the Bid in pursuance of the Power of Attorney 

referred hereinabove. 

Envelope 2 shall consist of the Price Bid which is required to be furnished in 

the format at Appendix -I V , hereof clearly indicating the bid amount in 

Percentage in both figures and words,  and signed by the Bidderôs authorized 

signatory. In the event of any difference between figures and words, the figure 

indicated in words shall be taken into account. 

Each of the envelopes shall clearly bear the following identification:  

ñRFP Bid: Development of Laboratory Facilities at various  Locations in 

Punjab on PPP Modeò 

and shall clearly indicate the name and address of the Bidder. In addition, the 
Bid Due Date should be indicated on the right hand corner of each of the 
envelopes. 

 
2.13.3 Each of the envelopes shall be addressed to: 

Managing Director  

Punjab Infrastructure Development Board  

S.C.O 33 -34 -35, Sector 34 -A,  

 Chandigarh  
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2.13.4 If the envelopes are not sealed and marked as instructed above, the Authority 

/ PIDB assumes no responsibility for the misplacement or premature 

opening of the contents of the Bid submitted.  

2.13.5 The Bidder shall submit the bid on -line through e -portal 

www.etender.punjabgovt.gov.in which shall comprise scanned copies of 

documents mentioned in Clause 2.13.2 uploaded by the stipulated date and 

time . Scanned copy of the Bid shall be submitted online through e-portal 

www.etender.punjabgovt.in before 1500 hours on the Bid Due Date for 

online submission of Bid  and Bid in physical form shall be submitted in the 

office of the PIDB specified in Clause 2.13.3 above, after the last date of 

online submission of Bid but before Bid Due Date for submission of Bid in 

physical form  as specified in Clause 2.14. Technical Bids of Bidders who fail 

to submit Bid in the physical form as per Clauses 2.13 above shall not be 

liable for opening of its On-line Bid and shall be straightway rejected. Before 

uploading their Bid, the Bidders are advised to familiarize themselves with 

the uploading process as detailed out on the e-tendering portal.  

2.14 Bid Due Date  

2.14.1 Bids should be submitted online through e -portal 

www.etender.punjabgovt.gov.in before 1500 Hrs on 22nd September 2015 on 

the Bid Due Date for online submission of Bid , followed by physical 

submission of Bid before 1500 hrs (IST) on the Technical Bid Opening date at 

the address provided in Proposal Data Sheet in the manner and form as 

detailed in this RFP. 

2.14.2 The Authority / PIDB  may, in its sole discretion, extend the Bid Due Date by 

issuing an Addendum in accordance with Clause 2.10 uniformly for all 

Bidders. 

2.15 Late Bids  

Bids received by the Authority / PIDB after the specified time on the Bid Due Date 

shall not be eligible for consideration and shall be summarily rejected.  

2.16 Modifications/ substituti on/ withdrawal of Bids  

2.16.1 The Bidder may modify, substitute or withdraw its Bid after submission, 

provided that written notice of the modification, substitution or withdrawal is 

received by the Authority / PIDB  prior to Bid Due Date. No Bid shall be 

modified, substituted or withdrawn by the Bidder on or after the Bid Due Date.  

2.16.2 The modification, substitution or withdrawal notice shall be prepared, sealed, 

marked, and delivered in accordance with Clause 2.13, with the envelopes being 

additionally marked ñMODIFICATIONò, ñSUBSTITUTIONò or ñWITHDRAWALò, as 

appropriate.  In case of on-line  Bids, the Bidders are advised to refer the 

procedure specified on the e-tendering portal for modification, substitution or 

withdrawing of Bids.  
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2.16.3 Any alteration/ modification in the Bid or additional information supplied 

subsequent to the Bid Due Date, unless the same has been expressly 

sought for by the Authority  / PIDB , shall be disregarded. 

D. EVALUATION PROCESS  
 

2.17 Opening and Evaluation of Bids  

 

2.17.1 The Authority / PIDB  shall open the Bids at 1530 hours IST on the Bid Due Date, at 

the place specified in Clause 2.13.3 and in the presence of the Bidders who choose 

to attend. 

2.17.2 Bids for which a notice of withdrawal has been submitted in accordance with 

Clause 2.16 shall not be opened. 

2.17.3 The Authority/ PIDB  will subsequently examine and evaluate Bids in accordance 

with the provisions set out in Section 3. 

2.17.4 Bidders are advised that qualification of Bidders will be entirely at the discretion 

of the Authority / PIDB . Bidders will be deemed to have understood and 

agreed that no explanation or justification on any aspect of the Bidding Process 

or selection will be given. 

2.17.5 Any information contained in the Bid shall not in any way be construed as binding 

on the Authority  / PIDB , its agents, successors or assigns, but shall be binding 

against the Bidder if any Project is subsequently awarded to it under the 

Bidding Process on the basis of such information. 

2.17.6 The Authority/ PIDB  reserves the right not to proceed with the Bidding Process at 

any time without notice or liability and to reject any Bid without assigning any 

reasons. 

2.17.7 To facilitate evaluation of Bids, the Authority / PIDB  may, at its sole 

discretion, seek clarifications in writing from any Bidder regarding its Bid.  

2.18 Confidentiality  

Information relating to the examination, clarif ication, evaluation, and 

recommendation for the short - l isted pre -qualified Bidders shall not be 

disclosed to any person who is not officially concerned with the process or is not a 

retained professional advisor advising the Authority /PIDB  in relation to, or 

matters arising out of, or concerning the Bidding Process. The 

Authority /PIDB  will treat all information, submitted as part of Bid, in 

confidence and will require all those who have access to such material to treat 

the same in confidence. The Authority/ PIDB  may not divulge any such 

information unless it is directed to do so by any statutory entity that has the 

power under law to require its disclosure or is to enforce or assert any right 

or privilege of the statutory entity and/ or the Authority  or PIDB . 
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2.19 Tests of responsiveness  

2.19.1 Prior to evaluation of Bids, the Authority / PIDB  shall determine whether each 

Bid is responsive to the requirements of the RFP. A Bid shall be considered 

responsive only if: 

(a)  it is received as per format at Appendix - II . 

(b)  it is received by the Bid Due Date including any extension thereof pursuant 

to Clause 2.14.2; 

(c)  it is signed, sealed, hard bound  and adhering to e-submission process 
mentioned in Clause 2.13; 

(d)  it is accompanied by the Power(s) of Attorney as specified in Clause 2.2.5; 

(e) it contains all the information (complete in all respects) as requested in 

this RFP; 

(f)  it contains information in formats same as those specified in this 

RFP; 

(g) Intentionally Left Blank ; 

(h)  it is accompanied by the Bid Security (on-line payment  / BG ) as 

specified in Clause 1.2.7; 

(i)  it does not contain any condition or qualification; and  

(j)  it is not non -responsive in terms hereof. 

2.19.2 The Authority / PIDB  reserves the right to reject any Bid which is non-responsive 

and no request for alteration, modification, substitution or withdrawal shall be 

entertained by the Authority / PIDB  in respect of such Bid. 

2.20 Clarifications  

(i)  To facilitate evaluation of Bids, the Authority / PIDB  may, at its sole 

discretion, seek clarifications from any Bidder regarding its Bid. Such 

clarification(s) shall be provided within the time specified by the Authority / 

PIDB for this purpose. Any request for clarification(s) and all clarification(s) 

shall be in writing.  

(ii)  If a Bidder does not provide clarifications sought under Sub-Clause (i) above 

within the prescribed time, its Bid shall be liable to be rejected. In case the Bid 

is not rejected, the Authority / PIDB  may proceed to evaluate the Bid by construing 

the particulars  requiring clarification to the best of its understanding, and the 

Bidder shall be barred from subsequently questioning such interpretation of the 

Authority / PIDB . 

E. QUALIFICATION AND BIDDING  
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2.21 Short -listing and notification  

After the evaluation of Technical Bids, the Authority / PIDB  would announce a list 

of short-listed pre-qualified Bidders who will be eligible for participation in the 

Bid Stage. At the same time, the Authority / PIDB  would notify the other Bidders 

that they have not been short-listed. The Authority / PIDB  will not entertain any 

query or clarification from Bidders who fail to qualify.  

2.22 Submission of Bids  

 
Price Bids of only pre-qualified Bidders shall be opened by the Authority / PIDB . 

The Bidders are advised to visit the project sites located in all 20 towns and 

familiarize themselves with the Project by the time of  submission of the Bid. No 

extension of time is likely to be considered for submission of Bids pursuant to 

invitation that may be issued by the Authority / PIDB. 

2.23 Proprietary data  

All documents and other information supplied by the Authority /PIDB  or 

submitted by a Bidder to the Authority /PIDB  shall remain or become the 

property of the Authority / PIDB . Bidders are to treat all information as strictly 

confidential and shall not use it for any purpose other than for preparation and 

submission of their Bid. The Authority /PIDB  will not return any Bid or any 

information provided along therewith.  

2.24 Correspondence with the Bidder  

The Authority /PIDB  shall not entertain any correspondence with any Bidder 

in relation to the acceptance or rejection of any Bid. 

2.25 Intentionally Left Blank  

2.26 Other conditions  

2.26.1 A Bidder is eligible to submit only one Bid for the Project. A Bidder shall not be 

entitled to submit another bid.  

2.26.2 Notwithstanding anything to the contrary contained in this RFP, the 

detailed terms specified in the draft Concession Agreement shall have 

overriding effect; provided, however, that any conditions or obligations 

imposed on the Bidder hereunder shall continue to have effect in addition to 

its obligations under the Concession Agreement. 

2.26.3 The Bidding Documents including this RFP  and all attached documents are 

and shall remain the property of the Authority /PIDB  and are transmitted to 

the Bidders solely for the purpose of preparation and the submission of a Bid 

in accordance herewith. Bidders are to treat all information as strictly confidential 

and shall not use it for any purpose other than for preparation and submission of 

their Bid. The Authority /PIDB  will not return any Bid or any information provided 

along therewith.  
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2.26.4 This RFP is not transferable. 

2.26.5  Any award of Concession pursuant to this RFP shall be subject to the terms of Bidding 

Documents. 

2.26.6 The Project Report prepared for and on behalf of the Authority / PIDB  by its 

consultant, in respect of the Project is only as a preliminary reference document 

aimed at providing assistance to the Bidders who are expected to carry out their own 

due diligence, surveys, investigations and other detailed examination of the 

Project/ Project Sites/ Project Report or its necessary details before submitting 

their Bids. Nothing contained in the Project Report shall be binding on the 

Authority /PIDB  or its consultant, as the case may be, nor confer any right on the 

Bidders; and the Authority /PIDB  and/or i ts Consultant, as the case may be, shall 

have no liability whatsoever in relation to or arising out of any or all contents of 

the Project Report. For avoidance of doubt, in case Bidder places reliance on Project 

report and/or any aforesaid assumptions, assessments, statements, data and 

information  furnished by the Authority / PIDB  and/or its consultant, or in this 

RFP, then, the same shall not in any manner bind/make liable the Authority / PIDB  

and/or its consultant, to indemnify the Bidder in respect of any 

loss/damage/costs whatsoever arising out of or in connection with such 

reliance placed by the Bidder on the Project report, or the aforesaid 

assumptions, assessments, statements, data and information and the Bidders are 

expected to do their own due diligence and investigations into the Project and its 

related details prior to submission of their Bids  

F. BID SECURITY  

2.27 Bid Security  

2.27.1 A Bidder is required to submit, along with its Bid, a Bid Security equivalent to Indian Rupees 

5,00,000 (INR five lakhs) only. The Bid Security shall be paid online through e-portal i.e. 

etender.punjabgovt.gov.in (the ñBid Securityò). The Bid Security shall be refundable not 

later than 90 (ninety) days from the Bid Due Date, except in the case of the Selected Bidder 

whose Bid Security shall be retained till it has provided a Construction Performance 

Security in accordance with the provisions hereof and the NOA. The Bid shall be 

summarily rejected if it is not accompanied by th e Bid Security. The bidder can also submit 

the Bid Security in form of a Bank Guarantee attached at Appendix V. In case the Bid 

Security is being submitted in the form of a Bank Guarantee, the same shall be scanned 

and uploaded by the bidder along with the Technical Proposal. The Hard copy of the BG 

shall be submitted with the Hard Copy Submission.  

2.27.2 Intentionally Left Blank . 

2.27.3 Any Bid not accompanied by the Bid Security shall be rejected by the PIDB as non- 

responsive. 

2.27.4 The Bid Security of unsuccessful Bidders will be returned by the PIDB , without any 

interest, as promptly as possible on acceptance of the Bid of the Selected Bidder or 

when the Bidding Process is cancelled by the Authority/ PIDB . The refund thereof 

shall be in the form of an account payee demand draft in favour of the unsuccessful 
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Bidder(s). Bidders may by specific instructions in writing to the Authority /PIDB  

give the name and address of the person in whose favour the said demand draft 

shall be drawn by the Authority /PIDB  for refund, failing which it shall be drawn 

in the name of the Bidder and shall be mailed to the address given on the Bid. 

2.27.5 The Selected Bidderôs Bid Security will be returned, without any interest, upon 

the Bidder signing the Concession Agreement and furnishing the Construction 

Period Performance Security in accordance with the provisions thereof. In case of 

Bidder (H2) next to the Selected Bidder, its Bid Security shall be returned within 15 

(fifteen) days of signing of the Concession Agreement with the Selected Bidder. 

2.27.6 The Authority / PIDB  shall be entitled to forfeit and appropriate the Bid 

Security as damages to the Authority/ PIDB in any of the events specified in 

Clause 2.27.7 herein below. The Bidder, by submitting its Bid pursuant to RFP, 

shall be deemed to have acknowledged and confirmed that the Authority /PIDB  

will suffer loss and damage on account of withdrawal of its Bid or  for any 

other default by the Bidder during the Bid validity period. No relaxation of any kind 

on Bid Security shall be given to any Bidder. 

2.27.7 The Bid Security shall be forfeited and appropriated by the Authority /PIDB  as 

damages payable to the Authority/ PIDB  for, inter alia, time, cost and effort of the 

Authority / PIDB without prejudice to any other right or remedy that may be 

available to the Authority / PIDB hereunder or otherwise, under the following 

conditions:  

a) If a Bidder submits a non-responsive Bid; 

b) If a Bidder engages in a corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice as specified in Clause 4 of this RFP; 

c) If a Bidder withdraws its  Bid during the period of Bid validity as specified in this  
RFP and as extended by the Bidder from time to time; 

d) In the case of Selected Bidder, if it fails within the specified time limit - 

(i)  To sign and return the duplicate copy of LOA within 
stipulated  date 

(ii)  to make payments as per this RFP and/or 

(iii)  to sign the Concession Agreement and/or 

(iv)  to furnish the Construction Performance Security within the 

period prescribed therefor in the Concession Agreement; or 

(v)  To formulate the special purpose vehicle for the Project within the 

stipulated timeframe.  

e) In case the Selected Bidder, having signed the Concession Agreement, commits 
any breach thereof prior to furnishing the Construction Performance Security. 

3. CRITERIA FOR EVALUATION OF BIDS  

3.1 Evaluation parameters for Qualification Stage  

3.1.1           Only those Bidders who meet the eligibility criteria specified in Clauses 2.2.2  

above shall qualify for evaluation under this Section 3. Bids of such Bidders who do 

not meet the criteria shall be rejected. 

3.1.2 The Bidderôs competence and capability is proposed to be established by the following 

parameters: 
(a )  Technica l  Capac i ty ;  and 
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(b )  F i n a n c i a l  C a p a c i t y  

3.2 Technical Capacity for purposes of evaluation  

 
Having an experience of managing a network of laboratories conducting pathology, micro-

biology, serology, biochemistry tests and having at least 15 operational Laboratories, out of 

which, atleast 1 laboratory shall be NABL accredited center, on Bid Due Date; 

     Or 

The bidder should have experience in managing a network of minimum 200 collection 

centers supported by atleast one NABL accredited Laboratory.   

     Or 

The bidder should have atleast 2 years experience of O&M of atleast two, 50 bedded hospitals 

with in house laboratories.  

3.3 Details of Experience  

3.3.1 Intentionally Left Blank  

3.3.2 The Bidders must provide the necessary information relating to Technical Capacity 
as per format at Annex -II of Appendix -II  along with  copies of the Certificates 
of Accreditation issued by NABL in respect of its 1 or more operational 
laboratories, as on the Bid Due Date and Certificate(s) from its statutory 
auditors / chartered accountant  certifying that the Bidder is having at least 
15 operational Laboratories  for the last 1 year or more and specifying the 
revenue receipts from each such laboratory. 

 
3.3.3 Intentionally Left Blank . 

3.3.4 Intentionally Left Blank . 

3.4 Financial information for purposes of evaluation  

3.4.1 The Bid must be accompanied by the audited annual reports of the Bidder for the 

preceding three financial years from the Bid Due Date i.e. 2014 ï 15 (if audited 

statements are available), 2013-14, 2012-13 and 2011-12. 

3.4.2 In case the annual accounts for the latest financial year are not audited and 

therefore the Bidder could not make it available, the Bidder shall give an 

undertaking to the same effect and the statutory auditor shall certify the same. 

In such a case, the Bidder shall provide the Audited Annual Reports for the 

year preceding the year for which the Audited Annual Report is not being 

provided.  

3.4.3 The Bidder must establish a minimum Average Annual Turnover specified in 

Clause 2.2.2 (B) and provide details as per format at Annex -III of Appendix -II . 

3.5  Short -listing of Bidders  

3.5.1 In the Qualification Stage, the Bids of Bidders which are found to be responsive in 
terms of Clause 2.19 shall be technically evaluated by the Authority/ PIDB in 
accordance with Clauses 3.3 and 3.4. Bids of those Bidders which meet both the 
Technical and Financial Capacity criteria in terms of Clause 2.2.2 would be declared as 
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technically qualified   short listed Bidders who shall be eligible for the opening of their 
Price Bid in terms of Clause 3.6.  

3.5.2 Intentionally Left Blank  

3.6 Bid Stage  

3.6.1 In the Bid Stage, Price Bids would be opened only for those Bidders who have been 

shortlisted in the Qualification Stage.  

3.6.2 The Price Bids will be evaluated for the Project as per Clause 1.2.9. 

3.6.3 Price Bid is required to be furnished in the format at Appendix -I V , clearly 

indicating percentage of aggregate Discount being offered both in 

figures and words and signed by the Bidderôs authorized signatory. In the 

event of any difference between percentage in figures and words, the 

percentage indicated in words shall be taken into account. 

3.6.4   The Bidder adjudged as H1 Bidder in terms hereof i.e. Highest Bidder who 

shall have quoted the highest Aggregate Discount on the CGHS Rates in terms 

hereof and more particularly the Concession Agreement, shall be normally declared 

as the selected bidder (the ñSelected Bidder ò). 

3.6.5  In the event that two or more Bidders quote the same amount of Aggregate 

Discount on the CGHS rates (the "Tie Bidders "), the Authority /PIDB  shall 

identify the Selected Bidder by draw of lots, which shall be conducted, with prior 

notice, in the presence of the Tie Bidders who choose to attend. 

3.6.6 In the event that the Highest Bidder withdraws or is not selected for any reason in 

the first instance (the ñfirst round of bidding ò), the Authority/PIDB  may 

in its sole discretion annul the Bidding process or invite all the remaining pre -

qualified and short -listed Bidders to revalidate or extend their respective Bid 

Security, as necessary, and match the Price Bid of the aforesaid Highest Bidder (the 

ñsecond round of bidding ò). If in the second round of bidding, only one Bidder 

matches the Highest Bidder, it shall be the Selected Bidder. If two or more Bidders 

match the said Highest Bidder in the second round of bidding, then the Bidder 

whose Price Bid was higher as compared to other Bidder(s) in the first round of 

bidding shall be the Selected Bidder. For example, if the third and fifth highest 

Bidders in the first round of bidding offer to match the sai d Highest Bidder in the 

second round of bidding, the said third highest bidder shall be the Selected Bidder. 

3.6.7 In the event that no Bidder offers to match the Highest Bidder in the 

second round of bidding as specified in Clause 3.6.6, the Authority/PID B may, in its 

discretion, invite fresh Bids (the ñthird round of bidding ò) from all Bidders 

except Highest Bidder of the first round of bidding, or annul the Bidding Process, as 

the case may be. In case the Bidders are invited in the third round of bidding  to 

revalidate or extend their Bid Security, as necessary, and offer fresh Bids, they shall 

be eligible for submission of fresh Bids provided, however, that in such third round 

of bidding only such bids shall be eligible for consideration which are higher than 

the Bid of the second highest Bidder in the first round of bidding.  
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3.6.8 After selection, a Letter of Award (the ñLOAò), in the format prescribed by PIDB 

shall be issued, in duplicate, by the PIDB to the Selected Bidder and the Selected 

Bidder shall, within 7 (seven) days of the receipt of the LOA, sign and return the 

duplicate copy of the LOA in acknowledgement thereof. In the event the duplicate 

copy of the LOA duly signed by the Selected Bidder is not received by the stipulated 

date, the PIDB may, unless it consents to extension of time for submission 

thereof, appropriate the Bid Security of such Bidder as damage suffered by the 

PIDB on account of failure of the Selected Bidder to acknowledge the LOA, and the 

next eligible Bidder may be considered. 

3.6.9 After acknowledgement of the LOA as aforesaid by the Selected Bidder and in 

terms hereof and more particularly the LOA, it shall make payment towards Project 

Development Fees and Construction Performance Security as indicated in Clause 

2.2.13, incorporate the Concessionaire as a special purpose vehicle under the 

Companies Act, 2013 and execute the Concession Agreement within the period 

prescribed in Clause 1.3 and more particularly in the LOA. The Selected Bidder shall 

not be entitled to seek any deviation in the Concession Agreement. 

3.7 Contacts during Bid Evaluation  

Bids shall be deemed to be under consideration immediately after they are opened 

and until su ch time the Authority /PIDB  makes official intimation of award/ rejection to 

the Bidders. While the Bids are under consideration, Bidders and/ or their 

representatives or other interested parties are advised to refrain from contacting 

by any means, the Authority / PIDB  and/or their employees/ representatives on 

matters related to the Bids under consideration. 

4. FRAUD AND CORRUPT PRACTICES  

4.1 The Bidders and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process and subsequent to the issue of 

the LOA and during the subsistence of the Concession Agreement. Notwithstanding 

anything to the contrary contained herein, or in the LOA or the Concession 

Agreement, the Authorit y/PIDB  shall reject a Bid, withdraw the LOA, or 

terminate the Concession Agreement, as the case may be, without being liable 

in any manner whatsoever to the Bidder or Concessionaire, as the case may be, 

if it determines that the Bidder or Concessionaire, as the case may be, has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process. In such an event, the Authority/ PIDB  shall forfeit and appropriate the 

Bid Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Authority / 

PIDB towards, inter alia, time, cost and effort of the Authority / PIDB , without 

prejudice to any other right or remedy that may be available to the Authority / PIDB  

hereunder or otherwise. 

4.2  Without prejudice to the rights of the Authority / PIDB  under Clause 4.1 

hereinabove and the rights and remedies which the Authority / PIDB  may have 

under the LOA or the Concession Agreement, if a Bidder or Concessionaire, as the case 

may be, is found by the Authority /PIDB  to have directly or indirectly or through an 
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agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Bidding Process, or 

after the issue of the LOA or the execution of the Concession Agreement, such Bidder 

or Concessionaire shall not be eligible to participate in any tender or RFP issued by 

the Authority /PIDB  during a period of 2 (two) years from the date such Bidder or 

Concessionaire, as the case may be, is found by the Authority /PIDB  to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practices, as 

the case may be. 

 4.3 For the purposes of this Clause 4, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

(a) ñcorrupt practice ò means (i) the offering, giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence the actions of any person 

connected with the Bidding Process (for avoidance of doubt, 

offering of employment to or employing or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority / PIDB  

who is or has been associated in any manner, directly or indirectly with 

the Bidding Process or the LOA or has dealt with matters concerning the 

Concession Agreement or arising therefrom, before or after the execution 

thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of 

the Authority / PIDB , shall be deemed to constitute influencing the 

actions of a person connected with the Bidding Process); or (ii) engaging in 

any manner whatsoever, whether during the Bidding Process or after the 

issue of the LOA or after the execution of the Concession Agreement, as 

the case may be, any person in respect of any matter relating to the 

Project or the LOA or the Concession Agreement, who at any time has 

been or is a legal, financial or technical adviser of the Authority /PIDB  in 

relation to any matter concerning the Project; 

(b)  ñfraudulent practice ò means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence 

the Bidding Process ; 

(c) ñcoercive practiceò means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any person or property to 

influence any personôs participation or action in the Bidding Process;  

(d)  ñundesirable practiceò means (i) establishing contact with any 

person connected with or employed or engaged by the Authority/PIDB  with 

the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and  

(e) ñrestrictive practiceò means forming a cartel or arriving at 

any understanding or arrangement among Bidders with the 

objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 
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5 .  PRE - BID CONFERENCE  

5.1 A Pre-Bid conference of the interested parties shall be convened at the office of 

Punjab Infrastructure Development Board, on the designated date and time as 

mentioned in the Proposal Data Sheet. Interested parties shall contact persons given 

in Clause 2.6.1 above for any change in the venue/ date / time for the Pre -Bid 

Conference. A maximum of three (3) representatives of each Bidder shall be allowed 

to participate on production of authority letter from the Bidder.  

5.2 During the course of Pre-Bid conferences, the Bidders wil l  be free to seek 

clarifications and make suggestions for consideration of the Authority / PIDB . The 

Authority / PIDB  shall endeavour to provide clarifications and such further 

information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Bidding Process. 

5.3 The Bidder is advised to submit the queries in writing or by fax and the same should be 

sent to the Authority / PIDB  at least 1 (one) working days before the scheduled 

Pre-Bid conference. 

6.  M I S C E L L A N E O U S  

6.1 The Bidding Process shall be governed by, and construed in accordance with, the 

laws of India and the courts at Chandigarh, shall have exclusive jurisdiction over all 

disputes arising under, pursuant to and/ or in connection with the Bidding 

Process. 

6.2The Authority / PIDB , in its sole discretion and without incurring any obligation or  

liability, reserves the right, at any time, to;  
(a) suspend and/ or cancel the Bidding Process and/ or amend and/ or  

supplement the Bidding Process or modify the dates or other terms and 

conditions relating thereto;  

(b)  consult with any Bidder in order to receive clarification or further 

information;  

(c)  retain any information and/ or evidence submitted to the 

Authority /PIDB  by, on behalf of, and/ or in relation to any Bidder; and/ or  

(d)  independently  verify, disqualify, reject and/ or accept  any and all  

submissions or other information and/ or evidence submitted by or on 

behalf of any Bidder. 

6.3 It shall be deemed that by submitting the Bid, the Bidder agrees and releases the 
Authority / PIDB , its employees, agents and advisers, irrevocably, 

unconditionally, fully and finally from any and all liability for claims, 

losses, damages, costs, expenses or liabilities in any way related to or arising 

from the exercise of any rights and/ or performance of any obligations hereunder, 

pursuant hereto and/ or in connection herewith and waives any and all rights 

and/ or claims it may have in this respect, whether actual or contingent, 
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whether present or future.  
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Appendices  

 

 

 



 

33 

 

Development of Laboratory Facilities at various Locations in Punjab on PPP mode 

Appendix1  

Project Information  

2.1 PROJECT BACKGROUND  
2.2 Introduction  

2.2.1 Punjab Health System Corporation (ñPHSCò) and Punjab Infrastructure Development 

Board (PIDB ), a nodal agency set up by Government of Punjab for implementation and 

development of infrastructure projects under Public Private Partnership (PPP) format, 

has decided to develop laboratory facilities / collection centres  at 20 locations in 

Punjab through Public Private Participation mode. Punjab Health System Corporation 

shall construct the facilities and the Concessionaire shall equip, operate and manage 

these facilities for a fixed Concession Period (óthe Projectô). 

2.2.2 Objective of the Project  
The main objectives of setting up of these Laboratory Facilities at the civil hospitals at these 

locations are: 

¶ providing better Laboratory facilities to the residents of these towns  

¶ providing these state of the art facilities at discounted Central Government Health 

Systems (CGHS) rates 

The proposed facilities are expected to be state of the art facilities with all infrastructure  

necessary to meet the objectives mentioned above. 

2.2.3 Locations of the Project  

S. No  Town  Location  S. No  Town  Location  

1 Ajnala Civil Hospital  11 Dhuri  PHSC facility  

2 Abohar Civil Hospital  12 Nakodar Civil Hospital  

3 Jagraon Civil Hospital  13 Budhlada PHSC facility  

4 Nabha Civil Hospital  14 Bham PHSC facility  

5 Malerkotla  Opposite Civil  
Hospital  

15 Rajpura Civil Hospital  

6 Patti  PHSC facility  16 FatehgarhChurian PHSC facility  

7 Moga Civil Hospital  17 Kalanaur PHSC facility  

8 Anandpur sahib Civil Hospital  18 Ghanuar PHSC facility  

9 Fazilka Civil Hospital  19 Balachaur PHSC facility  

10 Dasuya Civil Hospital  20 Kotkapura  Civil Hospital   

The details of the Project Site have been detailed out in Schedule X I I  of the draft Concession Agreement 
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2.1.4 Current Number of Tests per Location  

            
No  Tests Ajnala Abohar Jagrao Nabh 

n a 
Malerkotl

a 

Patti  Moga AnandpurShb Fazilka Dasuya 

1 HB 6197 6260 8946  9762 5171  5068 7888 5430 

2 BT 4007 4047 2117 2588 3343  3276 5099 3510 

3 CT 4007 4047 2117  2588 3343  3276 5099 3510 

4 ABO & RH 11536 11653 4250 1606 4109 9625  9433 14683 10106 

5 TLC 1515 1530 5193  6063 1264  1239 1928 1327 

6 DLC 1515 1530 5193 6063 1264  1239 1928 1327 

7 ESR 627 633 861  1048 523  513 798 549 

8  MP 741 748   618  606 942 649 

9 AEC 2 2    2  2 3 2 

10 PLATELETS 0 0   0  0 0 0 

11 VIDAL  394 398 533  736 329 1699 322 501 345 

12 PBF 64 65   54  53 82 57 

13 BLOOD 

SUGAR 

3480  3515 7273   2903 6309 

2845 

4429 3048  

14 BLOOD UREA 627 633 2304 8000  523 1517 513 798 549 

15 S. URIC ACID 380 384 2168  2378 317  311 484 333 

16 S. 

CHOLESTRO 
L 

133 134 869 2358 111 573 

109 

169 117 

17 S. BILIRUBIN  202 204 1319  553 169 816 166 257 177 

18 RA 180 182 580 715 150 606 147 229 158 

19 ASO 108 109    90  88 137 95 

20  CRP 110 111   92  90 140 97 

21 VDRL 2584 2610 2656  2032 2156 1304 2113 3289 2264 

22  HBSAG 2806  2834 3763 3370 2341 1226 2294 3571 2458 

23  HCV 2815 2843 3748 1733 3455 2348 1829 2301 3582 2465 

24  HIV  691 698 448 1251 577  565 879 606 
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25 URINE 

SUGAR 

4082  4123 4656  4040  3406  
3338 

5195 3576 

26  ALBUMIN  4082  4123 4656  4040  3406 3338 5195 3576 

27 M/E  2221 2243    1853  1816 2826 1946 

28  PREGNANCY 900  909 560  932 751 736 1145 789 

29  BSU   144  2620      
30  FNAC   272 146 264     
31 Stool   96 206 115      
32  B. Slides   8087  452     
33  S. Cretanine   2090   2634  1067    
34  SGOT   1287  1506     
35 SGPT   1287  1506      
36  S. Protein   128       
37 Blood    16856       
38  Sputum    1000      
39  Urine     12237       
40  ANC    10130   1728   
41 Special Test    9822       
42  Malaria     13370      
43  Blood Bank    5333       
44  STG     683     
45  S. Alkaline Ph     1558      
46  BE       56794   
47 UE       16428    
48  UPT       339   
49  RBF       322    
50  ABO       6943   
51 StcAL       271    
52 SEMEN       0   
53 HMG        3261    
54  Dengue       1144    
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No. Tests Fatehgarh Kalanaur Balachaur Ghanaur Budhladha BhamRajpuraDhuri Nakodar 
Churiya  

Kotkapura  

1 HB 1569 2615 1831 1375 1987 2092 4602 3400 6276 
5417 

2 BT 1160 1933 1353 1033 1469 1546       3401 2512                   4638 3502 

3 CT 1160 1933 1353 1033 1469 1546 3401 2512 4638 
3502 

4 ABO & RH 2760 4600 3220 2507 3496 3680 8096 5980 11040 10082 

5 TLC 410 683 478 348 519 546 1201 887 1638 
1324 

6 DLC 410 683 478 348 519 546 1201 887 1638 1324 

7 ESR 158 264 184 144 200 211 464 343 632 
548 

8 MP 204 340 238 170 258 272 598 442 816 647 

9 AEC 1 1 1 1 1 1 2 1 2 
2 

10 PLATELETS 0 0 0 0 0 0 0 0 0 0 

11 VIDAL  98 164 114 90 124 131 288 213 392 
345 

12 PBF 16 26 18 14 20 21 46 34 62 57 

13 BLOOD 

SUGAR 

668 1113 779 663 846 890 1958 1446 2670 

3040 
14 BLOOD 170 284 198 144 215 227 499 369 680 

UREA 
548 

15  
S. URIC 

ACID 

87 145 101 87 110 116 254 188 347 

332 
16 S. 29 49 34 31 37 39 86 64 118 

CHOLESTR 

OL 

116 

17 S. 

BILIRUBIN  

43 71 50 46 54 57 125 92 170 

177  
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18 RA 43 71 50 41 54 57 125 92 170 157 

19 ASO 30 50 35 25 38 40 88 65 120 94 

20 CRP 31 51 36 25 39 41 90 66 122 96 

21 VDRL 617 1028 720 593 781 822 1809 1336 2467 2258 

22 HBSAG612 1021 714 589 776 816 1796 1327 2449 2452 

23 HCV 676 1127 789 646 857 902 1984 1465 2705 2460 

24 HIV  173 289 202 159 219 231 508 375 692 604 

25 URIN

E 

SUGA

R 

939 1565 1096 883 1189 1252 2754 2035 3756 3568 

26 ALBUMIN  939 1565 1096 883 1189 1252 2754 2035 3756 3568 

27 M/E  556 927 649 510 704 741 1631 1204 2224 1941 

28 PREGNANC 211 351 246 207 267 281 618 456 842 
Y TEST 

787 
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However, the Bidders are required to carry out due diligence and verification 

w.r.t the above provided data. PHSC/ PIDB shall not take any kind of 

responsibility for the details provided.  

2.1.5 Project Structure  

The proposed Project Site shall be leased to the Concessionaire for the purpose of 

development of the Laboratory Facility.  

The Concessionaire shall Finish the interiors of the Laboratory Facilities, install, test 

and operationalize the equipment mentioned b elow at each location, within the 

stipulated Period of 6 (Six) months.  However, the Concessionaire shall have the option 

to re-equip the laboratory facilities at any time deemed fit throughout the Concession 

Period. The Concessioning Authority shall approve the specifications of the 

equipment being replaced as it shall be in adherence to the latest specifications and in 

conformity to the best industry practices.  

The Concessionaire shall have the right to levy and collect revenues, as generated 

pursuant to the commercial operation of the laboratory facilities, as per the provisions 

laid down in the draft Concession Agreement (Section-II of the RFP document). 

However, it is being clarified here that the act of granting permission to develop, 

operate and maintain the Project at the Project Site shall not vest or create any 

proprietary interest in the Project or any part thereof including any permanent 

fixtures, fittings, etc installed at the location of the Project Site in favor of the 

Concessionaire or any sub-lessee(s). 

2.1.6 End of the Concession Period  

At the end of the Concession Period, by efflux of time or premature termination for any reason 

whatsoever, all rights given under the Concession Agreement shall cease to have effect and the 

Project Site & the entire Project, thereof shall transfer back to PHSC as per the provisions of 

the draft Concession Agreement (Section II of the RFP document). All the immovable assets 

attached to the Project/Project Site shall revert to PHSC without any obligation on PHSC to 

pay or adjust any consideration or other payment to the Concessionaire. The Concessionaire 

can take away the movable assets from the Project. 

2.2  Development Envisaged  
2.2.1 The Successful Bidder/ Concessionaire shall be required to develop the following at the 

ñProject Siteò and hereinafter be called as ñthe Projectò:- 

 Mandatory Equipment for Labs:  

Sr. No  Equipment  Numbers  Non - 

NABL 

Lab  

NABL 

Lab  

1 Binocular Microscope 2 V V 

2 Auto analyser  1 V V 

3 Semi auto analyser 1 V V 

4 Lab incubator  1 V V 

5 Electric centrifuge table top  2 V V 

6 Rotor/ Shaker  1 V V 

7 Haemoglobinometer  4 V V 
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8 Elisa Reader cum washer/ 

ChemiluminiscenseAnalyzer 

1 V V 

9 Blood cell counter 1 V V 

10 Urine analyser 1 V V 

11 Electrolyte analyser 1 V V 

12 Water bath 1 V V 

13 Westergreen pipette 4 V V 

14 Neubaur Chamber 4 V V 

15 Coagulation analyser 1 V V 

16 Refrigerators for storing of kits  2 V V 

17 Hot Air Oven  1 V V 

18 Autoclave Vertical 2 V V 

 

Mandatory Equipment for collection centres  

Sr. No  Equipment  Numbers  

1 Centrifuge Machine  1 ï Remi 8 C with Timer  

2 Needle Destroyer   1 ï Electrically Operated  

3 Vacutainer Rack / Specimen holding basket  1  

4 Calibrated Digital Thermometer   1 

5 First Aid Box   1 

6 Height Chart   1 

7 Weighing Machines  1 

8 Hand Sanitizer / Tissue Roll   1 each 

9 Waste Dustbins marked with bio hazard logo 
on top 

 5 

10 Sample Collection Material  As per requirement 

11 Computers  One 

12 Printer, Fax, Copier and Scanner  1 each 

13 Phone Lines  1 

14 Internet Broadband Connection  1  

15 Refrigerator (Frost Free)   1 

16 Water Dispenser  1 (with hot and cold 
options)  

 

Â Mandatory Tests for Labs 
Sr.No Name of the test Non- NABL 

Lab 

NABL Lab 
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Hematology 

1 CBC V V 

2 ESR V V 

3 HBF (Fetal Haemoglobin)  V V 

4 BT V V 

5 CT V V 

6 MP V V 

7 Platelet Count V V 

8 Coomb's test V V 

9 Blood grouping V V 

10 PBF V V 

11 Coagulogram V V 

12 Prothromran Time  V V 

13 Absolute eoseroplul count V V 

14 GBPD deficiency test V V 

15 Sickling test V V 

16 Osmotic fragility  V V 

17 L E Cell V V 

18 Bone Marrow Examination  V V 

A. Biochemical examination 

18 Sugar( one estimation) V V 

B1 RFT / KFT 

1 S. Creatinine V V 

2 Blood Urea V V 

3 Uric Acid  V V 

B2 LFT 

 
1 Total Bilirubin  V V 

2 Direct Bilirubin  V V 

3 SGOT V V 

4 SGPT V V 

5 Alkaline Phosphate V V 

6 Total Protein  V V 

7 Albumin  V V 

B3 Lipid Profile  V V 

1 S. Cholestrol V V 

2 HDL  V V 

3 LDL  V V 

4 VLDL  V V 

5 S. Triglycerides V V 

B4 S. Amylase V V 

2 S. Acid Phosphatase V V 

3 CPKMB V V 

C Serology 

1 Montoux Test  V V 

2 Hepatitis B  V V 

3 Hepatitis C V V 

4 VDRL V V 

5 Pregnancy Test V V 
D  
 
Electrolytes 
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1 S. Sodium V V 

2 S. Pottasium V V 

3 S. Chloride V V 

4 S. Calcium V V 

E Urine Complete Examination  V V 

1 9/10 Parameters (fully automated)  V V 

2 Bacteriological examination (culture & sensitivity)  V V 

3 Calcium Qualitative  V V 

4 Urea Qualitative V V 

5 Ammonia  V V 

6 Uric Acid  V V 

7 Bencezones proteins Qualitative V V 

F. Examination of stool  

1 Microscopic for Ova & Cyst V V 

2 Bacteriological (culture & sensitivity)  V V 

G. Microbiology  

1 Aerobic culture& Sensitivity (Blood, Pus, Urine, Semen, Body 

Fluids)  

V V 

2 Fungal Identification  V V 

H. Semen examination 

1 Microscopy V V 

2 Count of spermatozoa V V 

I. Cytology Labs 

1 Pap smear V V  

2 FNAC V V 

3 CSF Examination, Pleural Fluid Exams, Ascitic Fluid Examination  V V 

J. Hormonal   V 

1 Thyroid Profile (T3, T4, TSH)  - V 

2 S. Prolactin - V 

3 S. PSA - V 

4 S. DHEA - V 

5 S. LH - V 

6 S. FSH - V  

¶ In addition to the tests mentioned above, all the tests mentioned 

in the CGHS list shall be carried out at the discounted rates as 

quoted by the bidder  for the patients referred by the civil hospital 

or for the walk in customers at the laboratory facilitie s. 

¶ The bidder shall be free to charge the market rates to the patients 

whose samples have been collected at the locations other than the 

laboratory  facilities / collection centres or those who have not 

been referred to by the civil hospitals.  

¶ Turnaround time of each test shall be as per the best market 

practices  

¶ For the tests which are not mentioned in the CGHS list, the 

bidder shall be free to charge the market rate.  

¶ The bidder shall be free to take away the movable assets installed 

by him from the facilities at the end of the Concession Period.  

¶ Pursuant to the above stated, the Immovable assets of the Project 

shall be transferred back to PHSC after the expiry of Conc ession 

Period or in case of premature termination for any reason 

whatsoever.  
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¶ All the equipment shall be new and in no circumstances second hand 

equipment shall be allowed to be installed for the Project  

¶ The Collection Centres shall be upgraded to the Labor atories at 

achieving the functional levels  which are  to be mutually decided 

between the Authority and the Concessionaire during the Concession 

Period.  

2.2.2. Atleast one of the Laboratory Facilities being developed under the Project by the 

Concessionaire must conform to the NABL regulations. The responsibility to get all the  
necessary permits and approvals for the above shall lie with the Concessionaire.  

2.3 Revenue Streams from the Project  

The revenue streams will be generated by charging the patients according to the CGHS 

rates for various tests.  
Sr.No  Name of the test  CGHS 

Rates INR 

for NABL 

Labs  

CGHS  

Rates  for  

Non NABL 
Labs  

Clinical Pathology    
1 .  U r i n e  routine - pH,Specific 

gravity,sugar,protein and  

microscopy 

39 33 

2. 24 hrs urine for Proteins,Sodium,creatinine  100 85 

3 .  Ur ine  -  M ic roa lbu min  150 128 

4. Quant i ta t ive A lbumin /  Sugar  24 20 

5 .  Ur ine  B i le  P igment  &  Sa l t  35 30 

6. U r i ne  U ro b i l i no ge n  35 30 

7 .  U r i n e  K e t o n e s  35 30 

8. U r i n e  O c c u l t  B l o o d  35 30 

9 .  Ur ine  To ta l  P ro te ins  21 18 

10. Bence  Jones P ro te in 48 41 

1 1 .  S t o o l  R o u t i n e  39 33 

12. S t o o l  O c c u l t  B l o o d  35 30 

1 3 .  S e m e n  A n a l y s i s 80  68 

14. Post Co i ta l  Smear Examinat ion 100 85 

1 5 .  Body F lu id Sugar, Prote in etc 100 85 

16. A m b u m i n  21 18 

1 7 .  Cre tan ine  C lea rance 160 136 

Haematology    
1 8 .  H a e m o g l o b i n  20 16  

19. Total Leucocytic Count (TLC) 32 27 

20. Differential Leucocytic Count (DLC)  32 27 

21. E.S.R. 35 30 

22. Total Red Cell count with  

MCV,MCH,MCHC,DRW  

35 30 

23. Complete Haemogram -Hb,RBC count and 

indices, TLC, 

DLC, Platelet, ESR, Peripheral smear 
examination  

138 117 

24. Platelet Count 50 42 

25. Reticulocyte count 49 42 

26. Absolute Eosinophil count  40 42 

27. Packed Cell Volume (PCV) 35 30 
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28. Peripheral Smear Examination 44 37 

29. Smear for Malaria parasite 42 36 

30. Bleeding & Clotting Time 48 41 

31. Clot Retraction Time  35 30 

32. RBC Fragility Test 60 51 

33. L.E. Cell 77 65 

34. FoetalHaemoglobin (Hb -F 154 131 

35. Prothrombin Time (P.T.)  119 101 

36. Bone Marrow Smear Examination 75 64 

37. Bone Marrow Smear Exmination with iron  
stain 

256 218 

38. Bone Marrow  Smear Examination  and 
cytochemistry 
where required 

665 565 

39. Partial Thromboplastin  105 89 

40. Glucose Phosphate Dehydrogenase (G, 6PD) 250 213 

41. Rapid test for malaria(card test)  44 37 

42. WBC cytochemistry for leukemia -Conmplete 
panel 

890  757 

43. Bleeding Disorder panel-BT,CT,Platetlet 
count,APTT,extended&Dic studies(FDP) 

700 595 

Nutritional Markers    
44. Serum Iron  100 85 

45. Total Iron Binding Capacity  100 85 

46. Vitamin B12 256 218 

47. Folic Acid 350 298 

48. HDL Cholestrol  100 85 

Blood Bank    
49. Blood Group & RHO Type 33 28 

50. Cross Match 60 51 

51. Packed Cell Preparation 40 34 

52. Coombôs test Direct 100 85 

53. Coombôs Test Indirect 119 101 

54. Australian Antigen  120 102 

55. RHO, Antibody titer  119 101  

 
56. Blood Components-PRO  2800  2380 

57. Blood Components -Fresh Frozen Plasma  3800  3230 

58. Blood Components-Cryoprecipitate   488 414 

Cytology     
59. Pap Smear  160 136 

60. Vaginal Cytology for Hormonal evaluation   160 136 

61. Body fluid for Malignant cells   200  170 

62. FNAC  250 213 

63. special stain on cytology  90 77 

Bio -Chemistry     
64. Blood Glucose Random  25 21 

65. Blood Urea Nitrogen  55 47 

66. Serum Creatinine  56 48 

67. Serum Uric Acid  56 48 
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68. Serum Cholesterol  63 54 

69. Glucose (Fasting & PP)  48 41 

70. Serum Calcium -Total  63 54 

71. Serum Calcium -Ionic   45 38 

72. Serum Phosphorus  66 56 

73. Total Protein Alb/Glo Ratio   70 60 

74. S.G.P.T.  56 48 

75. SGOT  56 48 

76. Serum amylase  120 102 

77. Serum Electrolyte  140 119 

78. Triglyceride   95 81 

79. Glucose Tolerance Test (GTT)  100 85 

80.  C.P.K.  105 89 

81. L.D.H.   132 112 

82. Alkaline Phosphatase  63 54 

83. Acid Phosphatase  80 68 

84. Urine Preg. test  69 58 

85. HbA1 C  165 140 

86. Kidney Function Test  262 222 

87. Liver Function Test.   275 234 

88. Lipid  Profile.(  
cholesterol,LDL,HDL,treigylcerides)  

Total 215 182 

89. Extended Lipid  Profile.(  
cholesterol,LDL,HDL,treigylcerides,Apo

A1,Apo B,Lp(a) 

Total 700 595 

90. Homocysteine.  455 387 

91. HB Electrophoresis  450 383 

92. Serum Electrophoresis  300  255 

93. Albumin   21 18 

94. Catecholamines  1400 1190 

Hormones     
95. T3, T4, TSH  213 181 

96. T3  75 64 

97. T4  75 64 

98. TSH  125 106 

99. LH / FSH   188 159 

100. Prolactin   188 159 

101. Cortisol   266 226 

102. C - Peptide  400  340 

103. Insulin   325 276 

Microbiology and Serology     
104. Smear gram-strain examination   48 41 

105. Sputum smear A.F.B. stain  56 48 

106. Vaginal Smear Examination  80 68 

107. Direct  smear and stain examination  
cryptosporidium  

for  100 85 

108. Direct  smear and stain examination  

P.Carcinei 

for  100 85 

109. LCB Count for mycology  150 128 

110. LCB Count for others  300  255 

111. V.D.R.L.  49.5 42 
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112. Widal test   70 60 

113. TPHA test  210 179 

114. Rheumatoid Factor test  105 89 

115. Culture & Sensitivity -bacterial  100 85 

116. Culture & Sensitivity -Mycobacterial  200  170 

117. Culture & Sensitivity -mycology  200  170 

118. C.R.P.  120 102 

119. A.S.O. TITER  145 122 

120. Quantitative H.C.G.  80 68 

121. Blood culture & sensitivity - manual  160 136 

122. Blood culture & sensitivity -automated  300  255 

123. HBsag - ELISA  145 125 

124. HCV  400  340 

125. HEV  618 525  

2.5  Statutory Clearances  
2.5.1 For the permissible development on the Project under reference, the Concessionaire is 

required to adhere to the Development Parameters, as mentioned in this RFP document, and 

other applicable norms as per the prevailing Building Bye-laws and arrange approvals from all 

Local/ Competent Authorities. The Concessionaire shall obtain clearances and sanctions from 

competent authorities for utilities, fire fighting, electric connection etc. It is to be clearly 

understood that all such clearances are to be obtained by the Successful Bidder/ 

Concessionaire and PHSC can only provide assistance, wherever possible, on best effort basis 

without any binding obligation.  

2.5.2 If during this period any loss of property and/or life takes place, the loss and account of the 

same shall be borne entirely by the Concessionaire and PHSC shall not be liable for any such 

claims. The Concessionaire would be responsible for the payments arising out of any Third 

Party claims. The Concessionaire is advised to procure insurance for meeting such liabilities 

at his own cost. 

2.6 Equipment specifications to be followed:  

The Bidder/ Successful Bidder/ Concessionaire shall consider the equipment specifications 

adhering to the best industry practices. 
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Proposal Data Sheet  

Sl  Key Information  Details  

1 Name of the Project 
ñDevelopment of Laboratory Facilities at various  Locations in 

Punjab on PPP basisò 

2 Location of the Project as mentioned in 1.1.1, 2.2.3 

3 

Name and Address of 

the Concessioning 

Authority  

Managing Director,  
Punjab Health System Corporation (PHSC), 

SAS Nagar, 

Punjab. 

4 
Institutional Structure 

for Implementation  
the Successful bidder shall incorporate a SPV for the Project in accordance to 
the relevant laws.  

5 Concession Format Design Build Finance Operate Transfer 

6 Proposal Security 

Amount of Proposal Security shall be Rs. 5,00, 000 only (Rupees Five Lakhs 

only) . 

The Proposal Security shall be deposited in form of either e ï payment which 

payment shall be made online through the e-tendering portal i.e  

etender.punjabgovt.gov.in, and shall be made along with uploading of their 

Bids or in form of the Bank Guarantee. Bids unaccompanied with the 

Proposal Security or a receipt of payment thereof shall be liable to rejection 

by the Authority.   

7 
Project Development 
Fees 

The Selected Bidder  is required to submit non -refundable Project  
Development Fees in the form of Demand Draft in favour of ñPunjab 

Infrastructure Development Board (PIDB)ò payable at Chandigarh. 

Amount of Project Development Fees is Rs. 35,00, 000 only (Rupees Thirty 

Five lakhs only). 

To be paid within 15 days of receipt of Notice of Award from PIDB . 

8 Bidding Parameter 
The bidder quoting the highest discount on the CGHS rates would 

be the successful bidder.  

9 Performance Security 

Construction Performance Security: - Rs. 1 Crore only (Rupees One 

crore only). Performance Security is to be submitted in the form of Bank 

Guarantee from a scheduled bank in favor of Punjab Health System 

Corporation (PHSC), payable at Chandigarh. Performance Security shall be 

submitted within 45days of receipt of Notice of Award. 
Operations & Maintenance Performance Security : - 

Rs. 50 Lakhs only (Rupees Fifty Lakhs only). Performance Security is to be 

submitted in the form of Bank Guarantee from a scheduled bank in favor of 

Punjab Health System Corporation (PHSC) payable at Chandigarh. 

Performance Security shall be submitted prior to operationalisation of the  
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Sl Key Information  Details  

  Project. The performance security during the operation period shall be 

increased @ 10% every 3 years for the subsequent years. 

10 Notice of Award 
Within 21 days of Financial Proposal opening or any extension specified by 

PHSC / PIDB. 

11 
Signing of Concession 

Agreement 
Within 60 days from the date of receipt of Notice of Award or on a mutually 
agreed date.  

12 
Concession Period for 

Project Facility  

10 years including construction period, from the Appointed Date.  
In the  event of any extension of Concession Period, the period for which to be 
extended to be determined by the Concessioning Authority.  

13 

Construction 

Completion& 

Equipment  

Installation Period  

Within 6 months from the Appointed Date. 

14 Pre-Bid Meeting  
 25th August 2015 at 1500 Hrs in the Conference hall of PIDB. 

15 
Last Date of 

Submission by e - 
tendering  

 
https://etender.punjabgovt.gov.in/  on 22nd September 2015  by 1500 Hrs 

16 

Submission mode for E - 
Tendering 

 
Through E-tender, Digital Class-3 Signature mandatory for submitting the Bid on 
e-tender website  

 

16 
Last Date of 

Submission in hard 
bound  At the Office of PIDB on 22nd September 2015 by 1500 Hrs.   

https://etender.punjabgovt.gov.in/
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Appendix II  

A. Letter of Application & Interest  

(To be submitted and signed by the Bidderôs authorised signatory) 

 

The Managing Director  

Punjab Infrastructure Development Board  

SCO 33-34-35 

Sector 34-A 

Chandigarh 

Sub: RFP for Development of Laboratory Facilities at various  Locations in Punjab 

under PPP format  

Sir,  

1. Being duly authorized to represent and act for and on behalf of M/s  ......... (Hereinafter referred to  

as ñthe Bidderò), and having studied and fully understood all the information provided in the 

RFP document, the undersigned hereby apply as a Bidder for ñDevelopment of Laboratory 

Facilities  / collection centres  at various  Locations in Punjab under PPP format ò 

according to the terms &conditions of the RFP Document issued by PHSC/ PIDB. 

2. Our Technical & Financial Proposals are as per the requisite formats along with the supporting 

documents, duly filled and signed on each page are enclosed in separate sealed envelopes as 

specified. 

3. The Bid Security as specified in the RFP Document has been deposited on-line on the e-tendering 
portal.  

4. PIDB/ PHSC and its authorised representatives are hereby authorized to conduct any inquiries / 

investigation to verify the statements, documents and information submitted in connection with 

the application and to seek clarification from our banker regarding any financial and technical 

aspects. This letter of application will also serve as authorization to any individual or authorized 

representative of any institution referred to the supporting information, to provide such 

information deemed necessary and requested by yourselves to verify statements and information 

provided in the Bid or with regard to the resources, experience and competence of the bidder . 

5. PIDB/ PHSC and its authorized representatives may contact the following persons for any further 

information:  

Name of the person (s) : ...........  
Address: ..........................................  
Phone: ........................ Fax:  ....................  

6. This Bid is made with full understanding that:  

(a) PIDB/ PHSC reserve the right to reject or accept any Bid/ Proposal, cancel the bidding 

process, and / or reject all Bids. 

(b) PIDB/ PHSC shall not be liable for any of the above actions and shall be under no 

obligation to inform the bidder of the same. 

7. We, the undersigned declare the statements made and the information provided in the duly 

completed bid forms enclosed, as complete, true and correct in every detail. 
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8. We hereby confirm that we have read, understood and accepted all the detailed terms and 

conditions of this RFP document and Project related Information as required for the Proposal. We 

have also visited the Project Sites for the assessment and have made our own due diligence and 

assessment regarding the Project. 

9. We agree to keep our Proposal/Bid  valid for one hundred eighty (180) days from the date of 

submission of Proposal thereof and not to make any modifications in its terms and conditions not 

acceptable to the PIDB/ PHSC. Should this Proposal be accepted, we hereby agree to abide by and 

fulfill all the terms, conditions and provisions of the aforesaid documents.  

10. This Bid is made with the full understanding that the validity of proposal submitted by us will be 

subject to verification of all information, terms and conditions submitted at the time of bidding 

and its final acceptance by PHSC/ PIDB. We agree that, without prejudice to any other right or 

remedy, PHSC/ PIDB shall be at liberty to forfeit the said Bid Security absolutely. 

Authorised signatory  Date : 

Name and seal of Bidder Place : 
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Annexure 1 to Appendix II  

General Information on the Bidder  

 1. (a) Name : 
(b )  Count ry  o f  inco rpo ra t ion /  reg is t ra t ion  :  

(c )  Address of the corporate headquarters and its branch office(s), if any, in India :  
2.Details of individual(s) who will serve as the point of contact / communication for PHSC / 
PIDB  :N a m e  : 

( a )  D e s i g n a t i o n  : 
( b )  N a m e  o f  t h e  l e g a l  e n t i t y  : 

( c )  A d d r e s s  : 
( d )  Te le p ho ne  Nu m be r  : 

( e )  F a x  N u m b e r  : 

( f )  E - M a i l  A d d r e s s  : 

 3.In case of Pre Registered JV already operating the Medical Laboratory Facilities : 
a. The information above (1 & 2) should be provided for all the members of the JV. 
b. Information regarding role of each member should be provided: 
 
Sl. No. Name of Member Proportion of Equity held 

in the JV 

Role* 

1    
2    
3     

Signed 
(Name of the Authorised Signatory) 

For and on behalf of 

(Name of the bidder)  
Designation: 

Place: 

Date: 

To be enclosed:  

1. Documents certifying Bidderôs legal status i.e. Certificate of incorporation/ registration / 
Partnership Deed. 
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ANNEX -II to Appendix II  

Technical Capacity of the Bidder @  

(Refer to Clauses 2.2.2(A) and 3.3 of the RFP) 

Sr. No Name of the 

Bidder  

Location & 

Address of the 
Laboratory Facilities 

NABL Accredited (Yes / 

No)  

    

    

    

    

    

 

 

To be enclosed:  
1. Copies of the Certificates of Accreditation issued by NABL in respect of its 8 or more 
operational laboratories  of the Bidder , as on the Bid Due Date; and  
2. Certificate(s) from the  statutory auditors / chartered accountant  of the Bidder 
certifying that the Bidder is having at least 75 operational Laboratories for the last 2 years 
or more and specifying the revenue receipts from each such laboratory 
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ANNEX -III to Appendix II  

Financial Capacity of the Bidder  

(Refer to Clauses 2.2.2(B), 2.2.4 (ii) and 3.4 of the RFP)  

Financial Year  
(FY)  

Turnover from  Medical  
Laboratory  Business  in  

INR  

Average Annual Turnover 

for the Three Years  

 2013-14   
 2012-13  

 2011-12   

 

The Above figures shall be certified by a Chartered Accountant or a Statutory Auditor.  
The Bidder to enclose copies of its duly audited Balance Sheets for the above FYs.  
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ANNEX -IV to Appendix II  

Statement of Legal Capacity  
(To be forwarded on the letterhead of the Bidder)  

Ref. Date: 

To, 

The Managing Director  
Punjab Infrastructure Development Board  
SCO 33-34-35, Sector 34-A 
Chandigarh. 

Subject : Bid for : Development of Laboratory Facilities at 20 locations in Punjab on 
PPP Mode  

Dear Sir, 

We hereby confirm that we satisfy the terms and conditions laid  out in the RFP document. 

We  ha ve  a g r eed  t ha t   _ _ _ _ _ _ _ _ _ _ _  (insert individualôs name) will act as our 

representative and has been duly authorized to submit the RFP. Further, the authorised  signatory is 

vested with requisite powers to furnish such letter and authenticate the same. 

Thanking you, 

Yours faithfully  

(Signature, name and designation of the authorised signatory) 

For and on behalf of .....................................  
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Appendix III  

Format for Power of Attorney for Signing of Application  

Know all men by these presents, we/ I ................................................. (name and address of the registered 

office) do hereby constitute, appoint and authorize Mr./Ms  ....................... (name and residential  

address) as our attorney, to do in our name and on our behalf, all such acts, deeds and things 

necessary in connection with or incidental to our Bid/ Proposal for the Project pertaining to 

ñDevelopment of Laboratory Facilities at 20 locations in Punjab on PPP modeò envisaging 

installation , operation and maintenance of the Project, including signing and submission of all 

documents and providing information/responses to PHSC/ PIDB, representing us in all matters 

before PHSC/ PIDB, and generally dealing with PHSC/ PIDB in all matters in connection with our 

Bid/ Proposal for the said Project.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall always be 

deemed to have been done by us. 

For  

Witnesses: 
1. 
2.                                                                                                                                           (Notarised)  
 
Accepted 
 ........................ (Signature) 
(Name, Title and address) of the Attorney 

 
Notes:Å The mode of execution of the Power of Attorney should be in accordance with  the 

procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it  is so required, the same should be under common seal affixed 
in accordance with the required procedure.  

Å Wherever required, the Bidder should s ubmit for verification the extract of the charter 
documents and documents such as a board or  shareholder ôs resolution/ power of 
attorney in favour  of the person executing this Power of Attorney  for  the  delegation  of 
power hereunder on behalf of the Bidder.  

Å For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidd ers from 
countries that have signed The Hague Legislation Convention, 1961 are not required to 
be legalised by the Indian Embassy if it carries a conforming Appostille certificate . 
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APPENDIX -IV  

(To be sealed in a separate envelope as per RFP) 

Letter comprising the PRICE BID  

(Refer Clauses 2.13.1 and 3.6.3) 

The Managing Director  
Punjab Infrastructure Development Board  
SCO 33-34 -35 
Sector 34 -A 
Chandigarh  
 

Sub: RFP for Development of Laboratory Facilities at 20 Locations in Punjab under 

PPP format  

 
Sir, 
 

We hereby submit our Financial Proposal/ Price Bid  for the captioned Project. If the Project is awarded 

to us, we agree to make the following payments to PHSC as per the terms given in the Request for 

Proposal (RFP) Document. 

 

S. No.  Description  
  

Discount in percent   
(both in figures & words  

I  Aggregate Percentage 
CGHS rates 

Discount  on  

 

We agree that the above agreed Aggregate Percentage Discount shall be applicable in 

accordance with Clauses 2 & 4 of Section I (Instructions to Bidders) of the RFP 

Document and Article 5.1 of the draft Concession Agreement (Section -II of the RFP 

document).  

We are making this Proposal after taking into consideration all the terms and conditions stated in the 

RFP document, and after careful assessment of the sites, all risks and contingencies and all other 

conditions that may affect the Price Bid. 

We agree to keep our Price Bid valid for 180 (One Hundred and Eighty) days from Bid Due Date. 

Authorised signatory  Date : 

Name and seal of Bidder Place :
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Appendix V  

Format of Bank Guarantee for Proposal Security  

 

UNCONDITIONAL AND IRREVOCABLE BANK GUARANTEE  

Bank Guarantee No.: _____________ dated : ____________________  

Issuer of Bank Guarantee:  

_______________________( name of the bank)  

_________________________________________   

_________________________________________  

 

 (hereinafter referred to as the ñBankò) 

 

Beneficiary of Bank Guarantee  :  

 

Managing Director,  

Punjab Infrastructu re Development Board,  

SCO 33-35, Sector 34 A,  

Chandigarh.  

 

Nature of Bank Guarantee:  

Unconditional and irrevocable Bank Guarantee. 

Context of Bank Guarantee :  

Proposal Security for Request for Proposal Document for Development of Laboratory 

Facilities / collection centres  at various locations in Punjab on PPP mode (hereinafter 

referred to as the ñProjectò), in favour of  Managing Director, Punjab Infrastructure 

Development Board, SCO 33-35, Sector 34 A, Chandigarh. (ñhereinafter referred to as the 

ñPIDBò) and on behalf of 

_________________________________________________(hereinafter referred 

to as the ñBidderò) provided however, such context of the Bank Guarantee or reference to the 

Project in this Bank Guarantee shall in no manner be relied upon at any stage to adversely 

affect or dilute the unconditional and irrevocable nature of this Bank Guarantee.  

 

Operative part of the Bank Guarantee :  

1. At the request of the Bidder, we ______ _________________________, 

__________________________________________ ( name and address of the 

bank), (hereinafter referred to as the ñBankò), do hereby unconditionally and 
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irrevocably affirm and undertake that we are the Guarantor and are responsible to the 

PIDB i.e the beneficiary on behalf of the Bidder, upto a total sum of Rs 5,00,000  

(Rupees Five Lakhs Only), such sum being payable by us to the PIDB immediately upon 

receipt of first written demand from the PIDB.  

 

2. We unconditionally and irrevocably undertake to pay to the PIDB on an immediate 

basis, upon receipt of first written demand from the PIDB and without any cavil or 

argument or delaying tactics or reference by us to Bidder and without any need for the 

PIDB to convey to us any reasons for invocation of the Guarantee or to prove the failure 

on the part of the Bidder or to show grounds or reasons for the demand or the sum 

specified therein, the entire sum or sums within the limits of Rs  5,00,000  (Rupees Five 

Lakhs Only). 

 

3. We hereby waive the necessity of the PIDB demanding the said amount from Bidder 

prior to serving the Demand Notice upon us. 

 

4. We further agree and affirm that no change or addition to or other modification to the 

terms of the Agreement, shall in any way release us from any liability under this 

unconditional and irrevocable Guarantee and we hereby waive notice of any such 

change, addition or modification. We further agree with the PIDB that the PIDB shall 

be the sole and the exclusive judge to determine that whether or not any sum or sums 

are due and payable to him by Bidder, which are recoverable by the PIDB by invocation 

of this Guarantee. 

 

5. This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the Bidder. We undertake not to withdraw or revoke this Guarantee during its 

currency/ validity period, except with the previous written consent of the PIDB (i.e 

Managing Director, Punjab Infrastructure Development Board, SCO 33 -35, Sector 34 A, 

Chandigarh).  

 

6. We unconditionally and irrevocably undertake to pay to the PIDB (i.e. Managing 

Director, Punjab Infrastructure Development Board, SCO 33 -35, Sector 34 A, 

Chandigarh) any amount so demanded not exceeding Rs. 5,00,000  (Rupees  Five Lakhs 

Only) notwithstandin g any dispute or disputes raised by Bidder or anyone else in any 

suit or proceedings before any dispute review expert, Arbitrator, court, tribunal or other 

authority, our liability under this Guarantee being absolute, unconditional and 

unequivocal. The payment so made by us under this Guarantee to the PIDB, shall be a 

valid discharge of our liability for payment under this Guarantee and the Bidder shall 



 

58 

 

Development of Laboratory Facilities at various locations in Punjab on PPP mode 

have no claim against us for making such payment.  

 

7. This unconditional and irrevocable Guarantee shall remain in full force and effect and 

shall remain valid until _________________.  

Notwithstanding any contained herein :  

Our liability under this Bank Guarantee shall not exceed Indian Rs  5,00,000  (Rupees Five 

Lakhs Only). 

This unconditional and irrevocable Bank Guarantee shall be valid w.e.f. ______________ 

to _____________.  

iii)  We are liable to pay the guaranteed amount or any part thereof under this 

unconditional and irrevocable Bank Guarantee only and only if the PIDB (i.e Managing 

Director, Punjab Infrastructure Development Board, SCO 33 -35, Sector 34 A, Chandigarh) 

serves upon us a written claim or demand on or before______________.   

                                                                                                           ___________________   

                                                                                                        Authorized Signatory  

                                                                                                               For Bank  
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DRAFT CONCESSION AGREEMENT  
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THIS CONCESSION AGREEMENT (herein after also referred to as the óAgreement ô) is entered into 

on this the _____ day of _______________, 2015 at Chandigarh, Punjab  

BY & BETWEEN:  

1. The Governor, State of Punjab represented by Managing Director , Punjab Health Systems 

Corporation  and having its principle office atééé..ééé.., Chandigarh duly authorized by G.O. 

ééé..dated ééé.. issued for the purpose (hereinafter referred to as the ñConcessioning Authority ò, 

ñPHSCò, which expression shall, unless it be repugnant to the context or meaning thereof, include its 

successors and permitted assigns), of the FIRST PART ;  

 

AND  

2. M/s ____________________________________ , a company incorporated under the 

Companies Act, 2013 as a Special Purpose Company (SPC), having its registered office at 

________________________ (hereinafter referred to as the " Concessionaire " which expression 

shall, unless it be repugnant to the context or meaning thereof, include its successors and permitted 

assigns) represented herein through Mr.___ _________________, its duly authorised representative, 

authorised vide Board Resolution dated ________________of the SECOND PART ;  

 

AND  

3. **[M/s _____________________________________________________________, a 

[company/ partnership firm/ body corporate/ natural person] registered under [the Companies Act, 1956/ 

insert relevant act depending upon legal constitution of the Selected Bidder/ date of birth of the natural 

person] having its [registered office/ residential address] at 

___________________________ _______, in its capacity as the Confirming Party to this 

Agreement (hereinafter referred to as the ñSelected Bidder ò which expression shall, unless the context 

otherwise requires, include its/ his/ her successors and permitted assigns) [represented herein through 
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Mr.____________________, the Authorised Person, authorised vide Power of Attorney /Board 

Resolution dated ________________ THIRD PART ];  

 

[**Note: The above clause 3 shall be modified depending upon the identity/ legal constitution of the 

Selected Bidder. In case the Selected Bidder is a foreign company, then the name of the company, the 

name of the legislation under which it has been incorporated,  year of incorporation, registered office 

address and other constitution details etc. shall be inserted.]  

(Each of the parties of the First, Second and Third Parts are hereinafter, as the context may admit or 

require, individually referred to as a ñParty ò and collectively as the ñParties ò, as the case may be). 

 

WHEREAS:  

A. Department of PHSC is desirous of setting up the Laboratory Facilities at 20 locations in  Punjab through 

Public Private Partnership (ñPPPò) on Design, Build, Finance, Operate, Maintain and Transfer (ñDBFOTò) 

basis, and decided to carry out a competitive bidding process for selection of the interested party/ bidder to 

whom the said project may be awarded ( ñProject ò).  

 

B. Punjab Infrastructure Development Board ( PIDB ) has been appointed by the Concessioning Authority 

as the nodal agency to conduct the competitive bidding process through invitation of comparative Bids for 

selecting the Selected Bidder for developing and implementing the Project.  

 

C. PIDB, in pursuance of the proposed development of the Project and for and on behalf of the 

Concessioning Authority, conducted a single-stage (two-Envelope) competitive and transparent bidding 

process, and invited comparative proposals (the óBids ô) by its Request for Proposal document dated 

______________, 2015 (herein the óRFPô) for selection of a successful bidder, inter alia , for Design, 

Construction, Development, Finance, Management, Operation and Maintenance of the Project on Public 

Private Partnership basis subject to and on the terms and conditions contained therein.  

 

D. After evaluating the received Bids, the Concessioning Authority accepted the proposal submitted by the 

Selected Bidder and accordingly issued the Notice of Award No. ____ dated _____________, 2015 (the 

ñNOAò) to the Selected Bidder for the Project, requiring, inter alia , the execution of this Concession 

Agreement, payment of a non-refundable Project Development Fees, and furnishing of the Performance 

Security and the O&M Security for the performance of its obligations under this Concession Agreement.  

 

E. The Selected Bidder has, in accordance with the RFP and the LoA, promoted and incorporated the 

Concessionaire as a Special Purpose Company (SPC)under the provisions of the Companies Act, 2013 to 

enter into this Concession Agreement for undertaking, inter alia , the design, engineering, financing, 

procurement, construct ion, management, operation and maintenance of the Project as per applicable laws 

and applicable international standards and to fulfill other obligations of the Concessionaire pursuant to the 

LOA and has requested the Concessioning Authority to accept the Concessionaire as the entity which shall 

undertake and perform the obligations of the Selected Bidder including the obligation to enter into this 

Concession Agreement for the design, engineering, financing, procurement, construction, operation and 

maintenance of the Project during the Concession Period.  
 

F. The Selected Bidder has, in compliance with the terms of the LOA and as per the RFP, made the 

following payments on behalf of the Concessionaire to the Concessioning Authority:  

 

(i) Demand Draft no. ___ __________, dated ___________ drawn on __________ 

_______________________ [name & address of the issuing bank] for an amount equivalent to 
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Rs. 35,00,000 / - (Rupees Thirty Five Lakhs only ), plus applicable taxes, in favour of the Managing 

Director, PIDB, Chandigarh, towards the non -refundable Project Development Fees; and  

(ii)     an irrevocable, unconditional, bank guarantee, in the name of the Concessioning Authority, issued by 

___________________________________, _______ _______________ , [name & 

address of the issuing bank] for an amount equal to Rs. 1,00,00,000/ - (Rupees One Crore only), as a 

guarantee for the performance of its obligation under this Concession Agreement by the 

Concessionaire in relation to the Project (herein the óConstruction Performance Securityô). The 

Performance Security shall be released in exchange of the O&M Security to be provided by the 

Concessionaire hereunder.  

 

G.     In response to Selected Bidder/Concessionaire complying with the afore-stated conditions of the LOA, 

the Concessioning Authority has agreed to the said request of the Selected Bidder and has accordingly 

agreed to enter into this Concession Agreement with the Concessionaire pursuant to the LOA for, inter 

alia, the design, engineering, financing, procurement, construction, operation and maintenance of the 

Project.  

 

H.     It is deemed necessary and expedient to enter into this Concession Agreement being these presents to 

record the terms, conditions and covenants of the said agreement between the Parties.  

 

NOW THEREFORE IN CONSIDERATION OF THE PREMISES AND THE MUTUAL 

COVENANTS HEREINAFTER CONTAINED, THE PARTIES HERETO HEREBY AGREE AND 

THIS AGREEMENT WITNESSETH AS FOLLOWS:  

ARTICLE 1 

DEFINITIONS AND INTERPRETATION  

1.1 Definitions  

The words and expressions beginning with capital letters and defined in this Agreement (including those 

in Article 48) shall, unless the context otherwise requires, have the meaning ascribed thereto herein, and 

the words and expressions defined in the Schedules and used therein shall have the meaning ascribed 

thereto in the Schedules. 

1.2 Interpretation  

1.2.1 In this Agreement, unless the context otherwise requires, 

(a) references to any legislation or any provision thereof shall include amendment or re-enactment or 

consolidation of such legislation or any provision thereof so far as such amendment or re-

enactment or consolidation applies or is capable of applying to any transaction entered into 

hereunder; 

(b) references to laws of Chandigarh, laws of Government of Punjab, laws of India or Indian law or 

regulation having the force of law shall include the laws, acts, ordinances, rules, regulations, bye 

laws or notifications which have the force of law in the territory of India and as from time to time 

may be amended, modified, supplemented, extended or re-enacted; 

(c) references to a "person " and words denoting a natural person shall be construed as a reference 

to any individual, firm, company, corporation, society, trust, government, state or agency of a 

state or any association or partnership (whether or not having separate legal personality) of two 
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or more of the above and shall include successors and assigns; 

(d) the table of contents, headings or sub-headings in this Agreement are for convenience of 

reference only and shall not be used in, and shall not affect, the construction or interpretatio n of 

this Agreement; 

(e) the words ñincludeò and ñincludingò are to be construed without limitation and shall be deemed to 

be followed by ñwithout limitationò or ñbut not limited toò whether or not they are followed by 

such phrases; 

(f)  references to "construction" or ñbuildingò include, unless the context otherwise requires, 

investigation, design, developing, engineering, procurement, delivery, transportation, installation, 

processing, fabrication, testing, commissioning and other activities incidental to the construction, 

and "construct" or ñbuildò shall be construed accordingly; 

(g) references to "developmentò include, unless the context otherwise requires, construction, 

renovation, refurbishment, augmentation, upgradation and other activities incidental thereto, 

and ñdevelopò shall be construed accordingly; 

(h)  any reference to any period of time shall mean a reference to that according to Indian Standard 

Time;  

(i)  any reference to day shall mean a reference to a calendar day; 

(j)  references to a "business day" shall be construed as a reference to a day (other than a Sunday) on 

which banks in Chandigarh are generally open for business; 

(k)  any reference to month shall mean a reference to a calendar month as per the Gregorian calendar; 

(l)  references to any date, period or Project Milestone shall mean and include such date, period or 

Project Milestone as may be extended pursuant to this Agreement; 

(m)  any reference to any period commencing "from" a specified day or date and "till" or "until" a 

specified day or date shall include both such days or dates provided that if the last day of any 

period computed under this Agreement is not a business day, then the period shall run until the 

end of the next business day; 

(n)  the words importing singular shall include plural and vice versa;  

(o) references to any gender shall include the other and the neutral gender; 

(p)  "lakh" means a hundred thousand (100,000) and "crore" means ten million (10,000,000);  

(q)  "indebtedness" shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or future, actual or 

contingent;  

(r)  references to the ñwinding-upò, ñdissolutionò, ñinsolvencyò, or ñreorganizationò of a company or 

corporation shall be construed so as to include any equivalent or analogous proceedings under the 

low of the jurisdiction in which such company or corporation is incorporated or any jurisdiction 
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in which such company or corporation carries on business including the seeking of liquidation, 

winding -up, reorganisation, dissolution, arrangement, protection or relief of debtors;  

(s) any reference, at any time, to any agreement, deed, instrument, lease or document of any 

description shall be construed as reference to that agreement, deed, instrument, lease or other 

document as amended, varied, supplemented, modified or suspended at the time of such 

reference; provided that this Sub-clause shall not operate so as to increase liabilities or 

obligations of the Authority hereunder or pursuant hereto in any manner whatsoever;  

(t)  any agreement, consent, approval, authorisation, notice, communication, information or report 

required under or pursuant to this Agreement f rom or by any Party or the Engineer shall be valid 

and effective only if it is in writing under the hand of a duly authorised representative of such 

Party or the Engineer, as the case may be, in this behalf and not otherwise; 

(u)  the Schedules and Recitals to this Agreement form an integral part of this Agreement and will be 

in full force and effect as though they were expressly set out in the body of this Agreement; 

 

(v) references to Recitals, Articles, Clauses, Sub-clauses or Schedules in this Agreement shall, except 

where the context otherwise requires, mean references to Recitals, Articles, Clauses, Sub-clauses 

and Schedules of or to this Agreement, and references to a Paragraph shall, subject to any 

contrary indication, be construed as a reference to a Paragraph of this Agreement or of the 

Schedule in which such reference appears; and 

(w)  the damages payable by either Party to the other of them, as set forth in this Agreement, whether 

on per diem basis or otherwise, are mutually agreed genuine pre-estimated loss and damage likely 

to be suffered and incurred by the Party entitled to receive the same and are not by way of penalty 

(the "Damages").  

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation required to be 

provided or furnished by the Concessionaire to the Authority and/or the Engineer shall be 

provided free of cost and in three copies, and if the Authority and/or the Engineer is required to 

return any such Documentation with their comments and/or approval, they shall be entitled to 

retain two copies thereof. 

1.2.3 The rule of construction, if any, that a contract should be interpreted against the parties 

responsible for the drafting and preparation thereof, shall not apply.  

1.2.4 Any word or expression used in this Agreement shall, unless otherwise defined or construed in 

this Agreement, bear its ordinary English meaning and, for these purposes, the General Clauses 

Act 1897 shall not apply. 

1.3 Measurements and arithmetic conventions  

All measurements and calculations shall be in the metric system and calculations done to 2 (two) 

decimal places, with the third digit of 5 (five) or above being rounded up and below 5 (five) being 

rounded down. 

1.4 Priority of agreements and errors/discrepancies  

1.4.1 This agreement, and al l  o ther agreements and documents forming part of this 

agreement are to be taken as mutually explanatory and, unless otherwise expressly 

provided elsewhere in this agreement, the priority of this agreement and other 
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documents and agreements forming part hereof shall, in the event of any conflict 

between them, be in the following order:  

(a)  this signed Concession Agreement (including its Schedules along with 
any Addendums issued to the RFP Document dated ____; and 

(b)  all other agreements [including RFP and LOA] and documents forming part hereof; 

i.e. the agreement at (a) above shall prevail over the agreements and documents at (b) above. 

1.4.2 Subject to Clause 1.4.1, in case of ambiguities or discrepancies within this Agreement, the 
following shall apply:  

(a) between two or more Clauses of this Agreement, the provisions of a specific Clause 
relevant to the issue under consideration shall prevail over those in other Clauses; 

(b)  between the Clauses of this agreement and the Schedules, the Clauses shall prevail and 

between Schedules and Annexes, the Schedules shall prevail; 

(c) between the written description on the Drawings and the Specifications and Standards, 

the latter shall prevail;  

(d)  between the dimension scaled form the Drawing and its specific written dimension, the 

latter shall prevail; and  

(e) between any value written in numerals and that in words, the latter shall prevail.  
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ARTICLE 2 

SCOPE OF THE PROJECT  

2.1 Scope of the Project  

The Scope of the Project (the ñScope of the Projectò) shall mean and include during the 

Concession Period: 

a) Plan and design the Laboratory Facilities at the Project Site and thereafter, get it 

approved by the Design Approval Committee, as per the laid down provisions of the 

Concession Agreement and Schedules hereof. 

b) Complete the Interiors Finishing of the Laboratory Facilities  / collection centres . 

c) Order, Procure and Install the Equipment, furniture and other amenities in the 

Laboratory Facilities.  

d) Operation and Maintenance of the Project in accordance with the provisions of this 

Concession Agreement and the Schedules hereof. 

e) Demand and collect Commercial Charges, User Charges etc, from the Sub-Lessee(s)/ 

Users, as per the laid down provisions of the Concession Agreement and the Schedules 

hereof. 

f) Performance and fulfillment of all other obligations of the Concessionaire in accordance 

with the provisions of this Agreement and matters incidental thereto or necessary for the 

performance of any or all of the obligations of the Concessionaire under this Agreement. 

g) Transfer of the Project Facilities, at zero cost, without the movable assets, to the 

Concessioning Authority, at the end of the Concession Period. 

In addition to the above -stated Scope of Work, the Concessionaire shall 

adhere to all the terms & conditions set forth in this Conce ssion Agreement 

and the Schedules hereof.  
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ARTICLE 3 

GRANT OF CONCESSION  

3.1 The Concession  

3.1.1 Subject to and in accordance with the terms and conditions set forth in this Agreement, the 

Concessioning Authority hereby grants to the Concessionaire and the Concessionaire hereby 

accepts the Concession for a period of 10 (Ten) years, commencing from the Compliance Date, 

including the exclusive right, authority and authorisation during the subs istence of this 

Agreement, including extension thereof, to plan, design, finance, construct, develop, equip, 

operate, maintain, modernize and manage the Project and enjoy its commercial benefits for the 

Concession Period. 

3.1.2 Subject to and in accordance with the terms and conditions set forth in this Agreement, the 

Concession hereby granted shall entitle the Concessionaire, the exclusive right and authority to 

enjoy and undertake the following in accordance with the prov isions of this Agreement, the 

Applicable Laws and the Applicable Permits: 

(a) To develop and implement the Project as per the Scope of Work of the Project more 

specifically mentioned in Article 2 and the Schedule I of the Concession Agreement; 

(b) To develop, finance, construct, equip, operate, maintain and regulate the use by Third 

Parties of the Project (which should be clearly and unambiguously defined) during the 

Concession Period; 

(c) To enjoy complete and uninterrupted possession of and control over the Project Site for 

a period that shall be co-terminus with the Concession Agreement. 

(d)  To have access and liberty to plan, design, construct, finance, equip, maintain and 

operate the proposed Laboratory Facilities with the associated facilities and services at 

the Project Site during the Concession Period in accordance with the provisions of this 

Concession Agreement & Schedules thereof. Any construction or development made by 

the Concessionaire on the specified Project Site in respect of the Project shall be deemed 

to be the property of the Concessioning Authority and the Concessionaire relinquishes 

all his rights in such property in favour of Concessioning Authority;  

(e) Exclusive right and authority, during the Concession Period, to carry out the specified 

activities in relation to the Project;  

(f)  Demand, levy, collect, enforce, retain and appropriate User Charges, from all Patients as 

preset in the Concession Agreement and the Schedules hereof; 

(g) Manage, operate and execute rights over all or any part of the Project Assets without any 

limitation or restriction other than those expressly set out in this Concession Agreement;  

(h)  To fulfil its obligations under this Agreement, undertake activities either by itself or 

through subcontracting arrangements and to appoint contractors, su b-contractors, 

agents, advisors and consultants without in any way relieving the Concessionaire of its   

obligations as set out in this Agreement; 
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(i)  Arrange for all the clearances from the Competent Authority for the development of the 

Project and the Concessioning Authority is no way liable for the same. Responsibility of 

taking all necessary approvals of construction, demolition and reconstruction lies with 

the Concessionaire. Nevertheless Concessioning Authority without any binding 

obligation may provide any assistance upon written request from the Concessionaire. 

(j)  Exercise such other rights as the Concessioning Authority may determine as being 

necessary or desirable for the purposes incidental and necessary for developing, 

financing, implementing, upgradin g, managing, operating, running & maintaining the 

Project. 

(k)  Bear and pay all expenses, costs and charges incurred in the fulfilment of all the 

Concessionaireôs obligations under this Agreement; and 

(l)  Nothing contained herein, including the act of granting permission to develop the 

Project at the designated area shall vest or create any proprietary interest in the Project 

or any part thereof including any permanent fixtures, fittings etc. installed in t he 

structure of the Project in favour of the Concessionaire or any person claiming through 

or under the Concessionaire. The Concessionaire shall not in any manner sell, transfer, 

assign, mortgage, charge, create lien or otherwise encumber or deal with the Project in 

any manner. The Concessionaire acknowledges, accepts and confirms that the covenant 

contained herein is an essence of this Agreement. 
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ARTICLE 4  

CONDITIONS PRECEDENT  

4.1 Conditions Precedent  

4.1.1 Save and except as expressly provided in Articles 4, 9, 10, 24, 32, 41 and 44, the respective rights 

and obligations of the Parties under this Agreement shall be subject to the satisfaction in full of the 

conditions precedent specified in this clause 4.1 (the "Conditions Precedent").  

4.1.2 The Concessionaire may, within a period of 120 days (One Hundred and Twenty Days) days from 

the Effective Date or on an earlier day acceptable to the Authority, by notice require the 

Authority to satisfy any or all of the Conditions Precedent set forth in this Clause 4.1.2. The 

Conditions Precedents required to be satisfied by the Authority prior to the Appointed Date shall 

be deemed to have been fulfilled when the Authority shall have: 

(a) granted to the Concessionaire the lease hold rights [including Right of Way] in respect of 

the Project Site by way of execution of the Project Site lease deed (ñLease Deed ò) as per 

the format annexed hereto at Schedule XIII , in accordance with the provisions of Clause 

10.3.1; 

(b)  handed over the vacant possession of the built up areas at the Project Site(s) as per 

Schedule XII  to the Concessionaire on óas is where isô basis free from all encumbrances 

in terms hereof and particularly the Lease Deed. 

(c) constituted a Design Approval Committee in accordance with the provisions of Schedule 

X to review the concept design for the Project Facilities submitted by the Concessionaire, 

and subject to satisfaction, approve the same; 

(d)  Appointed Engineer as per the Provisions of Agreement. 

4.1.3 The Concessionaire shall be required to fulfill the following Conditions Precedents within a period 

of 120 days from the Effective Date: 

(a) executed, if required in terms of RFP, an agreement with an entity, valid and in full 

force and effect for a period of at least 5 (five) years from the date of commercial 

operation of the Project, for entrusting its operation  & maintenance obligations [as set 

out in terms hereof] to such entity who shall fulfill the requirement of experience of 5 

(five) years or more in O&M of relevant projects in terms of RFP, in the event of 

Selected Bidder lack equivalent experience. 

(b)  executed and procured execution of the Substitution Agreement; 

(c) procured all the Applicable Permits unconditionally or if subject to conditions then all 

such conditions shall have been satisfied in full and such Applicable Permits are in full 

force and effect; 
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(d) executed the Financing Agreements and delivered to the Authority 3 (three) true copies 

thereof, duly attested by a Director of the Concessionaire; 

(e) delivered to the Authority 3 (three) true copies of the Financial Package and the Financial 

Model, duly attested by the authorized person of the Concessionaire, along with 3 (three) 

soft copies of the Financial Model in MS Excel version or any substitute thereof, which is 

acceptable to the Lenders; 

(g) delivered to the Authority the confirmation, in original, of the correctness of its 

representations and warranties set-forth in clause 7.1 of this Agreement; and 

(h)  delivered to the Authority a legal opinion from the legal counsel of the Concessionaire 

with respect to the authority of the Concessionaire to enter into this Agreement and the 

enforceability of the provisions thereof.  

(I)  prepared, finalised and got approved by the DAC, the detailed design and drawings 

including the architectural plans, elevatio ns, section etc. pertaining to the Project 

Facilities, as per the Applicable Laws including the local building byelaws, norms etc. of 

the Project Facility for execution of the Project;  

(J)  Deleted 

(K)  Execute the Site Lease Deed(s) with the Concessioning Authority 

Provided that upon request in writing by the Concessionaire, the Authority may, in its discretion, 

waive any of the Conditions Precedent set forth in this Clause 4.1.3. 

4.1.4 Each Party shall make all reasonable endeavors to satisfy the Conditions Precedent within the time 

stipulated and shall provide the other Party with such reasonable cooperation as may be required 

to assist that Party in satisfying the Conditions Precedent for which that Party is responsible. 

4.1.5 The Parties shall notify each other in writing at least once a month on the progress made in 

satisfying the Conditions Precedent. Each Party shall promptly inform the other Party when any 

Condition Precedent for which it is responsible has been satisfied. 

4.2 Damages for delay by the Authority  

In the event of delay by the Authority in the fulfilment of any or all of the Conditions Precedent 

set forth in Clause 4.1.2, save and except for reasons attributable to the Selected 

Bidder/Concessionaire or Force Majeure or those which have been waived off by mutual 

agreement of the Parties hereto; beyond a period of 120 (One hundred Twenty) days from the 

date of this Agreement or such later date as mutually agreed between the Parties, would entitle the 

Concessionaire to terminate this Agreement as per provisions hereof. 

 
In such an event of termination, the Authority shall  
(i)  Intentionally left blank ; 

(ii)  release the Construction Period Performance Security, subject to any outstanding dues 
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payable to the Authority by the Concessionaire in terms hereof; provided however that in 

the event the Authorityôs failure to fulfill its Conditions Precedent is attributable to the 

Concessionaireôs default, the Authority shall forfeit the Construction Period Performance 

Security as damages; and 

(iii)  In the event the access / possession/lease in respect of the Project Site shall have been 

granted to the Concessionaire in terms hereof on or before such date of termination; then 

the Project Site shall immediately revert to the Authority, free and clear from any 

encumbrances and along with all associated easementary rights, irrespective of any 

outstanding mutual claims between the parties or any third party claims; and the Lease 

Deed [if already executed] shall be deemed to have been terminated simultaneously with 

said termination of this Agreement.  

4.3 Damages for delay by the Concessionaire  

(a) In the event that (i ) the Concessionaire does not procure fulfilment of any or all of the 

Conditions Precedent set forth in Clause 4.1.3 within a period of 120 (One hundred 

Twenty) days from the date of this Agreement, and (ii) the delay has not occurred as a 

result of Authorityôs failure to fulfil the obligations under Clause 4.1.2 or due to Force 

Majeure or fulfilment of such Condition Precedent has not been waived off by Authority, 

the Concessionaire shall pay to the Authority, Damages in an amount calculated at the 

rate of 0.2% (zero point two percent) of the Construction Period Performance Security for 

each day's delay subject to 12% Construction Period Performance Security; without 

prejudice to any other rights and remedies available to the Authority in terms hereof or 

under law or otherwise. 

(b) Notwithstanding anything to the contrary in the event delay referred to in aforesaid 

clause 4.3 (a) above , exceeds a period of 120 (One hundred Twenty) days from the date of 

this Agreement or goes beyond such later date as may be mutually agreed between the 

Parties for fulfilment of condition precedent , then Authority would be entitled to 

terminate this Agreement in accordance with the provisions hereto.  

In such an event, notwithstanding anything to the contrary contained in the Agreement, the 

Authority shall, without prejudice to any other right or remedy that may be available to the 

Authority under this Agreement, be entitled to  

(i)  forfeit/invoke and appropriate the Constructio n Period Performance Security; 

(ii)  appropriate the payments [if any] made by the Concessionaire in terms of the RFP and/or 

LOA and/or hereof until such date of termination as damages; and 

(iii)  In the event the access / possession/lease in respect of the Project Site shall have been 

granted to the Concessionaire in terms hereof on or before such date of termination; then 
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the Project Site shall immediately revert to the Authority, free and clear from any 

encumbrances and along with all associated easementary rights, irrespective of any 

outstanding mutual claims between the parties or any third party claims; and the Lease 

Deed [if already executed] shall be deemed to have been terminated simultaneously with 

said termination of this Agreement.  

4.4 Without prejudice to and notwithstanding anything to the contrary set out in the foregoing, the  
Parties may by mutual agreement, instead decide to extend the time for fulfilling the Conditions 

Precedent. 
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ARTICLE 5  

OBLIGATIONS OF THE CONCESSIONAIRE AND THE SELECTED BIDDER  

5.1 Obligations of the Concessionaire  

5.1.1 Subject to and on the terms and conditions of this Agreement, the Concessionaire shall at its cost 
and expense procure finance for and undertake the design, engineering, procurement, 

construction, operation and maintenance of the Project and Project Facilities and observe, fulfill, 

comply with and perform all its obligations set out in this Agreement or arising hereunder.  

5.1.2 The Concessionaire shall comply with all Applicable Laws and Applicable Permits (including 

renewals as required) in the performance of its obligations under this Agreement. 

5.1.3 Subject to Clauses 5.1.1 and 5.1.2, the Concessionaire shall discharge its obligations in  

accordance with Good Industry Practice and as a reasonable and prudent person. 

5.1.4 The Concessionaire shall, at its own cost and expense, in addition to and not in derogation of its 

obligations elsewhere set out in this Agreement: 

(a) Make, or cause to be made, necessary applications to the relevant Government 

Instrumentalities with such particulars and details, as may be required for obtaining all 

Applicable Permits and obtain and keep in force and effect such Applicable Permits in 

conformity with the Applicable Laws;  

(b)  procure, as required, the appropriate proprietary rights, licenses, lease, agreements and 

permissions for materials, methods, processes and systems used or incorporated into the 

Project Facilities;  

(c) perform and fulfill its obligations under the Financing Agreements;  

(d)  make reasonable efforts to maintain harmony and good industrial relations among the 

personnel employed by it or its Contractors in connection with the performance of its 

obligations under this Agreement;  

(e) In ten t io na l l y  le f t  b la nk  

(f)  ensure and procure that its Contractors comply with all Applicable Permits and Applicable 

Laws in the performance by them of any of the Concessionaire's obligations under this 

Agreement; 

(g) not do or omit to do any act, deed or thing which may in any manner be violative of any of 

the provisions of this Agreement; 

(h)  support, cooperate with and facilitate the Authority in the implementation and operation 

of the Project and Project Facilities in accordance with the provisions of this Agreement; 

and 
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(i)  transfer the Project and Project Facilities to the Authority upon Termination, of this  

Agreement, in accordance with the provisions thereof. 

5.2 Obligations relating to Project Agreements  

5.2.1 It is expressly agreed that the Concessionaire shall, at all times, be responsible and liable for all its 

obligations under this Agreement notwithstanding anything contained in the Project Agreements or 

any other agreement, and no default under any Project Agreement or agreement shall excuse the 

Concessionaire from its obligations or liability hereunder.  

5.2.2 The Concessionaire shall submit to the Authority the drafts of all Project Agreements or any 

amendments or replacements thereto for its review and comments, and the Authority shall have 

the right but not the obligation to undertake such review and provide its comments, if any, to the 

Concessionaire within 15 (fifteen) days of the receipt of such drafts. Within 7 (seven) days of 

execution of any Project Agreement or amendment thereto, the Concessionaire shall submit to the 

Authority a true copy thereof, duly attested by a Director of the Concessionaire, for its record. For 

the avoidance of doubt, it is agreed that the review and comments hereunder shall be limited to 

ensuring compliance with the terms of this Agreement. It is further agreed that no review and/or 

observation of the Authority and/or its failure to review and/or convey its observations on any 

document shall relieve the Concessionaire of its obligations and liabilities under thi s Agreement in 

any manner nor shall the Authority be liable for the same in any manner whatsoever. 

5.2.3 The Concessionaire shall not make any replacement or amendments to any of the Financing 

Agreements without the prior written consent of the Authority i f such replacement or amendment 

has, or may have, the effect of imposing or increasing any financial liability or obligation on the 

Authority, and in the event that any replacement or amendment is made without such consent, 

the Concessionaire shall not enforce such replacement or amendment nor permit enforcement 

thereof against the Authority. For the avoidance of doubt, the Authority acknowledges and agrees 

that it shall not unreasonably withhold its consent for restructuring  or rescheduling of the Debt 

Due. 

5.2.4 The Concessionaire shall procure that each of the Project Agreements contains provisions that 

entitle the Authority to step into such agreement, in its sole discretion, in substitution of the 

Concessionaire in the event of Termination or Suspension. 

5.2.5 Notwithstanding anything to the contrary contained in this Agreement, the Concessionaire agrees 

and acknowledges that selection or replacement of an O&M Contractor and execution of the O&M 

Contract shall be subject to the prior approval of the Authority from national security and public 

interest perspective, the decision of the Authority in this behalf being final, conclusive and 

binding on the Concessionaire, and undertakes that it shall not give effect to any such selection or 

contract without prior approval of the Authority. For the avoidance of doubt, it is expressly agreed 

that approval of the Authority hereunder shall be limi ted to national security and public interest 

perspective, and the Authority shall endeavour to convey its decision thereon expeditiously. It is 

also agreed that the Authority shall not be liable in any manner on account of grant or otherwise of 

such approval and that such approval or denial thereof shall not in any manner absolve the 

Concessionaire or its Contractors from any liability or obligation under this Agreement.  

 
5.3 Obligations relating to Change in Ownership  



 

75 

 

Development of Laboratory Facilities at various Locations in Punjab on PPP mode 
5.3.1 The Selected Bidder shall adhere to the lock-in -requirements set out in clause 5.7 below and shall 

not undertake or permit any Change of Ownership in the equity shareholding of the 

Concessionaire, except with the prior written approval of the Authority.  

5.3.2 Notwithstanding anything to the contrary contained in this Agreement, the Concessionaire agrees 

and acknowledges that: 

(i)  all acquisitions of Equity by an acquirer, either by himself or with any person acting in 

concert, directly or indirectly, includin g by transfer of the direct or indirect legal or 

beneficial ownership or control of any Equity, in aggregate of not less than 15% (fifteen per 

cent) of the total Equity of the Concessionaire; or 

(ii)  acquisition of any control directly or indirectly of the Boar d of Directors of the 

Concessionaire by any person either by himself or together with any person or persons 

acting in concert with him  

shall be subject to prior approval of the Authority from national security and public interest 

perspective, the decision of the Authority in this behalf being final, conclusive and binding on the 

Concessionaire, and undertakes that it shall not give effect to any such acquisition of Equity or 

control of the Board of Directors of the Concessionaire without such prior approval of the 

Authority. For the avoidance of doubt, it is expressly agreed that approval of the Authority 

hereunder shall be limited to national security and public interest perspective, and the Authority 

shall endeavour to convey its decision thereon expeditiously. It is also agreed that the Authority 

shall not be liable in any manner on account of grant or otherwise of such approval and that such 

approval or denial thereof shall not in any manner absolve the Concessionaire from any liability 

or obligation under this Agreement.  

For the purposes of this Clause 5.3.2: 

(a) the expression "acquirer", "control" and "person acting in concert" shall have the 

meaning ascribed thereto in the Securities and Exchange Board of India (Substantial 

Acquisition of Shares and Takeover) Regulations, 1997 or any statutory re-enactment 

thereof as in force as on the date of acquisition of Equity, or the control of the Board of 

Directors, as the case may be, of the Concessionaire; 

(b)  the indirect transfer or c ontrol of legal or beneficial ownership of Equity shall mean 

transfer of the direct or indirect beneficial ownership or control of any company or 

companies whether in India or abroad which results in the acquirer acquiring control over 

the shares or voting rights of shares of the Concessionaire; and 

(c) power to appoint, whether by contract or by virtue of control or acquisition of shares of 

any company holding directly or through one or more companies (whether situate in India 

or abroad) the Equity of the Concessionaire, not less than half of the directors on the 

Board of Directors of the Concessionaire or of any company, directly or indirectly whether  

situate in India or abroad, having ultimate control of not less than 15% (fifteen per cent) 

of the Equity of the Concessionaire shall constitute acquisition of control, directly or 

indirectly, of the Board of Directors of the Concessionaire. 

5.3.3 In case any shareholder of the Concessionaire dilutes/transfers its equity in the Concessionaire,  

subject to the provisions of this Agreement, to a third party, the member transferring the share / 

Concessionaire shall ensure that the third party acquiring the equity shall agree and conform to 
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the provisions of this Concession Agreement. 

5.4 Employment of fore ign nationals  

The Concessionaire acknowledges, agrees and undertakes that employment of foreign personnel 

by the Concessionaire and/or its contractors and their subcontractors shall be subject to grant of 

requisite regulatory permits and approvals including employment/residential visas and work 

permits, if any required, and the obligation to apply for and obtain the same shall and will always 

be of the Concessionaire and, notwithstanding anything to the contrary contained in this 

Agreement, refusal of or inability to obtain any such permits and approvals by the Concessionaire 

or any of its contractors or sub-contractors shall not constitute Force Majeure Event, and shall not 

in any manner excuse the Concessionaire from the performance and discharge of its obligations 

and liabilities under this Agreement.  

5.5 Employment of trained personnel  

The Concessionaire shall ensure that the personnel engaged by it in the performance of its 

obligations under this Agreement are at all times properly trained for their respective functions.  

5.6 Sole purpose of the Concessionaire  

The Concessionaire having been set up for the sole purpose of exercising the rights and observing 

and performing its obligations and liabilit ies under this Agreement, the Concessionaire or any of 

its subsidiaries shall not, except with the previous written consent of the Authority, be or become 

directly or indirectly engaged, concerned or interested in any business other than as envisaged 

herein. 

5.7 Obligations of the Selected Bidder  

The Selected Bidder shall in accordance with and subject to the provisions of this Agreement, 

undertake or manage, inter alia, the herein mentioned areas of the Concessionaireôs activities 

such that the experience and expertise becomes available to the Concessionaire on an on-going 

basis: 

a. Arrange finances for the Project, including mobilization of financial assistance and equity;  

b. Timely implementation of the Project in accordance with the provisions of this Agreement, 

including the Specifications and Standards and the project implementation schedule;  

c. Implementation of measures for safety, security and protection of the works, property, life 

and materials at the Project Site and the environment; 

d. Preparation of the detailed project report and the Designs and Drawings;  

e. Procurement of Applicable Permits fo r commencing and implementing the Project;  

f. Award of Project contracts (if any) in respect of operation and maintenance of the Project 

Facilities;  

g. Compliance with and implementation of the environment management plan [if any 
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required/envisaged];  

h. Compliance with the provisions of this Agreement relating to liability and indemnification; 

and 

i. The Selected Bidder shall ensure that its equity shareholding in the paid up capital of the 

Concessionaire shall be as under:- 

The aggregate direct equity shareholding of the Selected Bidder in the issued and paid up 

equity capital of the Concessionaire shall not be less than 100% (one hundred percent) at all 

times commencing from the date of incorporation of the Concessionaire, until the end of the 

5th anniversary of the COD, in which case, the individual bidder shall hold at least 51% (fifty 

one percent) in the equity share capital of the SPC and each member whose experience and 

credentials have been evaluated shall hold atleast 20% (twenty percent) in the equity share 

capital of the SPC. Thereafter, the individual bidder shall continue to hold 51% (fifty one 

percent) in the equity of the SPC till the completion of the Concession Period or the early 

termination of the Concession Agreement, as the case may be. 

Further, any divestment of equity share of Concessionaire forthwith expiry of Lock -in Period 

shall be subject to the prior consent of the Authority (which shall not be unreasonably denied 

by the Authority) and at the option of the Authority, be accompanied by suitable no objection 

letters from the lenders. 
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ARTICLE 6 

SUPPORT OF THE AUTHORITY 

6.1 Support of the Authority  

6.1.1 The Authority agrees to provide support to the Concessionaire and undertakes to observe, comply 

with and perform, subject to and in accordance with the provisions of this Agreement and the 

Applicable Laws, the following:  

(a) upon written request from the Concessionaire, and subject to the Concessionaire 

complying with Applicable Laws, provide all reasonable support and assistance to the 

Concessionaire in procuring Applicable Permits required fro m any Government 

Instrumentality for implementation and operation of the Project;  

(b)  upon written request from the Concessionaire, assist the Concessionaire in obtaining 

access to all necessary infrastructure facilities and utilities, including water and electricity 

at rates and on terms no less favourable to the Concessionaire than those generally 

available to commercial customers receiving substantially equivalent services; 

(c) ensure that no barriers are erected or placed on the Site(s) by any Government 

Instrumentality or persons claiming through or under it, except for reasons of 

Emergency, national security, law and order or collection of inter -state taxes; 

(d)  subject to and in accordance with the Applicable Laws, grant to the Concessionaire the 

authority to regulate trespass on the Project Site(s); 

(e) In accordance with the Applicable Laws and this Agreement, the Authority shall, if 

required, assist the Concessionaire in procuring police assistance from the State Police 

Department or a substitute thereof.  

(f)  not do or omit to do any act, deed or thing which may in any manner be violative of any of 

the provisions of this Agreement; 

(g) support, cooperate with and facilitate the Concessionaire in the implementation and 

operation of the Project in accordance with the provisions of this Agreement; 

(h)  upon written request from the Concessionaire and subject to the provisions of Clause 5.4, 

provide reasonable assistance to the Concessionaire and any expatriate personnel of the 

Concessionaire or its Contractors to obtain applicable visas and work permits for the 

purposes of discharge by the Concessionaire or its Contractors their obligations under 

this Agreement and the Project Agreements. 

(i)  Access rights to Laboratory Buildings: The Authority either of its own or through 

its nominated agency shall undertake the construction of the Laboratory Building(s) at 

the Project Site(s). After the completion of construction the Authority shall issue a written 

Notification to Commence and forthwith from the date of such Notification to  
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Commence , shall allow /provide license and access rights to the Concessionaire and /or 

Persons claiming through or under him.  

(j)  Formation and Constitution of a Design Approval Committee: The Authority 

shall prior to the Appointed Date constitute a Design Approval Committee for the  

purpose of undertaking a review and approval of the Designs and Drawings for the 

Laboratory Facilities. 

(k)  Formation of Maintenance Board:  

On the Operations Date of Laboratory Facilities, the Concessioning Authority shall appoint a 

Maintenance Board. The Maintenance Board shall consist of representatives of the following 

and any other member duly nominated by the Concessioning Authority  

¶ SMO or representative as nominated by the Authority 

¶ Representative as nominated by the Concessionaire 

¶ Executive Engineer, PHSC. 

The representative of the Concessioning Authority shall act as the Chairman of the 
Maintenance Board and the SMO in ï charge of the Hospital shall be the Convenor. 
Wherever possible, the Maintenance Board shall act by consensus. If consensus is not 
reached, it shall take vote, and if there is a tie in such vote, the representative of the 
Concessioning Authority shall have the casting vote. 

(i) Powers and Duties  

a. The Maintenance Board shall have the powers and duties set out in this Concession 
Agreement or any other powers required for the proper development, operation and 
maintenance of the Project, including, (without limitation):  

¶ Compliance to the O & M Manual 

¶ Review the Concessionaires periodic reports; 

¶ Review and verify the implementation of Variations;  

¶ Approve any improvements or modifications (that are not Variations) proposed by 
any of the members of the Maintenance Board ; 

¶ Review performance guarantee requirements; 

¶ Any other matter which it deem necessary for the development, operation or 
maintenance of the Project Site/ Project; 

¶ Review and take actions on matters arising out of the Complaints Register. 

¶ Impose penalties on the Concessionaire as stipulated in Agreement. 

b. The Maintenance Board shall have the power to appoint Expert or Specialist Person in 
any area required, for a review of the operation, maintenance and planning of the Project. 
Such persons shall act as an "Expert", whose expert professional opinion, once confirmed 
by the Maintenance Board, shall be binding on the Parties and the Maintenance Board. 
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c. Without limitation to the generality of the foregoing Articles, the Maintenance Board  
shall have the power to appoint a valuer as an Expert to undertake and determine the 
Cost of repairs required as well as for the valuation of any other Works. 

The Concessionaire and the Concessioning Authority shall extend full co-operation to the 
Maintenance Board and to any Expert appointed by the Maintenance Board. All the 
expenses of the Maintenance Board shall be borne by the Concessioning Authority. 

The Maintenance Board shall meet at least once every quarter of the calendar year at such 
time & venue as may be indicated by the Convenor and notified to all the members of the 
Maintenance Board at least 14 (fourteen) days before the date of the meeting. 
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ARTICLE 7 

REPRESENTATIONS AND WARRANTIES 

7.1 Representations and Warranties of the Concessionaire  

The Concessionaire represents and warrants to the Authority that: 

(a) it is duly organised and validly existing under the laws of India, and has full power and 

authority to execute and perform its obligations under this Agreement and to carry out 

the transactions contemplated hereby; 

(b) it has taken all necessary corporate and other actions under Applicable Laws to authorise 

the execution and delivery of this Agreement and to validly exercise its rights and perform 

its obligations under this Agreement;  

(c) it has the financial standing and capacity to undertake the Project in accordance with the 

terms of this Agreement; 

(d)  this Agreement constitutes its legal, valid and binding obligation, enforceable against it in 

accordance with the terms hereof, and its obligations under this Agreement will be legally 

valid, binding and enforceable obligations against it in accordance with the terms hereof;  

(e) it is subject to the laws of India, and hereby expressly and irrevocably waives any 

immunity in any jurisdiction in respect of this Agreement or matters arising thereunder 

including any obligation, liability or responsibility hereunder;  

(f)  the information fur nished in the Bid and as updated on or before the date of this 

Agreement is true and accurate in all respects as on the date of this Agreement; 

(g) the execution, delivery and performance of this Agreement will not conflict with, result in 

the breach of, constitute a default under, or accelerate performance required by any of the 

terms of its Memorandum and Articles of Association or any Applicable Laws or any 

covenant, contract, agreement, arrangement, understanding, decree or order to which it is 

a party or by which it or any of its properties or assets is bound or affected; 

(h)  there are no actions, suits, proceedings, or investigations pending or, to its knowledge, 

threatened against it at law or in equity before any court or before any other judicial, 

quasi-judicial or other authority, the outcome of which may result in the breach of this 

Agreement or which individually or in the aggregate may result in any material  

impairment of its ability to perform any of its obligations under this Agreement;  

(i)  it has no knowledge of any violation or default with respect to any order, writ, injunction 

or decree of any court or any legally binding order of any Government Instrumenta lity 

which may result in any material adverse effect on its ability to perform its obligations 

under this Agreement and. no fact or circumstance exists which may give rise to such 

proceedings that would adversely affect the performance of its obligations under this 

Agreement; 

(j)  it has complied with Applicable Laws in all material respects and has not been subject to 
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any fines, penalties, injunctive relief or any other civil or criminal liabiliti es which in the 

aggregate have or may have a material adverse effect on its ability to perform its 

obligations under this Agreement;  

(k)  it shall at no time undertake or permit any Change in Ownership except in accordance 

with the provisions of Clause 5.3 

(l)  all its rights and interests in the Project shall pass to and vest in the Authority on the 

Transfer Date free and clear of all liens, claims and Encumbrances, without any further 

act or deed on its part or that of the Authority, and that the movable Projec t Assets shall be 

acquired by it, subject to any agreement under which a security interest or other lien or 

Encumbrance is retained by any person, save and except as expressly provided in this 

Agreement; 

(m)  no representation or warranty by it contained herein  or in any other document furnished 

by it to the Authority or to any Government Instrumentality in relation to Applicable 

Permits contains or will contain any untrue or misleading statement of material fact or 

omits or will omit to state a material fact necessary to make such representation or 

warranty not misleading; and  

(n)  no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, to any 

person by way of fees, commission or otherwise for securing the Concession or entering 

into this Agreement or for influencing or attempting to influence any officer or employee 

of the Authority in connection therewith.  

7.2 Representations and Warranties of the Authority  

The Authority represents and warrants to the Concessionaire that: 

(a) it has full power and authority to execute, deliver and perform its obligations under this 

Agreement and to carry out the transactions contemplated herein and that it has taken all 

actions necessary to execute this Agreement, exercise its rights and perform its 

obligations, under this Agreement;  

(b) it has taken all necessary actions under the Applicable Laws to authorise the execution, 

delivery and performance of this Agreement; 

(c) it has the financial standing and capacity to perform its obligations under the Agreement;  

 
(d) this Agreement constitutes a legal, valid and binding obligation enforceable against it in 

accordance with the terms hereof; 

 
 

(e) there are no actions, suits or proceedings pending or, to its knowledge, threatened 

against it at law or in equity before any court or before any other judicial, quasi -judicial or 

other authority, the outcome of which may result in the default of this Agreement or 

which individually or in the aggregate may result in any material impairment of its ability 

to perform its obligations under this Agreement;  

(f)  it has no knowledge of any violation or default with respect to any order, writ, injunction 
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or any decree of any court or any legally binding order of any Government 

Instrumentality which may result in any material adverse effect on the Authority's ability 

to perform its obligations under this Agreement;  

(g)  it has complied with Applicable Laws in all material respects;  

(h)  all information provided by it in the RFP and invitation to bid in connection with the 

Project is, to the best of its knowledge and belief, true and accurate in all material 

respects; 

(i)  it has the right, power and authority to manage the Site (s) up to the Appointed 
Date; 

(j)  it has good and valid right to the Site(s), and has power and authority to grant a lease in 

respect thereto to the Concessionaire; and 

(k)  upon the Concessionaire performing the covenants herein, it shall not at any time 

during the term hereof, interfere with peaceful exercise of the rights and discharge of the 

obligations by the Concessionaire, in accordance with this Agreement. 

7.3 Representations and Warranties of the Selected Bidder  

(a) The aggregate direct shareholding of the Selected Bidder in the subscribed and paid up equity 

share capital of the Concessionaire shall be as follows: 

i. The aggregate direct equity shareholding of the Selected Bidder in the issued and paid up 

equity capital of the Concessionaire shall not be less than 100% (one hundred percent) at all 

times commencing from the date of incorporation of the Concessionaire, until the end of the 

Concession Period. 

(b)  that the Selected Bidder has the financial standing and resources to fund the required Equity and 

to raise the debt necessary for undertaking and implementing the Project in accordance with this 

Agreement; 

(c) that the Selected Bidder is duly organised and validly existing under the laws of the jurisdiction of 

its incorporation, and has requested the Authority to enter into this Agreement with the 

Concessionaire pursuant to the Letter of Award, and has agreed to and unconditionally accepted 

the terms and condit ions set forth in this Agreement;  

(d)  no representation or warranty by it contained herein or in any other document furnished by it to 

the Authority or to any Government Instrumentality in relation to Applicable Permits contains or 

will contain any untrue or m isleading statement of material fact or omits or will omit to state a 

material fact necessary to make such representation or warranty; 

(e) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, to any person by 

way of fees, commission or otherwise for securing the Concession or entering into this Agreement 

or for influencing or attempting to influence any officer or employee of the Authority in 

connection therewith; and  

(f)  all information provided by the Selected Bi dder in response to the RFP or otherwise, is to the best 

of its knowledge and belief, true and accurate in all material respects. 
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7.4 Disclosure  

In the event that any occurrence or circumstance comes to the attention of either Party that 

renders any of its aforesaid representations or warranties untrue or incorrect, such Party shall 

immediately notify the other Party of the same. Such notification shall not have the effect of 

remedying any breach of the representation or warranty that has been found to be untrue or 

incorrect nor shall it adversely affect or waive any obligation of either Party under this 

Agreement. 
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ARTICLE 8 

DISCLAIMER  

8.1 Disclaimer  

 8.1.1 The Selected Bidder / Concessionaire affirms, acknowledges and agrees that assumptions, 

assessments, statements, data and information furnished in the bidding document [including this 

Agreement] by the Authority and/or by any consultant appointed by Authority, as the case may be, 

are only indicative and for the sole purpose of facilitating the formulation of the bid. The Selected 

Bidder and/or Concessionaire further agrees, acknowledges and affirms that, it has, before placing 

reliance on the same, conducted its own investigations and analysis and checked the accuracy, 

adequacy, correctness, reliability and completeness thereof; and the Selected Bidder and/or the 

Concessionaire shall have no claim against the Authority and/or its consultant, to indemnify the 

Selected Bidder/Concessionaire in respect of any loss/damage/costs whatsoever arising out of or in 

connection with such reliance placed by the Selected Bidder/Concessionaire on the aforesaid 

assumptions, assessments, statements, data and information furnished in the bidding document 

[including this Agreement] by the Authority and/or by any consultant appointed by Authority, as 

the case may be. The Concessionaire and Selected Bidder acknowledges that prior to the execution 

of this Agreement, the Concessionaire has, after a complete and careful examination, made an 

independent evaluation of the RFP [interalia including any project  report/feasibility report/ 

furnished therein by any of its consultant, for and on behalf of the Authority], Scope of the Project, 

Specifications and Standards, Site, local conditions, physical qualities of ground, subsoil and 

geology, and all information provided by the Authority and/or its consultant or obtained procured 

or gathered otherwise, and has determined to its satisfaction the accuracy or otherwise thereof and 

the nature and extent of difficulties, risks and hazards as are likely to arise or may be faced by it in 

the course of performance of its obligations hereunder. The Authority and/or its consultant makes 

no representation whatsoever, express, implicit or otherwise, regarding the accuracy and/or 

completeness of the information provided by it a nd the Concessionaire confirms that it shall have 

no claim whatsoever against the Authority and/or its consultant in this regard.  

 8.1.2 The Concessionaire has obtained for itself all necessary information as to the risks, contingencies 

and all other circumstances which may influence or affect the Concessionaire and its rights and 

obligations under this Agreement.  

8.1.3 The Concessionaire acknowledges and hereby accepts the risk of inadequacy, mistake or error in or 

relating to any of the matters set forth in Clause 8.1.1 above and hereby acknowledges and agrees 

that the Authority and/or its consultant shall not be liable for the same in any manner whatsoever to 

the Concessionaire or the Selected Bidder or any person claiming through or under any of them. 

8.1.4 The Parties agree that any mistake or error in or relating to any of the matters set forth in Clause 

8.1.1 above shall not vitiate this Agreement or render it voidable. 

8.1.5 In the event that either Party becomes aware of any mistake or error relating to any of the matters 

set forth in Clause 8.1.1 above, that Party shall immediately notify the other Party, specifying the 

mistake or error; provided, however, that a failure on part of the Authority and/or its consultant to 

give any notice pursuant to this Clause 8.1.5 shall not prejudice the disclaimer of the Authority  
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and/or its consultant contained in Clause 8.1.1 and shall not in any manner shift to the Authority 

any risks assumed by the Concessionaire/Selected Bidder pursuant to this Agreement or the Project 

Agreements. 

Except as otherwise provided in this Agreement, all risks relating to the Project shall be borne by the 

Concessionaire/Selected Bidder and the Authority and/or its consultant shall not be liable in any manner for 

such risks or the consequences thereof to the Concessionaire or any person claiming under or through the 

Concessionaire/Selected Bidder. 
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ARTICLE 9 

PERFORMANCE SECURITY  

9.1 Construction Period Performance Security  

9.1.1 The Concessionaire shall, for the performance of its obligations hereunder during the Construction  
Period, provide to the Authority within 45 (forty -five) days from the receipt of LOA, an 

irrevocable and unconditional guarantee from a Bank for a sum equivalent to Rs. 

1,00,00,000/ - (Rupees One Crore only) in the form set forth in Schedule VIII A (the 

ñConstruction Period Performance Security ò). Until such time the Construction Period 

Performance Security is provided by the Concessionaire pursuant hereto and the same comes into 

effect, the Bid Security shall remain in force and effect, and upon such provision of the 

Construction Period Performance Security pursuant hereto, the Authority shall release the Bid 

Security to the Concessionaire. 

9.1.2 Notwithstanding anything to the co ntrary contained in this Agreement, in the event Construction 

Period Performance Security is not provided by the Concessionaire within the stipulated time 

period, the Authority may encash the Bid Security and other payments made by the 

Concessionaire till that time as Damages and the LOA shall be cancelled by PIDB / Authority. 

9.1.3 The Construction Period Performance Security shall remain valid and in full force and effect until 

expiry of 6 (six) months period commencing from the Commercial Operation Date;  and forthwith 

Concessionaire furnishing O&M Performance Security [defined later] in terms hereof, Authority 

shall return the Construction Performance Security to the Concessionaire. 

9.1.4 Subject to Article 39 of this Agreement, for securing the due and punctual performance of 

obligations of the Concessionaire during the Operations Period and for a period of 120 days 

thereafter, the Concessionaire shall deliver to the Authority, at least 30 (thirty) days prior to the 

Scheduled Completion Date or Commercial Operations Date, whichever is earlier, a demand bank 

guarantee of INR 50,00,000 (Indian Rupees Fifty Lakhs only) valid from the date of issue 

thereof until the expiry of 120 days from the Transfer Date, or as per the extended period required 

pursuant to Article 39 of this Agreement, in favour of the Punjab Health Systems 

Corporation, Government of Punjab, from a scheduled/nationalized bank and enforceable 

and payable at Chandigarh, in the form set forth in Schedule VIII B  (the ñO&M Performance 

Security ò). The O&M Security shall be enhanced @ 10% at the end of every 3 Years during the 

Operations Period; 

Provided however, that the Concessionaire may, with the prior written permission of the  

Authority in this regard, provide O&M Performance Securities of such shorter validity periods as  

may be permitted by the Authority. Provided further, that in such an event, the Concessionaire  

shall, at least one month prior to the expiry of the existing O&M Performance Security, furnish to 

the Authority a fresh O&M Performance Security of the applicable value; so as to ensure that the 

O&M Performance Security remains valid, enforceable and subsisting throughout the Operation 

Period plus 120 days thereafter, in terms hereof. In the event the Concessionaire fails to furnish  

 

the fresh O&M Performance Security of the relevant amount, at-least 30 days before the expiry of 

the existing O&M Performance Security, the Authority sha ll have the right to invoke and 

appropriate the O&M Performance Security already available with it, fully or partially as deemed 

fit by the Authority.  



 

88 

 

Development of Laboratory Facilities at various Locations in Punjab on PPP mode 

a) The Concessionaireôs failure to provide / and or maintain the O&M Performance Security, in 

accordance with the provisions of this Article 9 .1.4 shall (i) entitle the Authority to call in and 

invoke the Construction Performance Security / subsisting O&M Performance Security and 

retain and appropriate the same and (ii) constitute a Concessionaire Event of Default entitling 

the Authority to Terminate this Agreement under the provision hereof;  

b) The Selected Bidder/Concessionaire shall keep the Construction and O&M Performance 

Security valid at all times during the stipulated period and renew it 30 (thirty) days prior to the 

expiry of its validity;  

9.2 Appropriation of Performance Security [i.e Construction Period Performance 

Security and/or O&M Performance Security]  

9.2.1 Upon occurrence of a Concessionaire Default, from the time the Construction Period Performance 

Security comes into effect, the Authority shall, without prejudice to its other rights and remedies 

hereunder or in law, be entitled to encash and appropriate the relevant amounts from the 

Construction Period Performance Security as Damages for such Concessionaire Default. Upon 

such encashment and appropriation from the Construction Period Performance Security, the 

Concessionaire shall, within 30 (thirty) days thereof, replenish, in case of partial appropriation, to 

its original level the Construction Period Performance Security,  and in case of appropriation of 

the entire Construction Period Performance Security provide a fresh Construction Period 

Performance Security, as the case may be, and the Concessionaire shall, within the time so 

granted, replenish or furnish fresh Construc tion Period Performance Security as aforesaid failing 

which the Authority shall be entitled to terminate this Agreement in accordance with Article 37. 

Upon replenishment or furnishing of a fresh Construction Period Performance Security, as the 

case may be, as aforesaid, the Concessionaire shall be entitled to an additional Cure Period of 90 

(ninety) days for remedying the Concessionaire Default, and in the event of the Concessionaire not 

curing its default within such Cure Period, the Authority shall be ent itled to encash and 

appropriate such Construction Period Performance Security as Damages, and to terminate this 

Agreement in accordance with Article 37. 

9.2.2 Upon occurrence of a O&M Default, from the time the O&M Performance Security comes into 

effect, the Authority shall, without prejudice to its other rights and remedies hereunder or in law, 

be entitled to encash and appropriate the relevant amounts from the O&M Performance Security 

as Damages for such O&M Default. Upon such encashment and appropriation from the O&M 

Performance Security, the Concessionaire shall, within 30 (thirty) days thereof, replenish, in case 

of partial appropriation, to its original level the O&M Performance Security, and in case of 

appropriation of the entire O&M Performa nce Security provide a fresh O&M Performance 

Security, as the case may be, and the Concessionaire shall, within the time so granted, replenish 

or furnish fresh O& M Performance Security as aforesaid failing which the Authority shall be 

entitled to terminate this Agreement in accordance with Article 37. Upon replenishment or 

furnishing of a fresh O&M Performance Security, as the case may be, as aforesaid, the 

Concessionaire shall be entitled to an additional Cure Period of 90 (ninety) days for remedying 

the O&M Default, and in the event of the Concessionaire not curing its default within such Cure 

Period, the Authority shall be entitled to encash and appropriate such O&M Performance Security 

as Damages, and to terminate this Agreement in accordance with Article 37 

9.3 Release of Performance Security [i.e Construction Performance Security and/or 

O&M Performance Security]  

9.3.1 Upon provision of the O&M Performance Security pursuant hereto, the Authority shall release the 
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Construction Period Performance Security to the Concessionaire in terms hereof. 

9.3.2 The Authority shall release the O&M Performance Security forthwith expiry of 150 days period 

from the Transfer Date, subject however to deductions towards any outstanding amount payable 

to Authority by Concessionaire in terms hereof. 



 

90 

 

Development of Laboratory Facilities at various Locations in Punjab on PPP mode 

ARTICLE 10 

LEASE & RIGHT OF WAY  

10.1 The Site  

The site of the Project shall comprise of the land parcels described in Schedule XII , in respect of 

which the Authority shall towards fulfillment of its condition precedent set out herein grant to 

Concessionaire lease hold rights [including Right of Way] under and in accordance with terms 

hereof and more particularly the Lease Deed (the "Site"). For the avoidance of doubt, it is hereby 

acknowledged and agreed that references to the Site shall be construed as references to the land 

required for the Project as set forth in Schedule I . 

10.2 Lease, Access and Right of Way  

10.2.1 In this regard, the Concessionaire shall be required to execute with the Authority a Lease Deed in 

the format prescribed in Schedule XIII  hereof. 

10.2.2 The Authority shall grant to the Concessionaire access to the Site for carrying out any surveys, 

investigations and soil tests that the Concessionaire may deem necessary during the Compliance 

Period, it being expressly agreed and understood that the Authority shall have no liability 

whatsoever in respect of survey, investigations and tests carried out or work undertaken by the 

Concessionaire on or about the Site pursuant hereto in the event of Termination or otherwise. 

10.2.3 In consideration of the covenants and warranties of the Concessionaire set out herein and 

particularly therein, the Authority shall grant leasehold rights in respect of all the land (along 

with buildings, constructions or immovable assets, if any, thereon) comprising the Site(s) which is 

described, delineated and shown in Schedule XII  hereto on an "as is where is" basis, free of 

any Encumbrances, to the Concessionaire in terms of the Lease Deed, together with all rights, 

liberties, privileges, easements and appurtenances whatsoever to the said leased premises, 

hereditaments or premises or any part thereof belonging to or in any way appurtenant thereto or 

enjoyed therewith, for the duration of the Concession Period and, for the purposes permitted 

under this Agreement and the Lease Deed, and for no other purpose whatsoever. 

10.2.4 The Parties hereto agree that the Lease Deed would be co-terminus with the term of this 

Agreement and accordingly shall, unless terminated earlier in terms of the Lease Deed be valid 

and in full force and effect for 10 (Ten) years  commencing from the Appointed Date.  

10.2.5 It is expressly agreed that the lease granted in terms of the Lease Deed, shall be terminable by the 

Authority, upon the Termination of this Agreement for any reason whatsoever.  

10.2.6 The Concessionaire hereby irrevocably appoints the Authority (or its nominee) to be its true and 

lawful attorney, to execute and sign in the name of the Concessionaire a transfer or surrender of 

the lease granted pursuant to the Lease Deed at any time after the Concession Period has expired 

or has been terminated earlier in terms hereof, a sufficient proof of which will be the declaration 

of any duly authorized officer of the Authority, and the Concessionaire consents to it. The 

Concessionaire shall execute an irrevocable Power of Attorney for the same. 
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10.3 Procurement of the Site  

10.3.1 Pursuant to the notice specified in Clause 4.1.2, the Authority and the Concessionaire shall, on a 

mutually agreed date and time, inspect the Site and prepare a memorandum containing an 

inventory of the Site including the vacant and unencumbered land, buildings, structures, road 

works, trees and any other immovable property on or attached to the Site. Such memorandum 

shall have appended thereto an appendix (the "Appendix ") specifying in reasonable detail those 

parts of the Site in respect to which vacant access, lease and Right of Way has not been granted to 

the Concessionaire. Signing of the memorandum, in two counterparts (each of which shall 

constitute an original), by the authorised representatives of the Parties shall be deemed to 

constitute grant of the lease and Right of Way to the Concessionaire for free and unrestricted use 

and development of the vacant and unencumbered Site during the Concession Period under and 

in accordance with the provisions of this Agreement and for no other purpose whatsoever. For the 

avoidance of doubt, it is agreed that this lease and Right of Way with respect to the parts of the 

Site as set forth in the Appendix shall be deemed to have been granted to the Concessionaire upon 

vacant access thereto being provided by the Authority to the Concessionaire. 

10.3.2 On and after signing the memorandum and until the Transfer Date, the Concessionaire shall maintain 

a round-the-clock vigil over the Site and shall ensure and procure that no encroachment thereon 

takes place, and in the event of any encroachment or occupation on any part thereof, the 

Concessionaire shall such encroachment or occupation forthwith to the Authority and undertake 

its removal at its cost and expenses. 

10.3.3 The Concessionaire may procure at its cost and expense and on its own the land that may be 

required by it for additional facilities [if permitted under Applicable Laws and by Authority in 

terms hereof] and the Authority shall have no obligation of liability in respect thereof. For the 

avoidance of doubt, it is hereby clarified that the Authority may in its sole discretion and subject 

to Applicable Laws/rules/guidelines in this regard, allow the Concessionaire, on case to case 

basis, to undertake development of any optional facilities on such terms as Authority shall deem 

fit; provided however the Concessionaire formally requisitions the Authority in writing in this 

regard fulfilling requisite compliances and submitting necessary information complete with all 

details. 

10.3.4 Upon receiving access in respect of any land included in the Site, the Concessionaire shall 

complete the Construction Works in accordance with the Project Completion Schedule and in 

accordance with Good Industry Practice; provided that the issue of Provisional Certific ate shall 

not be affected or delayed on account of vacant access to any part of the Site not being granted to 

the Concessionaire or any construction on such part of the Site remaining incomplete on the date 

of Tests on account of the delay or denial of such access thereto. For the avoidance of doubt, it is 

expressly agreed that Construction Works on all lands for which access is granted shall be 

completed before the Project Completion Date. It is also expressly agreed that completion of the 

respective Construction Works within the time determined by the Engineer hereunder shall be 

deemed to be Project Milestones for the purposes of levy and recovery of Damages under and in 

accordance with the provisions of Clause 12.4.2. 

 

10.3.5 Intentionally  Left Blank.  
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10.4 Site to be free from Encumbrances  

Subject to the provisions of Clause 10.3, the Site shall be made available by the Authority to the 

Concessionaire pursuant hereto free from all Encumbrances and occupations. For the avoidance 

of doubt, it is agreed that existing rights of way, easements, privileges, liberties and 

appurtenances to the leased premises shall not be deemed to be Encumbrances. It is further 

agreed that the Concessionaire accepts and undertakes to bear any and all risks arising out of the 

inadequacy or physical condition of the Site. 

10.5 Protection of Site from encroachments  

During the Concession Period, the Concessionaire shall protect the Site from any and all 

occupations, encroachments or Encumbrances, and shall not place or create nor permit any 

Contractor or other person claiming through or under the Concessionaire to place or create any 

Encumbrance or security interest over all or any part of the Site or the Project Assets, or on any 

rights of the Concessionaire therein or under this Agreement, save and except as otherwise 

expressly set forth in this Agreement. 

10.6 Special/temporary right of way  

The Concessionaire shall bear all costs and charges for any special or temporary right of way 

required by it in connection with access to the Site. The Concessionaire shall obtain at its cost such 

facilities on or outside the Site as may be required by it for the purposes of the Project and the 

performance of its obligations under this Agreement.  

10.7 Access to the Authority and Engineer  

The lease, right of way and right to the Site granted to the Concessionaire hereunder shall always 

be subject to the right of access of the Authority and the Engineer and their employees and agents 

for inspection, viewing and exercise of their right and performance of their obligation under this 

Agreement. 

10.8 Geological and archaeological finds  

Intent ionally Left Blank.  

10.9 Sub -Lease and licensing of built up area of Project facilities  

10.9.1 The Concessionaire shall be entitled to sub-lease/license in respect of the built up area of the 

Project Facilities by executing appropriate contractual arrangements [co-terminus with the 

Agreement] through a transparent mechanism on terms and conditions decided on arms length basis 

and subject to the provisions of this Agreement; provided however that : (i) Concessionaire shall not 

part with, create any Encumbrance or sub-lease the whole or any part of the Project Site, leased 

to it by the Authority under the Lease Deed, to any person in any form or under any arrangement, 

device or method. This is an essential condition of this Agreement, the breach of which shall 

constitute a Concessionaire Default that shall entitle the Authority to terminate this Agreement in 

accordance with the provisions hereof; and (ii) the Concessionaire shall establish fair, reasonable 

and objective criteria for the grant of such sublease of Project Facilities. Further, in granting 

and in determining whether or not to grant any sub-lease of the Project Facilities to any person or 

entity and in determining whether to amend , waive, terminate or extend any such rights the 

Concessionaire shall consistently comply and apply such criteria. 
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10.9.2 The Concessionaire shall ensure that the sub-lease/license agreement entered into in respect of 

the built up area of the Project facilities shall be coterminous with the term of this Agreement and 

shall inter -alia set out therein covenants to the following effect: (i) the sub-lessees, licensees shall 

not be entitled to further sub lease or sub-license the built up area in any manner, form or under 

any arrangement, device or method; and (ii) sub -lease/license agreement entered into in respect 

of the built up area of the Project facilities shall be coterminous with the term of this Agreement  

10.10 The lease, access and right of way granted in terms of this Agreement to the Concessionaire shall 

always be subject to existing rights of way. 

10.11 It is expressly agreed that the lease granted hereunder in terms of the Lease Deed shall terminate 

automatically and forthwith, without the need for any action to be taken by the Authori ty to 

terminate the lease, upon the Termination of this Agreement for any reason whatsoever. 

10. 12. The Concessionaire hereby irrevocably appoints the Authority (or its nominee) to be its true and 

lawful attorney, to execute and sign in the name of the Concessionaire a transfer or surrender of 

the lease and Concession granted hereunder at any time after the Concession Period has expired 

or has been terminated earlier in terms hereof, a sufficient proof of which will be the declaration of 

any duly authorised officer of the Authority, and the Concessionaire consents to it being registered 

for this purpose. 
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ARTICLE 11  

UTILITIES AND TREES  

11.1 Existing utilities  

Notwithstanding anything to the contrary contained herein, the Concessionaire shall ensure that 

all existing right of way or utilities on, under or above the Site are kept in continuous satisfactory 

use, if necessary, by providing suitable temporary or permanent diversions with the authority of 

the controlling body of that right of way or utility.  

11.2 Shifting of obstructing utilities  

Intentionally Left Blank. 

11.3 New utilities  

Intentionally Left Blank. 

11.4 Felling of trees  

Intentionally Left Blank.  
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ARTICLE 12 

CONSTRUCTION OF THE PROJECT 

12.1 Obligations prior to commencement of construction  

Prior to commencement of Construction Works, the Concessionaire shall: 

(a) submit to the Authority and the Engineer its detailed design, construction methodology, 

quality assurance procedures, and the procurement, engineering and construction time 

schedule for completion of the Project in accordance with the Project Completion 

Schedule; 

(b) appoint it's representative duly authorised to deal with the Authority in respect of all 

matters under or arising out of or relating to this Agreement;  

(c) undertake, do and perform all such acts, deeds and things as may be necessary or required 

before commencement of construction under and in accordance with this Agreement, the 

Applicable Laws and Applicable Permits; and 

(d) In tent ional ly  Lef t  B lank.   

12.2 Maintenance during Construction Period  

During the Construction Period, the Concessionaire shall maintain, at its cost, the Site(s) and shall 

undertake the necessary maintenance works for this purpose. 

12.3 Drawings  

In respect of the Concessionaire's obligations with respect to the Drawings of the Project 

Facilities, the following shall apply:  

(a) The Concessionaire shall prepare and submit, with reasonable promptness and in such 

sequence as is consistent with the Project Completion Schedule, three copies each of all 

Drawings to the Design Approval Committee for review;  

(b) By submitting the Drawings fo r review to the Design Approval Committee, the 

Concessionaire shall be deemed to have represented that it has determined and verified 

that the design and engineering, including field construction criteria related thereto, are 

in conformity with the Specifications and Standards; 

(c) Within 15 (fifteen) days of the receipt of the Drawings, the Design Approval Committee shall 

review the same and convey its observations to the Concessionaire with particular 

reference to their conformity or otherwise with the  Scope of the Project and the 

Specifications and Standards. The Concessionaire shall not be obliged to await the 

observations of the Design Approval Committee on the Drawings submitted pursuant  

hereto beyond the said 15 (fifteen) days period and may begin or continue Construction 

Works at its own discretion and risk;  
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(d)  If the aforesaid observations of the Design Approval Committee indicate that the  

Drawings are not in conformity with the Scope of the Project or the Specifications and 

Standards, such Drawings shall be revised by the Concessionaire and resubmitted to the 

Design Approval Committee for review. The Design Approval Committee shall give its 

observations, if any, within 7 (seven) days of receipt of the revised Drawings; 

(e) No review and/or observation of the Design Approval Committee and/or its failure to 

review and/or convey its observations on any Drawings shall relieve the Concessionaire of 

its obligations and liabilities under this Agreement in any manner nor shall the Design 

Approval Committee or the Authority be liable for the same in any manner;  

(f)  Without prejudice to the foregoing provisions of this Clause 12.3, the Concessionaire shall 

submit to the Authority for review and comments, its Drawings, location and layout of 

Project and Project Facilities, and the Authority shall have the right but not the obligation 

to undertake such review and provide its comments, if any, within 30 (thirty ) days of the 

receipt of such Drawings. The provisions of this Clause 12.3 shall apply mutatis mutandis 

to the review and comments hereunder; and 

(g) Within 90 (ninety) days of the Project Completion Date, the Concessionaire shall furnish 

to the Authority and the Design Approval Committee a complete set of as-built Drawings, 

in 2 (two) hard copies and in micro film form or in such other medium as may be 

acceptable to the Authority, reflecting the Project and Project Facilities as actually 

designed, engineered and constructed, including an as-built survey illustrating the layout 

of the Project and Project Facilities and setback lines, if any, of the buildings and 

structures forming part of the Project and Project Facilities.  

12.4 Scheduled Completion Date  

12.4.1 On or after the Appointed Date, the Concessionaire shall undertake construction of 

Project and Project Facilities as specified in Schedule I & Schedule II , and in 

conformity with the Specifications and Standards set forth in Schedules . The 6 (six) 

months  from the Appointed Date shall be the scheduled date for completion of the 

Project (the "Scheduled Completion Date") and the Concessionaire agrees and 

undertakes that Project Facilities shall be completed on or before the Scheduled 

Completion Date. 

12.4.2 The Concessionaire shall construct the Project Facilities [including the Mandatory Project 

Components/Minimum Development Obligations] in accordance with the Project 

Completion Schedule . In the event that the Concessionaire fails to achieve any Project 

Milestone within a period of 30 (Thirty) days from the date set forth for such Milestone, 

unless such failure has occurred due to Force Majeure or for reasons solely attributable 

to the Authority, it shall pay Damages to the Authority at a rate of 0.1% (zero point one 

percent) of the amount of Construction Period Performance Security for delay of each day 

until such Milestone is achieved; provided  

that if any or all project milestones or the Scheduled Completion Date are extended in 

accordance with the provisions of this agreement, the dates shall be deemed to be 

modified accordingly and the provisions of this agreement shall apply as if Schedule 

has been amended as above; provided further that in the event Project Completion Date is 

achieved, the damages paid under this Clause 12.4.2 shall be refunded by the Authority to 

the Concessionaire, but without any interest thereon. For the avoidance of doubt, it is 
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agreed that recovery of damages under this Clause 12.4.2 shall be without prejudice to 

the rights of the Authority under this Agreement, including the right of termination 

thereof. 

12.4.3 In the event that Project and Project Facilities are not completed within the Scheduled 

Completion Date, unless the delay is on account of reasons solely attributable to the 

Authority or due to Force Majeure, the Authority shall be entitled to terminate this 

Agreement. 
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ARTICLE 13 

MONITORING OF CONSTRUCTION 

13.1 Monthly progress reports  

During the Construction Period, the Concessionaire shall, no later than expiry of 7 (seven) days 

after the close of each month, furnish to the Authority and the Engineer a monthly report on 

progress of the Construction Works and shall promptly give such other relevant information as may 

be required by the Engineer. 

13.2 Inspection  

During the Construction Period, the Engineer shall inspect the Project Facilities at least once a 

month and make a report of such inspection (the "Inspection Report" ) stating in reasonable 

detail the defects or deficiencies, if any, with particular reference to the Scope of the Project and 

Specifications and Standards. It shall send a copy of the Inspection Report to the Authority and 

the Concessionaire within 7 (seven) days of such inspection and upon receipt thereof, the 

Concessionaire shall rectify and remedy the defects or deficiencies, if any, stated in the Inspection 

Report. Such inspection or submission of Inspection Report by the Engineer shall not relieve or 

absolve the Concessionaire of its obligations and liabilities hereunder in any manner whatsoever. 

13.3 Tests  

13.3.1 For determining that the Construction Works conform to the Specifications and Standards, the 

Engineer shall require the Concessionaire to carry out or cause to be carried out Tests, at such 

time and frequency and in such manner as may be specified by the Engineer from time to time, in 

accordance with Good Industry Practice for quality assurance. The Concessionaire shall, with due 

diligence, carry out or cause to be carried out all the tests in accordance with the instructions of 

the Engineer and furnish the results thereof to the Engineer. 

For the avoidance of doubt, the costs to be incurred on any Test which is undertaken for 

determining the rectification of any defect or deficiency in construction shall be borne solely by 

the Concessionaire. 

13.3.2 In the event that results of any tests conducted under this Clause 13.3 establish any defects or 

deficiencies in the Construction Works, the Concessionaire shall carry out remedial measures and 

furnish a report to the Engineer in this behalf. The Engineer shall require the Concessionaire to 

carry out or cause to be carried out tests to determine that such remedial measures have brought 

the Construction Works into compliance with the Specifications and Standards, and the 

procedure set forth in this Clause 13.3 shall be repeated until such Construction Works conform 

to the Specifications and Standards. For the avoidance of doubt, it is agreed that tests pursuant to 

this Clause 13.3 shall be undertaken in addition to and independent of the tests that shall be 

carried out by the Concessionaire for its own quality assurance in accordance with Good Industry 

Practice. It is also agreed that a copy of the results of such tests shall be sent by the 

Concessionaire to the Engineer forthwith.  

13.4 Delays during construction   
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If the Concessionaire does not achieve any of the Project Milestones or the Engineer shall have 

reasonably determined that the rate of progress of Construction Works is such that Project is not 

likely to be achieved by the Scheduled Completion Date, it shall notify the Concessionaire to this 

effect, and the Concessionaire shall, within 15 (fifteen) days of such notice, by a communication 

inform the Engineer in reasonable detail about the steps it proposes to take to expedite progress 

and the period within w hich it shall achieve the Project Completion Date. 

13.5 Suspension of unsafe Construction Works  

13.5.1 Upon recommendation of the Engineer to this effect, the Authority may by notice require the 

Concessionaire to suspend forthwith the whole or any part of the Construction Works if, in the 

reasonable opinion of the Authority, such work threatens the safety of the Users and pedestrians. 

13.5.2 The Concessionaire shall, pursuant to the notice under Clause 13.5.1, suspend the Construction 

Works or any part thereof for such time and in such manner as may be specified by the Authority 

and thereupon carry out remedial measures to secure the safety of suspended works and the Users. 

The Concessionaire may by notice require the Engineer to inspect such remedial measures 

forthwith and make a report to the Authority recommending whether or not the suspension 

hereunder may be revoked. Upon receiving the recommendations of the Engineer, the Authority 

shall either revoke such suspension or instruct the Concessionaire to carry out such other and 

further remedial measures as may be necessary in the reasonable opinion of the Authority, and the 

procedure set forth in this Clause 13.5 shall be repeated until the suspension hereunder is revoked. 

13.5.3 Subject to the provisions of Clause 34.7, all reasonable costs incurred for maintaining and protecting 

the Construction  Works or part thereof during the period of Suspension (the "Preservation 

Costs "), shall be borne by the Concessionaire; provided that if the suspension has occurred as a 

result of any breach of this Agreement by the Authority, the Preservation Costs shall be borne by 

the Authority.  

13.5.4 If suspension of Construction Works is for reasons not attributable to the Concessionaire, the 

Engineer shall determine any extension of the dates set forth in the Project Completion Schedule 

to which the Concessionaire is reasonably entitled, and shall notify the Authority accordingly 

whereupon the Authority shall extend such Project Completion Schedule dates in accordance with 

the recommendations of the Engineer. In the event that the Scheduled Completion Date is 

extended pursuant hereto, the Concession Period shall be deemed to be extended by a period 

equal in length to the period of extension of the Scheduled Completion Date. 

13.6 Video recording  

Intentionally Left Blank.  

13.7 Monitoring by External Consultant  

The Authority, at its own discretion, reserves the right to appoint an external consultant for 

assisting / facilitating the Authority in the monitoring process. The cost of the external consultant 

shall be borne by the Authority.  
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ARTICLE 14 

COMPLETION CERTIFICATE  

14.1 Tests  

14.1.1 At least 30 (thirty) days prior to the likely completion of the Project, the Concessionaire shall 

notify the Engineer of its intent to subject the Project to Tests. The date and time of each of the 

Tests shall be determined by the Engineer in consultation with the Concessionaire, and notified to 

the Authority who may designate its representative to wit ness the Tests. The Concessionaire shall 

provide such assistance as the Engineer may reasonably require for conducting the Tests. In the 

event of the Concessionaire and the Engineer failing to mutually agree on the dates for conducting 

the Tests, the Concessionaire shall fix the dates by not less than 10 (ten) days notice to the 

Engineer. 

14.1.2 The Engineer shall observe, monitor and review the results of the Tests to determine compliance 

of the Project with Specifications and Standards and if it is reasonably anticipated or determined 

by the Engineer during the course of any Test that the performance of the Project or any part 

thereof does not meet the Specifications and Standards, it shall have the right to suspend or delay 

such Test and require the Concessionaire to remedy and rectify the defects or deficiencies. Upon 

completion of each Test, the Engineer shall provide to the Concessionaire and the Authority 

copies of all Test data including detailed Test results. For the avoidance of doubt, it is expressly 

agreed that the Engineer may require the Concessionaire to carry out or cause to be carried out 

additional Tests, in accordance with Good Industry Practice, for determining the compliance of 

the Project with Specifications and Standards. 

14.2 Completion Certificate  

Upon completion of Construction Works and the Engineer determining the Tests to be successful, 

it shall forthwith issue to the Concessionaire and the Authority a certificate (the "Completion 

Certificate "). 

14.3 Provisional Certificate  

The Engineer may, at the request of the Concessionaire, issue a provisional certificate of 

completion (the "Provisional Certificate") if the Tests are successful and the Project can be 

safely and reliably placed in commercial operation though certain works or things forming 

part thereof are outstanding and not yet complete. In such an event, the Provisional Certificate 

shall have appended thereto a list of outstanding items signed jointly by the Engineer and the 

Concessionaire (the "Punch List" ); provided that the Engineer shall not withhold the Provisional 

Certificate for reason of any work remaining incomplete if the delay in completion thereof is 

attributable to the Authority.  

14.4 Completion of Punch List items  

14.4.1 All items in the Punch List shall be completed by the Concessionaire within 90 (ninety) days of 

the date of issue of the Provisional Certificate and for any delay thereafter, other than for reasons 

solely attributable to the Authority or due to Force Maje ure, the Authority shall be entitled to  
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complete the Punch List items on its own cost and recover the same from the Concessionaire 

[including by way of forfeiture of Construction Period Performance Security or O&M Performance 

Security, as the case may be; and in case of such forfeiture the provisions of clause 9 hereof shall 

apply. 

14.4.2 Upon completion of all Punch List items, the Engineer shall issue the Completion Certificate. 

Failure of the Concessionaire to complete all the Punch List items within the time set forth in Clause 

14.4.1 for any reason, other than conditions constituting Force Majeure or for reasons solely 

attributable to the Authority, shall entitle the Authority to terminate this Agreement.  

14.5 Withholding of Provisional Certificate  

14.5.1 If the Engineer determines that the Project or any part thereof does not conform to the provisions 

of this Agreement and cannot be safely and reliably placed in commercial operation, it shall 

forthwith make a report in this behalf and send copies thereof to the Authority and the 

Concessionaire. Upon receipt of such a report from the Engineer and after conducting its own 

inspection, if the Authority is of the opinion that the Project or any part thereof is not fit and safe 

for commercial service, it shall, within 7 (seven) days of receiving the aforesaid report, notify the 

Concessionaire of the defects and deficiencies in the Project and direct the Engineer to withhold 

issuance of the Provisional Certificate. Upon receipt of such notice, the Concessionaire shall 

remedy and rectify such defects or deficiencies and thereupon Tests shall be undertaken in 

accordance with this Article 14. Such procedure shall be repeated as necessary until the defects or 

deficiencies are rectified. 

14.5.2 Notwithstanding anything to the contrary contained in Clause 14.5.1, the Authority may, at any 

time after receiving a report from the Engineer under that Clause, direct the Engineer to issue a 

Provisional Certificate under Clause 14.3, and such direction shall be complied forthwith. 

14.6 Rescheduling of Tests  

If the Engineer certifies to the Authority and the Concessionaire that it is unable to issue the 

Completion Certificate or Provisional Certificate, as the case may be, because of events or 

circumstances on account of which the Tests could not be held or had to be suspended, the 

Concessionaire shall be entitled to re-schedule the Tests and hold the same as soon as reasonably 

practicable. 
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ARTICLE 15 

ENTRY INTO COMMERCIAL SERVICE  

15.1 Commercial Operation Date (COD)  

The Project shall be deemed to be complete when the Completion Certificate or the Provisional 

Certificate, as the case may be, is issued under the provisions of Article 14, and accordingly the 

commercial operation date of the Project shall be the date on which such Completion Certificate 

or the Provisional Certificate is issued (the "COD  or Commercial Operation Date "). The 

Project shall enter into commercial service on COD whereupon the Concessionaire shall be entitled 

to demand and collect Fee in accordance with the provisions of Article 27.  

15.2 Damages for delay  

Subject to the provisions of Clause 12.4, if COD does not occur prior to the 91st (ninety first) day 

from the Scheduled Completion Date, unless the delay is on account of reasons solely attributable 

to the Authority or due to Force Majeure, the Concessionaire shall pay Damages to the Authority 

in a sum calculated at the rate of 0.1% (zero point one percent) of the amount of Performance 

Security for delay of each day until COD is achieved. 
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ARTICLE 16 

CHANGE OF SCOPE  

16.1 Change of Scope  

16.1.1 The Authority may, notwithstanding anything to the contrary contained in this Agreement, 

require the provision of additional works and services which are not included in the Scope of the 

Project as contemplated by this Agreement (the ñChange o f Scopeò). The terms and conditions 

of such Change of Scope, its procedure, payments to be made in this regard, restrictions on 

change of Scope, powers of the Parties, reduction of scope may be mutually agreed between the 

Authority and the Concessionaire. 

16.1.2 If the Concessionaire determines at any time that a Change of Scope is necessary for providing 

safer and improved services to the Users, it shall by notices in writing request the Authority to 

consider such Change of Scope. The Authority, shall may in its sole discretion, within 30 days of 

receipt of such notice, either accept such Change of Scope with modifications, if any, or inform the 

Concessionaire in writing of its reasons for not accepting such change of scope. 
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ARTICLE 17 

OPERATION AND MAINTENANCE  

17.1 O&M obligations of the Concessionaire  

17.1.1 During the Operation Period, the Concessionaire shall operate and maintain the Project and 

Project Facilities in accordance with this Agreement either by itself, or through the O&M 

Contractor and if required, modify, repair or otherwise make improve ments to the Project 

Facilities to comply with the provisions of this Agreement, Applicable Laws and Applicable 

Permits, and conform to Good Industry Practice. The obligations of the Concessionaire hereunder 

shall include:  

(a) permitting safe, smooth and unint errupted O&M of the Project Facilities in terms hereof 

during normal operating conditions;  

(b) collecting and appropriating the Fee;  

(c) minimizing disruption of operation of Project Facilities in terms hereof in the event of 

accidents or other incidents affecting the safety and use of the Project by providing a 

rapid and effective response and maintaining liaison with emergency services available in 

the State of Punjab; 

(d) carrying out periodic preventive maintenance of the Proje ct; 

(e) Undertaking major & routine maintenance such as repairs, refurbishments, drainage 

system, structures, buildings, etc. 

(f)  preventing, with the assistance of concerned law enforcement agencies, any unauthorized 

use or encroachments of the Project, including the Site; 

(g) protection of the environment and provision of equipment and materials thereof;  

(h)  operation and maintenance of all communication, control and administrative systems 

necessary for the efficient operation of the Project; and 

(i)  The Concessionaire shall be allowed to advertise its own brand or that of the Selected 
Bidder at the Site(s). No other advertising except as mentioned herein shall be 
allowed to be displayed at the Project Site(s). 

(j)  Intentionally Left Blank.  

17.1.2 The Concessionaire shall remove promptly from the Project all surplus construction machinery 

and materials, waste materials (including hazardous materials and waste water), rubbish and 

other debris (including, without limitation, accident debris) an d keep the Project and Project 

Facilities in a clean, tidy and orderly condition, and in conformity with the Applicable Laws, 

Applicable Permits and Good Industry Practice. 
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17.2 Maintenance Requirements  

17.2.1 The Concessionaire shall, at all times, operate and maintain the Project Facilities in accordance 

with the provisions of the Agreement, Applicable Laws and Applicable Permits. In particular, the 

Concessionaire shall, at all times during the Operation Period, conform to the maintenance 

requirements (the "Maintenance Requirements") as specified in schedule ___ : 

17.2.2 In respect of any defect or deficiency, the Engineer may, in conformity with Good Industry 

Practice, specify the permissible limit of deviation or deterioration with reference to the 

Specifications and Standards, and any deviation or deterioration beyond the permissible limit 

shall be repaired or rectified by the Concessionaire within the time l imit specified by the 

Engineer. 

17.2.3 Repair/rectification of defects and deficiencies  

The obligations of the Concessionaire in respect of Maintenance Requirements shall include 

repair and rectification of the defects and deficiencies. 

Extension of time limit: If the nature and extent of any defect or deficiency justifies more time 

for its repair or rectification, the Concessionaire shall be entitled to additional time in conformity 

with Good Industry Practice. Such additional time shall  be determined by the Engineer and 

conveyed to the Concessionaire and the Authority with reasons thereof. 

Emergency repairs/restoration: If any defect, deficiency or deterioration in the Project and 

Project Facilities poses danger to the life or property of the Users thereof, the Concessionaire shall 

promptly take all reasonable measures for eliminating or minimizing such danger.  

Daily Inspection by the Concessionaire: The Concessionaire shall, through its engineer, 

undertake a daily visual inspection of the Project and maintain a record thereof in a register to be 

kept in such form and manner as the Engineer may specify. Such record shall be kept in safe 

custody of the Concessionaire and shall be open to inspection by the Authority and the Engineer 

at any time during office hours.  

Divestment Requirements: All defects and deficiencies shall be repaired and rectified by the 

Concessionaire so that the Project conforms to the Maintenance Requirements on the Transfer 

Date. 

17.3 Maintenance Manual  

Not later than 45 (Forty Five) days prior to the Scheduled Completion Date, the Concessionaire 

shall evolve a repair and maintenance manual (the "Maintenance Manual" ) for the regular 

and preventive maintenance of the Project in conformity with the Maintenance Requirements, 

Safety Requirements and Good Industry Practice, and shall provide 5 (five) copies thereof to the 

Authority. The Maintenance Manual shall be revised and updated once every 3 (three) years and the 

provisions of this Clause 17.3 shall apply, mutatis mutandis, to such revision. 

17.4 Maintenance Programme  

17.4.1 Not later than 45 (forty five) days prior to the beginning of each Accounting Year during the 
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Operation Period, the Concessionaire shall provide to the Authority, its proposed annual 

programme of preventive, urgent and other scheduled maintenance (the "Maintenance  

Programme ") to comply with the Maintenance Requirements, Maintenance Manual and Safety 

Requirements. Such Maintenance Programme shall include: 

(a) preventive maintenance schedule; 

(b)  arrangements and procedures for carrying out urgent repairs;  

(c)  criteria to be adopted for deciding maintenance needs; 

(d)  intervals and procedures for carrying out inspection of all elements of the Project;  

(e) intervals at which the Concessionaire shall carry out periodic maintenance; 

(f)  arrangements and procedures for carrying out safety related measures; and 

(g) intervals for major maintenance works and the scope thereof. 

17.4.2 Within 30 (thirty) days of receipt of the Maintenance Programme, the Authority shall review the 

same and convey its comments to the Concessionaire with particular reference to its conformity 

with the Maintenance Requirements, Maintenance Manual and Safety Requirements. 

17.4.3 The Concessionaire may modify the Maintenance Programme as may be reasonable in the 

circumstances, and the procedure specified in Clauses 17.4.1 and 17.4.2 shall apply mutatis 

mutandis to such modifications.  

17.5 Safety, breakdowns and accidents  

17.5.1 The Concessionaire shall ensure safe conditions for the Users, and in the event of unsafe 

conditions, breakdowns and accidents, it shall follow the relevant operating procedures and 

removal of obstruction and debris without delay. Such procedures shall conform to the provisions 

of this Agreement, Applicable Laws, Applicable Permits and Good Industry Practice.  

17.5.2 The Concessionaire's responsibility for rescue operations at the Project Site shall include safe 

evacuation of all Users and staff from the affected area as an initial response to any particular 

incident and shall also include prompt removal of debris or any other obstruction, which may 

endanger or interrupt the smooth operation of the Project and movement of the Users. 

17.6 De -commissioning due to Emergency  

17.6.1 If, in the reasonable opinion of the Concessionaire, there exists an Emergency which warrants de- 
commissioning and closure to Users of the whole or any part of the Project facility, the 

Concessionaire shall be entitled to de-commission and close the whole or any part of the Project 

facility to Users for so long as such Emergency and the consequences thereof warrant; provided 

that such decommissioning and particulars thereof shall be notified by the Concessionaire to the 

Authority without any delay, and the Concessionaire shall diligently carry out and abide by any 

reasonable directions that the Authority may give for dealing with such Emergency.  

17.6.2 The Concessionaire shall re-commission the Project or the affected part thereof as quickly as 

practicable after the circumstances leading to its decommissioning and closure have ceased to 

exist or have so abated as to enable the Concessionaire to re-commission the Project. 
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17.7 Section closure  

17.7.1 The Concessionaire shall not close any section of the Project for undertaking maintenance or 

repair works, except with the prior written approval of the Authority. Such approval shall be 

sought by the Concessionaire through a written request to be made to the Authority, at least 7 

(seven) days before the proposed closure of such section and shall be accompanied by particulars 

thereof. Within 7 (seven) days of receiving such request, the Authority may grant permission with 

such modifications as it may deem necessary. 

17.7.2 The provisions of Clause 17.7.1 shall not apply to de-commissioning under Clause 17.6.1 or to 

closure of any section of the Project for a period not exceeding 6 (six) hours in a day at any time of 

the day specified by the Authority as off-peak hours. 

17.7.3 Upon receiving the permission pursuant to Clause 17.7.1, the Concessionaire shall be entitled to 

close the designated section for the period specified therein. 

17.8 Authority's  right to take remedial measures  

17.8.1 In the event the Concessionaire does not maintain and/or repair the Project or any part thereof in 

conformity with the Maintenance Requirements, the Maintenance Manual or the Maintenance 

Programme, as the case may be, and fails to commence remedial works within 15 (fifteen) days of 

receipt of the O&M Inspection Report or a notice in this behalf from the Authority, the Authority 

shall, without prejudice to its rights under this Agreement including Termination thereof, be 

entitled to undertake [itself and/or through third party agency] such remedial measures at the 

risk and cost of the Concessionaire, and to recover its cost from the Concessionaire. 

17.8.2 The Authority shall, in such case of breach by Concessionaire also have the right, to recover the 

delinquent amount by forfeiting and appropriating such amount from the O&M Performance 

Security and in case of such forfeiture the Concessionaire shall replenish or furnish fresh O&M 

Performance Security in terms of clause 9 hereof; failing which the relevant provisions of the said 

clause shall apply. 

17.9 Overriding powers of the Authority  

17.9.1 If in the reasonable opinion of the Authority, the Concessionaire is in material breach of its 

obligations under this Agreement and, in particular, the Maintenance Requirements, and such 

breach is causing or likely to cause material hardship or danger to the Users, the Authority may, 

without prejudice to any of its rights under this Agreement includ ing Termination thereof, by 

notice require the Concessionaire to take reasonable measures immediately for rectifying or 

removing such hardship or danger, as the case may be. 

17.9.2 In the event that the Concessionaire, upon notice under Clause 17.9.1, fails to rectify or remove any 

hardship or danger within a reasonable period, the Authority may exercise overriding powers 

under this Clause 17.9.2 and take over the performance of any or all the obligations of the 

Concessionaire to the extent deemed necessary by it for rectifying or removing such hardship or 

danger; provided that the exercise of such overriding powers by the Authority shall be of no 

greater scope and of no longer duration than is reasonably required hereunder; provided further 

that any costs and expenses incurred by the Authority in discharge of its obligations hereunder 

shall be deemed to be O&M Expenses, and the Authority shall be entitled to recover them from the 

Concessionaire in accordance with the provisions of Clause 17.8. 

17.9.3 In the event of a national emergency, civil commotion or any other act specified in Clause 32.3, 



 

108 

 

Development of Laboratory Facilities at 20 Locations in Punjab on PPP mode 
the Authority may take over the performance of any or all the obligations of the Concessionaire to 

the extent deemed necessary by it or as directed by the State Government or Government of India, 

and exercise such control over the Project or give such directions to the Concessionaire as may be 

deemed necessary; provided that the exercise of such overriding powers by the Authority shall be of 

no greater scope and of no longer duration than is reasonably required in the circumstances which 

caused the exercise of such overriding power by the Authority. For the avoidance of doubt, the 

consequences of such action shall be dealt in accordance with the provisions of Article 34. 

17.10 Restoration of loss or damage to Project  

Save and except as otherwise expressly provided in this Agreement, in the event that the Project 

or any part thereof suffers any loss or damage during the Concession Period from any cause 

whatsoever, the Concessionaire shall, at its cost and expense, rectify and remedy such loss or 

damage forthwith so that the Project conforms to the provisions of this Agreement.  

17.11 Modifications to the Project  

The Concessionaire shall not carry out any material modifications to the Project save and except 

where such modifications are necessary for the Project to operate in conformity with the 

Maintenance Requirements and Good Industry Practice; provided that the Concessionaire shall 

notify the Authority of the proposed modifications along with particulars t hereof at least 15 

(fifteen) days before commencing work on such modifications and shall comply with all 

suggestions that the Authority may make within 30 (thirty) days of receiving the Concessionaire's 

proposal. 

17.12 Excuse from performance of obligation s 

The Concessionaire shall not be considered in breach of its obligations under this Agreement if 

any part of the Project is not available to User on account of any of the following for the duration 

thereof:  

(a)  an event of Force Majeure; 

(b)  measures taken to ensure the safe use of the Project or any part thereof except when 

unsafe conditions occurred because of failure of the Concessionaire to perform its 

obligations under this Agreement; or  

(c)  compliance with a request from the Authority or the directions of any Government 

Instrumentality, the effect of which is to close all or any part of the Project.  

Notwithstanding the above, the Concessionaire shall keep all unaffected parts of the Project open 

to Users provided they can be operated safely. 

17.13 Barriers and diversions  

The Authority shall procure that during the Operation Period, no barriers are erected or placed by 

any Government Instrumentality on the Project Site except for reasons of Emergency, national 

security, law and order. The Authority shall also make best endeavours to procure that no 

Government Instrumentality shall undertake or cause to be undertaken, except for reasons of 

Emergency, national security or law and order, closing down of approach roads to the Project Site 

that may cause a material adverse effect on the O&M of the Project. 
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ARTICLE 18 

Intentionally Left Blank  
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ARTICLE 19 

MONITORING OF OPERATION AND MAINTENANCE 

19.1 Monthly status reports  

During Operation Period, the Concessionaire shall, no later than 7 (seven) days after the close of 

each month, furnish to the Authority a monthly report stating in reasonable detail the condition 

of the Project including its compliance or otherwise with th e Maintenance Requirements, 

Maintenance Manual, Maintenance Programme and Safety Requirements, and shall promptly 

give such other relevant information as may be required by the Authority.  

19.2 Inspection  

The Authority may inspect the Project at least once a month. It shall make a report of such 

inspection (the "O&M Inspection Report") stating in reasonable detail the defects or 

deficiencies, if any, with particular reference to the Maintenance Requirements , Maintenance 

Manual, the Maintenance Programme and Safety Requirements, and send a copy thereof to the 

Concessionaire within 15 (fifteen) days of such inspection. 

19.3 Tests  

For determining that the Project conforms to the Maintenance Requirements, the Authority shall 

require the Concessionaire to carry out, or cause to be carried out, tests specified by it in 

accordance with Good Industry Practice. The Concessionaire shall, with due diligence, carry out or 

cause to be carried out all such tests in accordance with the instructions of the Authority and 

furnish the results of such tests forthwith to the Authority.  

19.4 Remedial measures  

19.4.1 The Concessionaire shall repair or rectify the defects or deficiencies, if any, set forth in the O&M 

Inspection Report or in the test results referred to in Clause 19.3 and furnish a report in respect 

thereof to the Authority within 15 (fifteen) day s of receiving the O&M Inspection Report or the 

test results, as the case may be; provided that where the remedying of such defects or 

deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire shall submit progress 

reports of the repair works once every week until such works are completed in conformity with this 

Agreement. 

19.4.2 The Authority shall require the Concessionaire to carry out or cause to be carried out tests, at its 

own cost, to determine that such remedial measures have brought the Project into compliance 

with the Maintenance Requirements and the procedure set forth in this Clause 19.4 shall be 

repeated until the Project conforms to the Maintenance Requirements. In the event that remedial 

measures are not completed by the Concessionaire in conformity with the provisions of this 

Agreement, the Authority shall be entitled to do these remedial measures at its own cost and 

recover the same from the Concessionaire [including by forfeiting and appropriating such amount 

from the O&M Performance Security and in case of such forfeiture the Concessionaire shall 

replenish or furnish fresh O&M Performance Security in terms of clause 9 hereof; failing which the 

relevant provisions of the said clause shall apply]. 
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ARTICLE 20 

Intentionally Left Blank  
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ARTICLE 21 

Intentionally Let Blank  
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ARTICLE 22 

Intentionally Left Blank  
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ARTICLE 23 

ENGINEER  

23.1 Appointment of Engineer  

The Authority shall appoint an Engineer who may be a Superintending Engineer / Executive 
Engineer PHSC for the execution of the Project.  
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ARTICLE 24 

FINANCIAL CLOSE  

24.1 Financial Close  

24.1.1 The Concessionaire hereby agrees and undertakes that it shall achieve Financial Close within 120 

(One Hundred and Twenty) days from the date of this Agreement and in the event of delay, it 

shall be entitled to a further period not exceeding 120 (One Twenty) days, subject to payment 

of Damages to the Authority in a sum calculated at the rate of 0.1% (zero point one per cent) of the 

Construction Period Performance Security for each day of delay, provided that the Damages 

specified herein shall be payable every week in advance, provided further that no Damages shall 

be payable if such delay in Financial Close has occurred solely as a result of any default or delay 

by the Authority in procuring satisfaction of the Conditions  Precedent specified in Clause 4.1.2 or 

due to Force Majeure. For the avoidance of doubt, the Damages payable hereunder by the 

Concessionaire shall be in additions to the Damages, if any, due and payable under the provisions 

of Clause 4.3. 

24.1.2 The Concessionaire shall, upon occurrence of Financial Close, notify the Authority forthwith, and 

shall have provided to the Authority, at least 2 (two) days prior to Financial Close, 3 (three) true 

copies of the Financial Package and the Financial Model, duly attested by a Director of the 

Concessionaire, along with 3 (three) soft copies of the Financial Model in MS Excel version or any 

substitute thereof, which is acceptable to the Lenders. 

24.2 Termination due to failure to achieve Financial Close  

24.2.1 Notwithstanding anything to the contrary contained in this Agreement, but subject to Clause 

34.6.1, in the event that Financial Close does not occur, for any reason whatsoever, within the 

period set forth in Clause 24.1.1, all rights, privileges, claims and entitlements of the 

Concessionaire under or arising out of this Agreement shall be deemed to have been waived by, 

and to have ceased with the concurrence of the Concessionaire, and the Concession Agreement 

shall be deemed to have been terminated by mutual agreement of the Parties. For the avoidance 

of doubt, it is agreed that in the event the Parties hereto have, by mutual consent, determined the 

Appointed Date to precede the Financial Close, the provisions of this Clause 24.2.1 shall not apply. 

24.2.2 Upon Termination under Clause 24.2.1, the Authority shall be entitled to encase the Construction 

Period Performance Security and appropriate the proceeds thereof as Damages; provided, 

however, if Financial Close has not occurred solely as a result of the Authority being in default of 

any of its obligations under Clause 4.1.2, it shall, upon Termination, return the Construction 

Period Performance Security forthwith to the Concessionaire. 
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ARTICLE 25  
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ARTICLE 26  

Consideration to Concessioning Authority  

Aggregate Discount  

a The Aggregate Discount offered to the Concessioning Authority shall be the discount in 

percentage for the CGHS rates of the NABL accredited laboratory tests quoted by the Successful 

Bidder/ Concessionaire in its Financial Proposal, dated , 

b In consideration of the rights, privileges and interests granted by the Concessioning Authority to 

the Concessionaire in terms of this Agreement, the Aggregate Discount shall be offered by the 

Concessionaire to the Concessioning Authority.  
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ARTICLE 27  

USER FEE  

27.1 Collection and appropriation of Fee by the Concessionaire  

27.1.1 With effect from the COD till the Transfer Date, the Concessionaire shall commence rendering 

of medical testing services at the Project Facilities and demand, collect and appropriate 

Service Charges from Customers at such rates which are arrived at after deducting the 

aggregate discount offered on CGHS rates for various tests, as per the Price Bid of the 

Selected Bidder during bidding stage accepted by the Authority, in accordance with 

Applicable Laws, Applicable Permits, Good Industry Practice and more particularly in ter ms 

set out under this Agreement from the patients whose samples have been collected at the Project 

Facilities and those who have been referred by the Civil Hospitals. For all other patients, and for 

the tests which are not included in the CGHS list revised time to time, the Concessionaire shall be 

free to charge the market rates.  

27.1.2 The Concessionaire shall be free to offer further discounted separate customized service packages 

or special or seasonal discounts for specific, bulk, regular Customers or different category of 

Customers over and above the rates arrived at after following the deduction specified in Clause 

27.1.1 above. 

27.1.3 The Concessionaire shall be free to charge in addition to the Fee, actual state and central 

government taxes, duties, levies, cess, etc., but excluding income tax, to be paid by the 

Concessionaire to the competent Government authority under Applicable Laws. 

27.1.4 The Concessionaire acknowledges and agrees that upon payment of Fee any User shall be entitled 

to use the Project Facility and the Concessionaire shall not place, or cause to be placed, any 

restriction on such use, except to the extent specified in any Applicable Law, Applicable Permit or 

the provisions of this Agreement. 

27.1.5 The Concessionaire shall be and remain solely liable and responsible for the collection of Fee in 

accordance with this Agreement. 

27.2 Display of Fee rates  

27.2.1 The Concessionaire shall conspicuously display the Fee structure of all the tests and in case of 

packages, the rate of the package and the total of rates of individual tests included in the package 

(in form of brochures / pamphlets etc.) at the Project Facility at least in two languages viz. English 

and Punjabi. 

27.2.2 The Concessionaire shall, from time to time, inform the Authority of the applicable Fee. Such 

information shall be communicated at least 15 (fifteen) days prior to the revision of Fee under and 

in accordance with this Agreement. 
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ARTICLE 29 
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ARTICLE 30 
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Article 31  

Intentionally Left Blank . 
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ARTICLE 32  

INSURANCE  

32.1 Insurance during Concession Period  

32.1.1 The Concessionaire shall effect and maintain at its own cost, during the Construction Period and 

the Operation Period, such insurances for such maximum sums as may be required under the 

Financing Agreements, and the Applicable Laws, and such insurances as may be necessary or 

prudent in accordance with Good Industry Practice (the "Insurance Cover"). The 

Concessionaire shall also effect and maintain such insurances as may be necessary for mitigating 

the risks that may devolve on the Authority as a consequence of any act or omission of the 

Concessionaire during the Construction Period and/or Operation Period. For the avoidance of 

doubt, the level of insurance to be maintained by the Concessionaire after repayment of Lenders' 

dues in full shall be determined on the same principles as applicable for determining the level of 

insurance prior to such repayment of Lenders' dues. 

32.1.2 The Concessionaire shall, procure and maintain Insurance Cover including but not limited to the 

following:  

(i)  Loss, damage or destruction of the Project Assets, including assets handed over by the 

Authority to the Concessionaire, at replacement value; 

(ii)  comprehensive third party liability insurance including injury to or death of personnel of 

the Authority or others who may enter the Project;  

(iii)  the Concessionaire's general liability arising out of the Concession; 

(iv)  liability to third parties for goods or property damage; 

(v) workmen's compensation insurance; and 

(vi)  any other insurance that may be necessary to protect the Concessionaire and its employees, 

including all Force Majeure Events that are insurable at commercially reasonable 

premiums and not otherwise covered in items (i) to (v) above. 

32.2 Notice to the Authority  

Not later than 45 (forty -five) days prior to commencement of the Construction Period or the 

Operation Period, as the case may be, the Concessionaire shall by notice furnish to the Authority, 

in reasonable detail, information in respect of the insurances that it proposes to effect and 

maintain in accordance with this Article 32. Within 30 (thirty) days of receipt of such notice, the 

Authority may require the Concessionaire to effect and maintain such other insurances as may be 

necessary pursuant hereto, and in the event of any difference or disagreement relating to any such 

insurance, the Dispute Resolution Procedure shall apply. 

32.3 Evidence of Insurance Cover  
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All insurances obtained by the Concessionaire in accordance with this Article 32 shall be 

maintained with insurers on terms consistent with Good Industry Practice. Within 15 (fifteen) 

days of obtaining any insurance cover, the Concessionaire shall furnish to the Authority, copies of 

the certificate (s) of insurance, copies of insurance policies and premia payment receipts in 

respect of such insurance, and no such insurance shall be cancelled, modified, or allowed to 

expire or lapse until the expiration of at least 45 (forty five) days after notice of such proposed 

cancellation, modification or non -renewal has been delivered by the Concessionaire to the 

Authority.  

32.4 Remedy for failure to insure  

If the Concessionaire shall fail to effect and keep in force all insurances for which it is responsible 

pursuant hereto, the Authority shall have the option to either keep in force any such insurances, 

and pay such premia and recover the costs thereof from the Concessionaire, or in the event of 

computation of a Termination Payment, treat an amount equal to the Insurance Cover as deemed 

to have been received by the Concessionaire. 

32.5 Waiver of subrogation  

All insurance policies in respect of the insurance obtained by the Concessionaire pursuant to this 

Article 32 shall include a waiver of any and all rights of subrogation or recovery of the insurers 

thereunder against, inter alia, the Authority, and its ass igns, successors, undertakings and their 

subsidiaries, affiliates, employees, insurers and underwriters, and of any right of the insurers to 

any set-off or counterclaim or any other deduction, whether by attachment or otherwise, in 

respect of any liability  of any such person insured under any such policy or in any way connected 

with any loss, liability or obligation covered by such policies of insurance. 

32.6 Concessionaire's waiver  

The Concessionaire hereby further releases, assigns and waives any and all rights of subrogation 

or recovery against, inter alia, the Authority and its assigns, undertakings and their subsidiaries, 

affiliates, employees, successors, insurers and underwriters, which the Concessionaire may 

otherwise have or acquire in or from or in any way connected with any loss, liability or obligation 

covered by policies of insurance maintained or required to be maintained by the Concessionaire 

pursuant to this Agreement (other than third party liability insurance policies) or because of 

deductible clauses in or inadequacy of limits of any such policies of insurance. 

32.7 Application of insurance proceeds  

The proceeds from all insurance claims, except life and injury, shall be paid to the Concessionaire 

and it shall apply such proceeds for any necessary repair, reconstruction, reinstatement, 

replacement, improvement, delivery or installation of the Project, and the balance remaining, if any, shall 

be applied in accordance with the provisions contained in this behalf in the Financing Agreements. 
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ARTICLE 33 

ACCOUNTS AND AUDIT  

33.1 Audited accounts  

33.1.1 The Concessionaire shall maintain books of accounts recording all its receipts (including all Fees 

and other revenues derived/collected by it from or on account of the Project and/or its use), 

income, expenditure, payments, assets and liabilities, i n accordance with this Agreement, Good 

Industry Practice, Applicable Laws and Applicable Permits. The Concessionaire shall provide 2 

(two) copies of its Balance Sheet, Cash Flow Statement and Profit and Loss Account, along with 

a report thereon by its Statutory Auditors, within 90 (ninety) days of the close of the Accounting 

Year to which they pertain. The Authority shall have the right to inspect the records of the 

Concessionaire during office hours and require copies of relevant extracts of books of accounts, 

duly certified by the Auditors, to be provided to the Authority for verification.  

33.1.2 The Concessionaire shall, within 30 (thirty) days of the close of each quarter of an Accounting 

Year, furnish to the Authority its unaudited financial results in respect of the preceding quarter, in 

the manner and form prescribed by the Securities and Exchange Board of India for publication of 

quarterly results by the companies listed on a stock exchange. 

33.1.3 On or before the thirty-first day of May each Year, the Concessionaire shall provide to the 

Authority, for the preceding Accounting Year, a statement duly audited by its Statutory Auditors 

giving summarised information on (a) the user count using the Project Facility and liable for 

payment of Fee thereof, (b) Fee charged and received, realisable fee and other revenues derived 

from the Project and (c) such other information as the Authority may reasonably req uire. 

33.2 Appointment of auditors  

33.2.1 The Concessionaire shall appoint, and have during the subsistence of this Agreement as its Statutory 

Auditors, a firm chosen by it from a list of 10 (ten) reputable firms of chartered accountants (the 

"Panel of Chartered Accountants ") mutually agreed with the Authority. All fees and 

expenses of the Statutory Auditors shall be borne by the Concessionaire. 

33.2.2 The Concessionaire may terminate the appointment of its Statutory Auditors after a notice of 45 

(forty five) days to the Authority, subject to the replacement Statutory Auditors being appointed 

from the Panel of Chartered Accountants. 

33.3 Certification of claims by Statutory Auditors  

Any claim or document provided by the Concessionaire to the Authority in connection with or 

relating to receipts, income, payments, costs, expenses, accounts or audit, and any matter 

incidental thereto shall be valid and effective only if certified by its Statutory Auditors.  
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ARTICLE 34 

FORCE MAJEURE  

34.1 Force Majeure  

As used in this Agreement, the expression "Force Majeure" or "Force Majeure Event" shall 

mean occurrence in India of any or all of Non-Political Event, Indirect Political Event and 

Political Event, as defined in Clauses 34.2, 34.3 and 34.4 respectively, if it affects the performance 

by the Party claiming the benefit of Force Majeure (the "Affe cted Party") of its obligations 

under this Agreement and which act or event (i) is beyond the reasonable control of the Affected 

Party, and (ii) the Affected Party could not have prevented or overcome by exercise of due 

diligence and following Good Industr y Practice, and (iii) has Material Adverse Effect on the 

Affected Party. 

34.2 Non -Political Event  

A Non-Political Event shall mean one or more of the following acts or events: 

(a) act of God, epidemic, extremely adverse weather conditions, lightning, earthquake, 

landslide, cyclone, flood, volcanic eruption, chemical or radioactive contamination or 

ionising radiation, fire or explosion (to the extent of contamination or radiation or fire or 

explosion originating from a source external to the Site);  

(b)  strikes or boycotts (other than those involving the Concessionaire, Contractors or their 

respective employees/representatives, or attributable to any act or omission of any of them) 

interru pting supplies and services to the Project for a continuous period of 7 (seven) days 

and an aggregate period exceeding 30 (thirty) days in an Accounting Year, and not being an 

Indirect Political Event set forth in Clause 34.3;  

(c) any failure or delay of a Contractor but only to the extent caused by another Non-Political 

Event and which does not result in any offsetting compensation being payable to the 

Concessionaire by or on behalf of such Contractor; 

(d)  any delay or failure of an overseas contractor to deliver rolling stock or equipment in India 

if such delay or failure is caused outside India by any event specified in Sub-clause (a) 

above and which does not result in any offsetting compensation being payable to the 

Concessionaire by or on behalf of such overseas contractor, 

(e) any judgement or order of any court of competent jurisdiction or statutory authority made 

against the Concessionaire in any proceedings for reasons other than (i) failure of the 

Concessionaire to comply with any Applicable Law or Applicable Permit, or (ii) on account 

of breach of any Applicable Law or Applicable Permit or of any contract, or (iii) 

enforcement of this Agreement, or (iv) exercise of any of its rights under this Agreement by 

the Authority;  

(f)  the discovery of geological conditions, toxic contamination or archaeological remains on the 

Site that could not reasonably have been expected to be discovered through a site 

inspection; or  
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(g)  any event or circumstances of a nature analogous to any of the foregoing. 

34.3 Indirect Political Event  

An Indirect Political Event shall mean one or more of the following acts or events:  

(a) an act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil commotion or 

politically motivated sabotage;  

(b)  industry -wide or State-wide strikes or industrial action for a continuous period of 7 (seven) 

days and exceeding an aggregate period of 30 (thirty) days in an Accounting Year;  

(c) any civil commotion, boycott or political agitation which prevents collection of Fee by the 

Concessionaire for an aggregate period exceeding 30 (thirty) days in an Accounting Year; 

(d)  any failure or delay of a Contractor to the extent caused by any Indirect Political Event and 

which does not result in any offsetting compensation being payable to the Concessionaire by 

or on behalf of such Contractor; 

(e) any Indirect Political Event that causes a Non-Political Event; or 

(f)  any event or circumstances of a nature analogous to any of the foregoing. 

34.4 Political Event  

A Political Event shall mean one or more of the following acts or events by or on account of any 

Government Instrumentality:  

(a) Change in Law, only if consequences thereof cannot be dealt with under and in accordance 

with the provisions of Article 41;  

(b)  compulsory acquisition in national interest or expropriation of any Project Assets or rights of 

the Concessionaire or of the Contractors; or 

(c) any event or circumstance of a nature analogous to any of the foregoing. 

34.5 Duty to report Force Majeure Event  

34.5.1 Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report such 
occurrence to the other Party forthwith. Any notice pursuant hereto shall include full particulars 
of:  

(a) the nature and extent of each Force Majeure Event which is the subject of any claim for relief 

under this Article 34 with evidence in support thereof;  

(b) the estimated duration and the effect or probable effect which such Force Majeure Event is 

having or will have on the Affected Party's performance of its obligations under this 

Agreement; 

(c) the measures which the Affected Party is taking or proposes to take for alleviating the impact 

of such Force Majeure Event; and 

(d) any other information relevant to the Affected Party's claim.  



 

128 

 

Development of Laboratory Facilities at 20 Locations in Punjab on PPP mode 

34.5.2 The Affected Party shall not be entitled to any relief for or in respect of a Force Majeure Event 

unless it shall have notified the other Party of the occurrence of the Force Majeure Event as soon 

as reasonably practicable, and in any event not later than 7 (seven) days after the Affected Party 

knew, or ought reasonably to have known, of its occurrence, and shall have given particulars of 

the probable material effect that the Force Majeure Event is likely to have on the performance of 

its obligations under this Agreement.  

34.5.3 For so long as the Affected Party continues to claim to be materially affected by such Force 

Majeure Event, it shall provide the other Party with regular (and not less than weekly) reports 

containing information as required by Clause 34.5.1, and such other information as the other 

Party may reasonably request the Affected Party to provide. 

34.6 Effect of Force Majeure Event on the Concession  

34.6.1 Upon the occurrence of any Force Majeure Event prior to the Appointed Date, the period set forth 

in Clause 24.1.1 for achieving Financial Close shall be extended by a period equal in length to the 

duration of the Force Majeure Event. 

34.6.2 At any time after the Appointed Date, if any Force Majeure Event occurs: 

(a) before COD, the Concession Period and the dates set forth in the Project Completion 

Schedule shall be extended by a period equal in length to the duration for which such Force 

Majeure Event subsists; or 

(b)  after COD, whereupon the Concessionaire is unable to collect Fee despite making best 

efforts or it is directed by the Authority to suspen d the collection thereof during the 

subsistence of such Force Majeure Event, the Concession Period shall be extended by a 

period, equal in length to the period during which the Concessionaire was prevented from 

collection of Fee on account thereof. 

34.7 Al location of costs arising out of Force Majeure  

34.7.1 Upon occurrence of any Force Majeure Event, the Parties shall bear their respective costs and no 

Party shall be required to pay to the other Party any costs thereof. 

34.7.3 Save and except as expressly provided in this Article 34, neither Party shall be liable in any 

manner whatsoever to the other Party in respect of any loss, damage, cost, expense, claims, 

demands and proceedings relating to or arising out of occurrence or existence of any Force 

Majeure Event or exercise of any right pursuant hereto. 

34.8 Termination Notice for Force Majeure Event  

If a Force Majeure Event subsists for a period of 180 (one hundred and eighty) days or more 

within a continuous period of 365 (three hundred and sixty five) days, either Party may in its 

discretion terminate this Agreement by issuing a Termination Notice to the other Party without 

being liable in any manner whatsoever, save as provided in this Article 34, and upon issue of such 

Termination Notice, this Agreement shall, notwithstanding anything to the contrary contained 

herein, stand terminated forthwith; provided that before issuing such Termination Notice, the 

Party intending to issue the Termination Notice shall inform the other Party of such intention and  
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grant 15 (fifteen) days time to make a representation, and may after the expiry of such 15 (fifteen) 

days period, whether or not it is in receipt of such representation, in its sole discretion  issue the 

Termination Notice.  

34.9 Termination Payment for Force Majeure Event  

34.9.1 If Termination is on account of a Non-Political Event, the Authority shall make a Termination 

Payment to the Concessionaire in an amount equal to 90% (ninety per cent) of the Debt Due less 

Insurance Cover. 

34.9.2 If Termination is on account of an Indirect Political Event, the Authority shall make a Termination 

Payment to the Concessionaire in an amount equal to Debt Due less Insurance Cover. 

34.9.3 If Terminat ion is on account of a Polit ical Event, the Authority shall  make a 

Termination Payment to the Concessionaire in an amount that would be payable under Clause 

37.3.2 as if it were an Authority Default. 

34.10 Dispute resolution  

In the event that the Parties are unable to agree in good faith about the occurrence or existence 

of a Force Majeure Event, such Dispute shall be finally settled in accordance with the Dispute 

Resolution Procedure; provided that the burden of proof as to the occurrence or existence of such 

Force Majeure Event shall be upon the Party claiming relief and/or excuse on account of such 

Force Majeure Event. 

34.11 Excuse from performance of obligations  

If the Affected Party is rendered wholly or partially unable to perform its obligations under this 

Agreement because of a Force Majeure Event, it shall be excused from performance of such of its 

obligations to the extent it is unable to perform on account of such Force Majeure Event; provided 

that:  

(a) the suspension of performance shall be of no greater scope and of no longer duration than is 

reasonably required by the Force Majeure Event; 

(b)  the Affected Party shall make all reasonable efforts to mitigate or limit damage to the other Party 

arising out of or as a result of the existence or occurrence of such Force Majeure Event and to cure 

the same with due diligence; and 

(c) when the Affected Party is able to resume performance of its obligations under this Agreement, it 

shall give to the other Party notice to that effect and shall promptly resume performance of its 

obligations hereunder. 
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ARTICLE 35  

Intentionally left blank  
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ARTICLE 36  

SUSPENSION OF CONCESSIONAIRE'S RIGHTS  

36.1 Suspension upon Concessionaire Default  

Upon occurrence of a Concessionaire Default, the Authority shall be entitled, without prejudice to 

its other rights and remedies under this Agreement including its  rights of Termination hereunder, 

to (i) suspend all rights of the Concessionaire under this Agreement including the 

Concessionaire's right to collect Fee, and other revenues pursuant hereto, and (ii) exercise such 

rights itself or authorise  any other person to exercise the same on its behalf during such suspension 

(the "Suspension"). Suspension hereunder shall be effective forthwith upon issue of notice by 

the Authority to the Concessionaire and may extend up to a period not exceeding 180 (one 

hundred and eighty) days from the date of issue of such notice; provided that upon written 

request from the Concessionaire and the Lenders' Representative, the Authority shall extend the 

aforesaid period of 180 (one hundred and eighty) days by a further period not exceeding 90 

(ninety) days. 

36.2 Authority to act on behalf of Concessionaire  

36.2.1 During the period of Suspension, the Authority shall, on behalf of the Concessionaire, collect all Fee 

and revenues under and in accordance with this Agreement and deposit the residual [if any after 

meeting the costs hereunder mentioned] in the Concessionaireôs designated account conveyed to 

the Authority in this regard; after meeting the costs incurred by it for remedying and rectifying 

the cause of Suspension, and thereafter for defraying other expenses incurred by it in connection 

with the implementation [on behalf of Concessionaire] of the Project in terms hereof.  

36.2.2 During the period of Suspension hereunder, all assets and liabilities in relation to the Project shall 

continue to vest in the Concessionaire and all things done or actions taken, including expenditure 

incurred by the Authority for discharging the obligations of the Concessionaire under a nd in 

accordance with this Agreement and the Project Agreements, shall be deemed to have been done 

or taken for and on behalf of the Concessionaire and the Concessionaire undertakes to indemnify 

the Authority for all costs incurred during such period.  

36.3  Revocation of Suspension  

36.3.1 In the event that the Authority shall have rectified or removed the cause of Suspension within a 

period not exceeding 90 (ninety) days from the date of Suspension, it shall revoke the Suspension 

forthwith and restore all ri ghts of the Concessionaire under this Agreement. 

36.3.2 Upon the Concessionaire having cured the Concessionaire Default within a period not exceeding 

90 (ninety) days from the date of Suspension, the Authority shall revoke the Suspension forthwith 

and restore all rights of the Concessionaire under this Agreement. 

36.4 Substitution of Concessionaire  

At any time during the period of Suspension, the Lenders' Representative, on behalf of Lenders, 

shall be entitled to substitute the Concessionaire under and in accordance with the Substitution 

Agreement, and upon receipt of notice thereunder from the Lenders' Representative, the 



 

132 

 

Development of Laboratory Facilities at 20 Locations in Punjab on PPP mode 
Authority shall withhold Termination for a period not exceeding 180 (one  hundred and eighty) 

days from the date of Suspension, and any extension thereof under Clause 36.1, for enabling the 

Lenders' Representative to exercise its rights of substitution on behalf of Lenders. 

36.5 Termination  

36.5.1 At any time during the period of Suspension under this Article 36, the Concessionaire may by notice 

require the Authority to revoke the Suspension and issue a Termination Notice. Subject to the rights 

of the Lenders' Representative to undertake substitution in accordance with the provisions of this 

Agreement and within the period specified in Clause 36.4, the Authority shall within 15 (fifteen) 

days of receipt of such notice, terminate this Agreement under and in accordance with Article 37. 

36.5.2 Notwithstanding anything to the contrary contained in this Agreement, in the event that 

Suspension is not revoked within 180 (one hundred and eighty) days from the date of Suspension 

hereunder or within the extended period, if any, set forth in Clause 36.1, the Concession 

Agreement shall, upon expiry of the aforesaid period, be deemed to have been terminated by 

mutual agreement of the Parties and all the provisions of this Agreement shall apply, mutatis 

mutandis, to such Termination as if a Termination Notice had been issued by the Authority upon 

occurrence of a Concessionaire Default. 



 

133 

 

Development of Laboratory Facilities at 20 Locations in Punjab on PPP mode 
ARTICLE 37 

TERMINATION  

37.1 Termination for Concessionaire Default  

37.1.1 Save as otherwise provided in this Agreement, in the event that any of the defaults specified 

below shall have occurred, and the Concessionaire fails to cure the default within the Cure Period 

set forth below, or where no Cure Period is specified, then within a Cure Period of 180 (one 

hundred eighty) days, the Concessionaire shall be deemed to be in default of this Agreement (a 

"Concessionaire Default" ), unless the default has occurred solely as a result of any breach of 

this Agreement by the Authori ty or due to Force Majeure. The defaults referred to herein shall 

include:  

(a) the Construction Period Performance Security has been encashed and appropriated in 

accordance with Clause 9.2 and the Concessionaire fails to replenish or provide fresh 

Construction  Period Performance Security within a Cure Period of 30 (thirty) days;  

(b)  subsequent to the replenishment or furnishing of fresh Construction Period Performance 

Security in accordance with Clause 9.2, the Concessionaire fails to cure, within a Cure Period 

of 90 (ninety) days, the Concessionaire Default for which whole or part of the Construction 

Period Performance Security was appropriated; 

(c) the Concessionaire does not achieve the latest outstanding Project Milestone and 

continues to be in default for 90 (ninet y) days; 

(d)  the Concessionaire abandons or manifests intention to abandon the construction of the 

Project Facilities without the prior written consent of the Authority;  

(e) Project Completion Date does not occur within the period specified in Clause 12.4.3; 

(f)  the Punch List items have not been completed within the period set forth in Clause 14.4.1; 

(g) the Concessionaire has failed during the Construction period to make any payment including 

Annual Lease Rent to the Authority within the period specified in this Agreeme nt;  

(h)  upon occurrence of a Financial Default, the Lenders' Representative has by notice 

required the Authority to undertake Suspension or Termination, as the case may be, in 

accordance with the Substitution Agreement and the Concessionaire fails to cure the default 

within the Cure Period specified hereinabove; 

(i)  a breach of any of the Project Agreements by the Concessionaire has caused a Material 

Adverse Effect; 
(j)  the Concessionaire creates any Encumbrance in breach of this Agreement; (k) the 

Concessionaire repudiates this Agreement or otherwise takes any action or evidences or 

conveys an intention not to be bound by the Agreement; 

(l) a Change in Ownership has occurred in breach of the provisions of Clause 5.3; 

(m) there is a transfer, pursuant to law either of (i) the rights and/or obligations of the 

Concessionaire under any of the Project Agreements, or of (ii) all or part of the assets or 

undertaking of the Concessionaire, and such transfer causes Material Adverse Effect; 

(n) an execution levied on any of the assets of the Concessionaire has caused a Material Adverse 

Effect; 

(o) the Concessionaire is adjudged bankrupt or insolvent, or if a trustee or receiver is appointed 
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for the Concessionaire or for the whole or material part of its assets that has a material 

bearing on the Project; 

(p) the Concessionaire has been, or is in the process of being liquidated, dissolved, wound-up, 

amalgamated or reconstituted in a manner that would cause, in the reasonable opinion of the 

Authority, a Material Adverse Effect;  

(q) a resolution for winding up of the Concessionaire is passed, or any petition for winding up on 

the Concessionaire is admitted by a court of competent jurisdiction and a provisional 

liquidator or receiver is appointed and such order has not been set aside within 90 (ninety) 

days of the date thereof or the Concessionaire is ordered to be wound up by Court except for 

the purpose of amalgamation or reconstruction, provided that, as part of such amalgamation 

or reconstruction, the entire property, assets and undertaking of the Concessionaire are 

transferred to the amalgamated or reconstructed entity and t hat the amalgamated or 

reconstructed entity has unconditionally assumed the obligations of the Concessionaire under 

this Agreement and the Project Agreements, provided further that:  

(i)  the amalgamated or reconstructed entity has the capability and operating experience 

necessary for the performance of its obligations under this Agreement and the Project 

Agreements; 

(ii)  the amalgamated or reconstructed entity has the financial standing to perform its 

obligations under this Agreement and the Project Agreements and has a credit worthiness 

at least as good as that of the Concessionaire as at the Appointed Date, and 

(iii)  each of the Project Agreements remains in full force and effect; 

(r) any representation or warranty of the Concessionaire/Selected Bidder herein contained which 

is, as of the date hereof, found to be materially false or the Concessionaire/Selected Bidder is 

at any time hereafter found to be in breach thereof; 

(s) the Concessionaire submits to the Authority any statement which has a material effect on the 

Authority's rights, obligations or interests and which is false in material particulars;  

(t)  the Concessionaire has failed to fulfill any obligation, for which failure Te rmination has been 

specified in this Agreement; or 

(u) the Concessionaire commits a default in complying with any other provision of this 

Agreement if such a default causes a Material Adverse Effect on the Authority. 

37.1.1A. Termination for Concessionaireôs O&M Default:  

Save as otherwise provided in this Agreement, in the event that any of the defaults specified below 

shall have occurred, and the Concessionaire fails to cure the default within the Cure Period set 

forth below, or where no Cure Period is specified, then within a Cure Period of 180 (one hundred 

eighty) days, the Concessionaire shall be deemed to be in default of this Agreement (a "O&M 

Default" ), unless the default has occurred solely as a result of any breach of this Agreement by 

the Authority or due to Force Majeure. The defaults referred to herein shall include  

a. The Concessionaire fails to make payment towards Annual Lease Rental by the due date 
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during the Operation Period.  

b. The Concessionaire fails to renew and furnish annually appropriate bank guarantee in 

place of existing bank guarantee in lieu of O&M Performance Security in terms hereof 

c. the O&M Performance Security has been encashed and appropriated in accordance with 

Clause 9 and the Concessionaire fails to replenish or provide fresh O&M Performance 

Security within a Cure Period of 30 (thirty) days  

d. subsequent to the replenishment or furnishing of fresh O&M Performance Security in 

accordance with Clause 9, the Concessionaire fails to cure, within a Cure Period of 90 

(ninety) days, the O&M Default for which whole or part of the O&M Performance Security 

was appropriated. 

e. the Concessionaire is in breach of the O&M obligations in respect of the Project inter -alia 

including the Maintenance Requirements, Safety Requirements and Good Industry 

Practice, as more particularly set out in terms of this Agreement. 

f. a Concessionaire Default happens during the Operation Period; 

g. the Concessionaire commits a default in complying with any other provision of this 

Agreement if such a default causes a Material Adverse Effect on the Authority during 

Operation Period 

37.1.2 Without prejudice to any other rights or remedies which the Authority may have under this 

Agreement, upon occurrence of a Concessionaire Default or O&M Default, as the case may be, the 

Authority shall be entitled to terminate this Agreement by issui ng a Termination Notice to the 

Concessionaire; provided that before issuing the Termination Notice, the Authority shall by a 

notice inform the Concessionaire of its intention to issue such Termination Notice and grant 15 

(fifteen) days to the Concessionaire to make a representation and may after the expiry of such 

15 (fifteen) days, whether or not it is in receipt of such representation, issue the Termination 

Notice, subject to the provisions of clause 37.1.3. 

37.1.3 The Authority shall, if there be Lenders, send a copy of its notice of intention to issue a Termination 

Notice referred to in Clause 37.1.2 to inform the Lenders' Representative and grant 15 (fifteen) days 

to the Lenders' Representative, for making a representation on behalf of the Lenders stating the 

intention to substitute the Concessionaire in accordance with the Substitution Agreement. In the 

event the Authority receives such representation on behalf of Lenders, it shall, in its discretion,  

either withhold Termination for a period not exceeding 180 (one hundred and eighty) days from 

the date of such representation or exercise its right of Suspension, as the case may be, for 

enabling the Lenders' Representative to exercise the Lenders' right of substitution in accordance 

with the Substitution Agreement:  

Provided that the Lenders' Representative may, instead of exercising the Lenders' right of 

substitution, procure that the default specified in the notice is cured within the aforesaid period of 

180 (one hundred and eighty) days, and upon such curing thereof, the Authority shall withdraw 

its notice referred to above and restore all the rights of the Concessionaire: 

Provided further that upon written request from the Lenders' Representative and the  

Concessionaire, the Authority shall extend the aforesaid period of 180 (one hundred and eighty) 

days by such further period not exceeding 90 (ninety) days, as the Authority may deem 

appropriate.  

37.2 Termination for Authority Default  

37.2.1 In the event that any of the defaults specified below shall have occurred, and the Authority fails to 

cure such default within a Cure Period of 180 (one hundred eighty) days or such longer period as 

has been expressly provided in this Agreement, the Authority shall be deemed to be in default of 



 

136 

 

Development of Laboratory Facilities at 20 Locations in Punjab on PPP mode 
this Agreement (the "Authority Default") unless the default has occurred as a result of any 

breach of this Agreement by the Concessionaire or due to Force Majeure. The defaults referred to 

herein shall include: 

(a) The Authority commits a material default in complying with any of the provisions of this 

Agreement and such default has a Material Adverse Effect on the Concessionaire; 

(b) The Authority repudiates this Agreement or otherwise takes any action that amounts to or 

manifests an irrevocable intention not to be bound by this Agreement; or the Authority 

repudiates this Agreement. 

37.2.2 Without prejudice to any other right or remedy which the Concessionaire may have under this 

Agreement, upon occurrence of an Authority Default, the Concessionaire shall, subject to the 

provisions of the Substitution Agreement, be entitled to termina te this Agreement by issuing a 

Termination Notice to the Authority; provided that before issuing the Termination Notice, the 

Concessionaire shall by a notice inform the Authority of its intention to issue the Termination 

Notice and grant 15 (fifteen) days to the Authority to make a representation, and may after the 

expiry of such 15 (fifteen) days, whether or not it is in receipt of such representation, issue the 

Termination Notice.  

37.3 Termination Payment  
37.3.1 No Termination Payment shall be made by the Authority on account of termination of the 

Agreement on a Concessionaire Default or O&M Default, as the case may be. Further, in such case 

the Authority shall be entitled to forfeit and appropriate the Con struction Period Performance 

Security or O&M Performance Security, as the case may be, without any prejudice to its other 

rights and remedies available under law or otherwise. 

37.3.2 Upon Termination on account of an Authority Default, the Authority shall pay to the 

Concessionaire, by way of Termination Payment, an amount equal to: 

(a )  Debt  Due;  and 

(b)  150% (one hundred and fifty per cent) of the Adjusted Equity . 

37.3.3 Termination Payment shall become due and payable to the Concessionaire within 30 (thirty) days of 

a demand being made by the Concessionaire to the Authority with the necessary particulars. In the 

event of any delay beyond a period of 180 days from the due date, the Authority shall pay interest 

at a rate equal to 3% (three per cent) above the Bank Rate on the amount of Termination Payment 

remaining unpaid; provided that such delay shall not exceed 270 (two hundred seventy) days. For 

the avoidance of doubt, it is expressly agreed that Termination Payment shall constitute full 

discharge by the Authority of its payment obligations in respect thereof hereunder.  

37.4 Other rights and obligations of the Authority  

Upon Termination for any reason whatsoever, the Authority shall:  

(a) be deemed to have taken unencumbered possession and control of the Project, Site, Project 

Assets and Project Facilities forthwith free of any encroachments or Encumbrances; 

(b) take possession and control of all materials, stores, implements, tangible and intangible 

assets [including moveable and immoveable properties] and tools, furniture, consumer  
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durables on or about the Site; 

(c) be entitled to restrain the Concessionaire and any person claiming through or under the 

Concessionaire from entering upon the Site or any part of the Project; 

(d) require the Concessionaire to comply with the Divestment Requirements set forth in Clause 

38.1; 

(e) succeed upon election by the Authority, without the necessity of any further action by the 

Concessionaire, to the interests of the Concessionaire under such of the Project Agreements 

as the Authority may in its discretion deem appropriate, and shall upon such election be 

liable to the Contractors only for compensation accruing and becoming due and payable to 

them under the terms of their respective Project Agreements from and after the date the 

Authority elects to succeed to the interests of the Concessionaire. For the avoidance of 

doubt, it is hereby agreed, and the Concessionaire hereby acknowledges, that all sums 

claimed by such Contractors as being due and owing for works and services performed or 

accruing on account of any act, omission or event prior to such date shall constitute debt 

between the Concessionaire and such Contractors, and the Authority shall not in any 

manner be liable for such sums. It is further agreed that in the event the Authority elects to 

cure any outstanding defaults under such Project Agreements, the amount expended by the 

Authority for this purpose shall be deducted from the Termination Payment; and  

(f) transfer of all of Concessionaireôs rights, titles and interest in or over the Project including 

tangible assets and intangible assets comprised in the Project [including Site and Project 

Asset] to Authority through execution of appropriate deeds and documents as may be 

necessary for the said purpose and complete all legal or other formalities required in this 

regard at its cost. In this regard, the Parties hereby agree and confirm that notwithstanding 

anything to the contrary contained in this Agreement, such transfer of the Concessionaireôs 

rights, titles and interest in or over the Project, Project Assets and Site to the Authority 

through appropriate conveyance documents shall be against a consideration equivalent to 

Re. 1 (Rupee one) to be paid by the Authority to the Concessionaire. 

37.5 Survival of rights  

Notwithstanding anything to the contrary contained in this Agreement, any Termination pursuant 

to the provisions of this Agreement shall be without prejudice to the accrued rights of either Party 

including its right to claim and recover money damages, insurance proceeds, security deposits, 

and other rights and remedies, which it may have in law or contract. All rights and obligations of 

either Party under this Agreement, including Termination Payments and Divestment 

Requirements, shall survive the Termination to the extent such survival is necessary for giving 

effect to such rights and obligations. 
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ARTICLE 38 

DIVESTMENT OF RIGHTS AND INTEREST  

38.1 Divestment Requirements  

38.1.1 Upon Termination, the Concessionaire shall comply with and conform to the following 

Divestment Requirements:  

(a) conduct or cause to be conducted, by an independent expert under Authorityôs 

supervision, a condition survey of the Project, Site and the Project Assets to ascertain the 

condition thereof, verifying compliance with the Concessionaireôs obligations under this 

Agreement and to prepare an inventory of the assets, comprised in the Project and notify 

to the Authority forthwith the location and part iculars of all Project Assets and Project 

Site; 

(b)  deliver / transfer/surrender forthwith : (i) the peaceful, actual or constructive possession 

of the Project Assets and Site, free and clear of all Encumbrances and encroachments to 

the Authority; and (ii) transfer all of Concessionaireôs rights, titles and interest in or over 

the Project including tangible assets and intangible assets comprised in the Project 

[including Site and Project Asset] against a consideration Re. 1 (Rupee One ) only, save 

and except to the extent set forth in the Substitution Agreement. For avoidance of doubt, 

only the assets of the Concessionaire shall be taken over and liabilities, including without 

limitation, liabilities relating to labour and personnel rel ated obligations of the 

Concessionaire shall not be taken over by the Authority; 

(c) cure all Project Assets, of all defects and deficiencies so that the Project and Project 

Facilities are compliant with the Maintenance Requirements; provided that in the event 

of Termination during the Construction Period, all Project Assets shall be handed over on 

'as is where is' basis after bringing them to a safe condition; 

(d)  deliver and transfer relevant records, reports, Intellectual Property and other licenses 

pertaining to the Project and its design, engineering, construction, operation and 

maintenance, including all programmes and manuals pertaining thereto, and complete 

'as built' Drawi ngs as on the Transfer Date. For the avoidance of doubt, the 

Concessionaire represents and warrants that the Intellectual Property delivered 

hereunder shall be adequate and complete for the design, engineering, construction, 

operation and maintenance of the Project and shall be assigned to the Authority free of 

any encumbrance; 

(e) The Concessionaire shall at the cost of the Authority transfer/assign such of the Project 

Agreements which the Authority may require to be transferred in its favour subject to the 

counter parties to such contracts consenting to such transfer/ assignment. The 

Concessionaire shall entirely at its cost, terminate all such Project Agreements which are 

not transferred/assigned to the Authority provided, if th e termination is on account of the 

Authority Event of Default, the Authority shall compensate the Concessionaire to the  
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extent of the termination payments, if any, made or to be made by the Concessionaire to 

the counter parties to such contracts; 

(f)  The Concessionaire shall, at its own cost, transfer to the Authority all such Applicable 

Permits which the Authority may require and which can be legally transferred. Provided if 

the termination is on account of Authority Event of Default the co st of such transfer shall 

be borne/ reimbursed by the Authority;  

(g) execute deeds of conveyance, documents and other writings as the Authority may 

reasonably require for conveying, divesting and assigning all the rights, title and interest 

of the Concessionaire in the Project, including the right to receive outstanding insurance 

claims to the extent due and payable to the Authority, absolutely unto the Authority or its 

nominee; against a consideration amount of Re. 1 (one), and the Concessionaire agrees 

and confirms that the same shall be deemed as valid and adequate consideration for the 

purposes hereof; and 

(h)  The Authority shall be entitled to encash any subsisting Bank Guarantee(s) provided by 

the Concessionaire, if the termination is on account of a Concessionaire Event of Default 

or O&M Default, as the case may be. 

(i)  Comply with all other requirements as may be prescribed or required under Applicable 

Laws for completing the divestment and assignment of all rights, title and interest of the 

Concessionaire in the Project, free from all Encumbrances, absolutely unto the Authority 

or to its nominee. 

(j)  Until the Transfer Date, all risks shall lie with the Concessionaire for loss of or damage to 

the whole or any part of the Project and the Project Assets [including Site or part thereof] 

unless the loss or damage is due to an act or omission of the Authority in contravention of 

its obligations under this Agreement. On and from the Transfer Date all  risks in relation 

to the Project and the Project Assets shall be deemed to have been transferred to and lie 

with the Authority or its nominated agency.  

38.2 Inspection and cure  

Not earlier than 90 (ninety) days prior to Termination but not later than 15 ( fifteen) days prior to 

the effective date of such Termination, the Authority shall verify, after giving due notice to the 

Concessionaire of the time, date and venue of such verification, compliance by the Concessionaire 

with the Maintenance Requirements, and if required, cause appropriate tests to be carried out at 

the Concessionaire's cost for this purpose. Defaults, if any, in the Maintenance Requirements 

shall be cured by the Concessionaire at its cost and the provisions of Article 39 shall apply, 

mutatis mutandis, in relation to curing of defects or deficiencies under this Article 38.  

38.3 Cooperation and assistance on transfer of Project  
38.3.1 The Parties shall cooperate on a best effort basis and take all necessary measures, in good faith, to 

achieve a smooth transfer of the Project in accordance with the provisions of this Agreement so as 

to protect the safety of and avoid undue delay or inconvenience to the Users, other members of 

the public or the lawful occupiers of any part of the Site. 

38.3.2 The Parties shall provide to each other, 9 (nine) months prior to the Transfer Date in the event 

Termination by efflux of time and immediately in the event of either Party conveying to the other  
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Party its intent to issue a Termination Notice, as the case may be, as much information and advice 

as is reasonably practicable regarding the proposed arrangements for operation of the Project 

following the Transfer Date. The Concessionaire shall further provide such reasonable advice and 

assistance as the Authority or its nominee may reasonably require for operation of the Project 

until the expiry of 6 (six) months after the Transfer Date.  

38.3.3 The Authority shall have the option to purchase or hire from the Concessionaire at a fair market 

value and free from any encumbrance all or any part of the plant and machinery used in 

connection with the Project but which does not form part of the assets specified in Clause 38.1.1 

and is reasonably required in connection with operation of the Project. For the avoida nce of 

doubt, in the event of dispute or difference relating to fair market value, the Dispute Resolution 

Procedure shall apply. 

38.4 Vesting Certificate  

The divestment of all rights, title and interest in the Project shall be deemed to be complete on the 

date when all of the Divestment Requirements have been fulfilled, and the Authority shall, 

without unreasonable delay, thereupon issue a certificate (the "Vesting Certificate" ), which 

will have the effect of constituting evidence of divestment by the Concessionaire of all of its rights, 

title and interest in the Project, and their vesting in the Authority pursuant hereto. It is expressly 

agreed that any defect or deficiency in the Divestment Requirements shall not in any manner be 

construed or interpreted a s restricting the exercise of any rights by the Authority or its nominee 

on, or in respect of, the Project on the footing that all Divestment Requirements have been 

complied with by the Concessionaire. 

38.5 Divestment costs etc.  

38.5.1 The Concessionaire shall bear and pay all costs incidental to divestment of all of the rights, title 

and interest of the Concessionaire in the Project in favour of the Authority upon termination, save 

and except that all stamp duties payable on any deeds or Documents executed by the 

Concessionaire in connection with such divestment shall be borne by the Authority: 

38.5.2 In the event of any dispute relating to matters covered by and under this Article 38, the Dispute 

Resolution Procedure shall apply. 
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ARTICLE 39 

DEFECTS LIABILITY AFTER TERMINATION 

39.1 Liability for defects after Termination  

The Concessionaire shall be responsible for all defects and deficiencies in the Project for a period of 

120 (one hundred and twenty) days after Termination, and it shall have the obligation to repair or 

rectify, at its own cost, all defects and deficiencies observed by the Authority in the Project during 

the aforesaid period. In the event that the Concessionaire fails to repair or rectify such defect or 

deficiency within a period of 15 (fifteen) days from the date of notice issued by the Authority in 

this behalf, the Authority shall be entitled to get the same repaired or rectified at the 

Concessionaire's risk and cost so as to make the Project conform to the Maintenance 

Requirements. All costs incurred by the Authority hereunder shall be reimbursed by  the 

Concessionaire to the Authority within 15 (fifteen) days of receipt of demand thereof, and in the 

event of default in reimbursing such costs, the Authority shall be entitled to recover the same 

from the Concessionaire by way of forfeiture and appropri ation of delinquent amount from the 

O&M Performance Security [if still subsisting] and in case of such forfeiture the provisions of 

clause 9 hereof shall apply. 



 

142 

 

Development of Laboratory Facilities at 20 Locations in Punjab on PPP mode 

ARTICLE 40  

ASSIGNMENT AND CHARGES  

40.1 Restrictions on assignment and charges  

40.1.1 Subject to Clauses 40.2 and 40.3, this Agreement shall not be assigned by the Concessionaire to 

any person, save and except with the prior consent in writing of the Authority, which consent the 

Authority shall be entitled to decline without assignin g any reason. 

40.1.2 Subject to the provisions of Clause 40.2, the Concessionaire shall not create nor permit to subsist 

any Encumbrance, or otherwise transfer or dispose of all or any of its rights and benefits under 

this Agreement or any Project Agreement to which the Concessionaire is a party except with prior 

consent in writing of the Authority, which consent the Authority shall be entitled to decline 

without assigning any reason. 

40.2 Permitted assignment and charg es 

The restraints set forth in Clause 40.1 shall not apply to: 

(a) liens arising by operation of law (or by an agreement evidencing the same) in the ordinary 

course of business of the Project Facilities ; 

(b)  mortgages/pledges/hypothecation of goods/assets/receivables accruing from the Project, 

other than Project Assets, and their related documents of title, arising or created in the 

ordinary course of business of the Project, and as security only for indebtedness to the 

Lenders under the Financing Agreements and/or for working capital arrangements for the 

Project; 

(c) assignment of rights, interest and obligations of the Concessionaire to or in favour of the 

Lenders' Representative as nominee and for the benefit of the Lenders, to the extent covered 

by and in accordance with the Substitution Agreement as security for financing provided by 

Lenders under the Financing Agreements; and 

(d)  liens or encumbrances required by any Applicable Law. 

40.3 Substitution Agreement  

40.3.1 The Lenders' Representative, on behalf of Lenders, may exercise the right to substitute the 

Concessionaire in accordance with the agreement for substitution of the Concessionaire (the 

"Substitution Agreement") to be entered into amongst the Concessionaire, the Authority and 

the Lenders' Representative, on behalf of Lenders, substantially in the form set forth in Schedule 

XI.  

40.3.2 Upon substitution of the Concessionaire under and in accordance with the Substitu tion 

Agreement, the Nominated Company substituting the Concessionaire shall be deemed to be the 

Concessionaire under this Agreement and shall enjoy all rights and be responsible for all 

obligations of the Concessionaire under this Agreement as if it were the Concessionaire; provided 

that where the Concessionaire is in breach of this Agreement on the date of such substitution, the 

Authority shall by notice grant a Cure Period of 120 (one hundred and twenty) days to the 

Concessionaire for curing such breach. 

40.4 Assignment by the Authority  
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Notwithstanding anything to the contrary contained in this Agreement, the Authority may, after 

giving 60 (sixty) days' notice to the Concessionaire, assign any of its rights and benefits and/or 

obligations under this Agreement; to an assignee who is, in the reasonable opinion of the 

Authority, capable of fulfilling all of the Authority's then outsta nding obligations under this 

Agreement. 
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ARTICLE 41 

CHANGE IN LAW  

41.1 Change in Law  

41.1.1 In the event of a Change in Law results in a Material Adverse Effect, the Authority or the 

Concessionaire may by notice in writing to the other party request such modifications to the 

terms of this Agreement as the requesting party reasonably believes is necessary to place it in 

substantially the same legal, commercial and economic position as it was prior to such Change in 

Law. The Concessionaire and the Authority shall thereafter consult in good faith to agree to such 

modifications and in the event agreement cannot be reached, either of them may refer the matter 

for determination in accordance with the Dispute Resolution Procedure described under Article 

44 of this Agreement. 

For the avoidance of doubt, a change in the rate of any Tax or the imposition of a new Tax shall 

not constitute a Change in Law and the Parties shall be liable to bear the impact and incidence 

thereof at their cost and risk. 
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ARTICLE 42 

LIABILITY AND INDEMNITY  

42.1 General indemnity  

42.1.1 The Concessionaire will indemnify, defend, save and hold harmless the Authority and its officers, 

servants, agents, Government Instrumentalities and Government owned and/or controlled 

entities/enterprises, ("the Authority Indemnified Persons") against any and all suits, 

proceedings, actions, demands and third party claims for any loss, damage, cost and expense of 

whatever kind and nature arising out of any breach by the Concessionaire of any of its obligations 

under this Agreement or any related agreement or on account of any defect or deficiency in the 

provision of services by the Concessionaire to any User, except to the extent that any such suits, 

proceedings, actions, demands and claims have arisen solely due to any negligent act or omission, 

or breach of this Agreement on the part of the Authority Indemnified Persons.  

42.1.2 The Authority will indemnify, defend, save and hold harmless the Concessionaire against any and 

all suits, proceedings, actions, demands and third party claims for any loss, damage, cost and 

expense of whatever kind and nature arising out of (i) defect in title and/or the rights of the 

Authority in the land comprised in the Site, and/or (ii) breach by the Authority of any of its 

obligations under this Agreement or any related agreement, which materially and adversely affect 

the performance by the Concessionaire of its obligations under this Agreement, save and except 

that where any such claim, suit, proceeding, action, and/or demand has arisen due to a negligent 

act or omission, or breach of any of its obligations under any provision of this Agreement or any 

related agreement and/or breach of its statutory duty on the part of the Concessionaire, its 

subsidiaries, affiliates, contractors, servants or agents, the same shall be the liability of the 

Concessionaire. 

42.2 Indemnity by the Concessionaire  

42.2.1 Without limiting the generality of Clause 42.1, the Concessionaire shall fully indemnify, hold 

harmless and defend the Authority and the Authority Indemnified Persons from and against any 

all loss and/or damages arising out of or with respect to: 

(a) failure of the Concessionaire to comply with Applicable Laws and Applicable Permits:  

(b)  payment of taxes required to be made by the Concessionaire in respect of the income or 

other taxes of the Concessionaire's contractors, suppliers and representatives; or 

(c) non-payment of amounts due as a result of materials or services furnished to the 

Concessionaire or any of its contractors which are payable by the Concessionaire or any of 

its contractors. 

42.2.2 Without limiting the generality of the provisions of this Article 42, the Concessionaire shall fully 

indemnify, hold harmless and defend the Authority Indemnified Persons from and against any 

and all suits, proceedings, actions, claims, demands, liabilities and damages which the Authority 

Indemnified Persons may hereafter suffer, or pay by reason of any demands, claims, suits or 
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proceedings arising out of claims of infringement of any domestic or foreign patent rights, 

copyrights or other intellectual property, proprietary or confidentiality rights with respect to any 

materials, information, design or process used by the Concessionaire or by the Concessionaire's 

Contractors in performing the Concessionaire's obligations or in any way incorporated in or 

related to the Project. If in any such suit, action, claim or proceedings, a temporary restraint order 

or preliminary injunction is granted, the Concessionaire shall make every reasonable effort, by 

giving a satisfactory bond or otherwise, to secure the revocation or suspension of the injunction or 

restraint order. If, in any such suit, action, claim or proceedings, the Project, or any part thereof 

or comprised therein, is held to constitute an infringement and its use is pe rmanently enjoined, 

the Concessionaire shall promptly make every reasonable effort to secure for the Authority a 

lease/license, at no cost to the Authority, authorising continued use of the infringing work. If the 

Concessionaire is unable to secure such lease/license within a reasonable time, the 

Concessionaire shall, at its own expense, and without impairing the Specifications and Standards, 

either replace the affected work, or part, or process thereof with non-inf ringing work or part or 

process, or modify the same so that it becomes non-infringing.  

42.3 Notice and contest of claims  

In the event that either Party receives a claim or demand from a third party in respect of which it 

is entitled to the benefit of an indemnity under this Article 42 (the ñIndemnified Partyò) it shall 

notify the other Party (the ñIndemnifying Partyò) within 15 (fifteen) days of receipt of the claim 

or demand and shall not settle or pay the claim without t he prior approval of the Indemnifying 

Party, which approval shall not be unreasonably withheld or delayed. In the event that the 

Indemnifying Party wishes to contest or dispute the claim or demand, it may conduct the 

proceedings in the name of the Indemnified Party, subject to the Indemnified Party being secured 

against any costs involved, to its reasonable satisfaction. 

42.4 Defence of claims  

42.4.1 The Indemnified Party shall have the right, but not the obligation, to contest, defend and litigate 

any claim, action, suit or proceeding by any third party alleged or asserted against such Party in 

respect of, resulting from, related to or arising out of any matter for which it is entitled to be 

indemnified hereunder, and reasonable costs and expenses thereof shall be indemnified by the 

Indemnifying Party. If the Indemnifying Party acknowledges in writing its obligation to indemnify 

the Indemnified Party in respect of loss to the full extent provided by this Article 42, the 

Indemnifying Party shall be en titled, at its option, to assume and control the defence of such 

claim, action, suit or proceeding, liabilities, payments and obligations at its expense and through the 

counsel of its choice; provided it gives prompt notice of its intention to do so to the Indemnified 

Party and reimburses the Indemnified Party for the reasonable cost and expenses incurred by the 

Indemnified Party prior to the assumption by the Indemnifyin g Party of such defence. The 

Indemnifying Party shall not be entitled to settle or compromise any claim, demand, action, suit 

or proceeding without the prior written consent of the Indemnified Party, unless the 

Indemnifying Party provides such security to the Indemnified Party as shall be reasonably 

required by the Indemnified Party to secure the loss to be indemnified hereunder to the extent so 

compromised or settled. 
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42.4.2 If the Indemnifying Party has exercised its rights under Clause 42.3, the Indemnified Party shall 

not be entitled to settle or compromise any claim, action, suit or proceeding without the prior 

written consent of the Indemnifying Party (which consent shall not be unreasonably withheld or 

delayed). 

42.4.3 If the Indemnifying Party exercises its rights under Clause 42.3, the Indemnified Party shall 

nevertheless have the right to employ its own counsel, and such counsel may participate in such 

action, but the fees and expenses of such counsel shall be at the expense of the Indemnified Party 

when and as incurred, unless: 

(a) the employment of counsel by such party has been authorised in writing by the 

Indemnifying Party; or  

(b)  the Indemnified Party shall have reasonably concluded that there may be a conflict of 

interest between the Indemnifying Party and the Indemnified Party in the conduct of the 

defence of such action; or 

(c) the Indemnifying Party shall not, in fact, have employed independent counsel reasonably 

satisfactory to the Indemnified Party, to assume the defence of such action and shall have 

been so notified by the Indemnified Party; or  

(d)  the Indemnified Party shall have reasonably concluded and specifically notified the 

Indemnifying Party either:  

(i)  that there may be specific defences available to it which are different from or 

additional to those available to the Indemnifying Party; or  

(ii)  that such claim, action, suit or proceeding involves or could have a material adverse 

effect upon it beyond the scope of this Agreement: 

Provided that if Sub-clauses (b), (c) or (d) of this Clause 42.4.3 shall be applicable, the counsel for 

the Indemnified Party shall have the right to direct the defence of such claim, demand, action, suit 

or proceeding on behalf of the Indemnified Party, and the reasonable fees and disbursements of 

such counsel shall constitute legal or other expenses hereunder. 

42.5 No consequential claims  

Notwithstanding anything to the contrary contained in this Article 42, the indemnities herein 

provided shall not include any claim or recovery in respect of any cost, expense, loss or damage of 

an indirect, incidental or consequential nature, including los s of profit, except as expressly 

provided in this Agreement.  

42.6 Survival on Termination  

The provisions of this Article 42 shall survive Termination.  
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ARTICLE 43 

RIGHTS AND TITLE OVER THE SITE  

43.1 Lease rights  

For the purpose of this Agreement, the Concessionaire shall have rights to the use of the Site (s) 

as sole lessee subject to and in accordance with this Agreement and more particularly the Lease 

Deed, and to this end, it may regulate the entry and use of the Project by third parties in 

accordance with and subject to the provisions of this Agreement and the Lease Deed. 

43.2 Access rights of the Authority and others  

43.2.1 The Concessionaire shall allow free access to the Site(s) at all times for the authorised 

representatives of the Authority, Lenders, and the Engineer, and for the persons duly 

authorised by any Government Instrumentality to inspect the Project or Project Facilities or to 

investigate any matter within their authority, and upon reasonable notice, the Concessiona ire 

shall pre vide to such persons reasonable assistance necessary to carry out their respective duties 

and functions. 

43.2.2 The Concessionaire shall, for the purpose of operation and maintenance of any utility or road 

specified in Article 11, allow free access to the Site at all times for the authorised persons of the 

controlling body of such utility or road.  

43.3 Property taxes  

All property taxes on the Site(s) shall be payable by the Authority ; and any other such taxes 

payable by the Concessionaire under Applicable Laws for use of the Site(s) shall not be 

reimbursed or payable by the Authority.  

43.4 Restriction on sub -letting  

The Concessionaire shall not sublease or sublet the whole or any part of the Site(s), save and 

except as may be expressly set forth in this Agreement; provided that nothing contained herein shall 

be construed or interrupted as restricting the right of the Concessionaire to appoint Contractors 

for the performance of its obligations hereund er including for operation and maintenance of all 

or any part of the Project. 
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ARTICLE 44 

DISPUTE RESOLUTION  

44.1 Dispute resolution  

44.1 .1 Any dispute, difference or controversy of whatever nature regarding the validity, interpretation, 

implementation or the rights and obligations arising out of, or in relation to, or howsoever arising 

under or out of or in relation to this Concession  between the parties, and so notified by either 

Party to other Party (the ñDispute ò) shall be subject to the dispute resolution procedure set out 

in Article 44. It is specially clarified here that in case of any ambiguity regarding the Works, the 

practices existing at the time of submission of the Proposal as per Good Industry Practice would 

prevail.  

44.2 Direct Discussion between Parties  

The Parties agree that any Dispute that may arise between them shall be first submitted for direct 

discussion between the Parties. For this purpose, the notice of Dispute (the ñNotice of Disputeò) 

sent by one Party to another Party under Article 44.1 shall be considered an invitation for direct 

discussion, and it should specify a reasonable time and venue for conduct of the negotiation 

proceedings. In addition, the Notice of Dispute shall specify th e basis of the Dispute and the 

amount claimed. In the direct discussion proceedings, each party shall be represented by officials 

or employees with sufficient knowledge and authority over the subject matter of the Dispute in 

order for the discussion to be meaningful. At the discussion proceedings, the Party in order that 

has given the Notice of Dispute shall present an offer of a settlement, which may form that 

starting point of discussions between the two Parties during the discussion Proceedings. . 

44.3 A rbitration or Adjudications  

44.3.1 In the event that Parties are unable to resolve the Dispute through Direct Discussion under Article 

44.2 the Parties shall submit the Dispute for adjudication by the Punjab Infrastructure Regulatory 

Authority constituted under the Punjab Infrastructure (Development & Regulation) Act, 2002.  

44.3.2 However, in the event that the Punjab Infrastructure Regulatory Authority has not been 

appointed at the time of the Dispute, the Parties shall submit the Dispute for arbitration i n 

accordance with the Arbitration and Conciliation Act 1996. There shall be a Board of three 

arbitrators, of whom one shall be appointed by the Authority, One shall be appointed by the 

Concessionaire and the third shall be appointed by the two arbitrators appointed as aforesaid. 

44.3.3 The arbitrators shall make a reasoned award (the "Award" ). Any Award made in arbitration held 

pursuant to this Article 44 shall be final and binding on the Parties as from the date on which it is 

made, and the Concessionaire and the Authority agree and undertake to carry out such Award 

without delay.  

44.3.4 The Arbitration proceeding shall be conducted in the English Language and in Chandigarh only. 

44.3.5 The cost incurred on the process of arbitration including inter alia  the fees of the arbitral tribunal 

and the cost of the proceedings shall be borne by the Parties in equal proportions. Each Party 

shall bear its own legal fees incurred as a result of any Dispute under this Article 44. 
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44.4 Performance during Dispute  

Performance of this Concession Agreement shall continue during the settlement of any Dispute 

under this Article 44. The provisions for dispute settlement shall be binding upon the successors, 

assigns and any trustee or receiver of either the Authority or the Concessionaire.  
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ARTICLE 45 

DISCLOSURE  

 45.1 Disclosure of Specified Documents  
Subject to terms hereof and Applicable Laws, the Concessionaire shall make available for 

inspection by any person, copies of this Concession Agreement, the Maintenance Manual, the 

Maintenance Programme and the Maintenance Requirements (hereinafter collectively referred 

to as the ñSpecified Documents ò), free of charge, during normal business hours on all 

working days at the Concessionaireôs registered office and at the Project Site. The 

Concessionaire shall prominently display at the Project Site, public notices stating the 

availability of the Specified Documents for such inspection, and shall provide copies of the same 

to any person upon payment of copying charges on a óno profit no lossô basis. 

 45.2  Disclosure of Documents relating to safety  

Subject to terms hereof and Applicable Laws, The Concessionaire shall make available for 

inspection by any person copies of all documents and data relating to safety of the Project, free 

of charge, during normal business hours on all working days, at the Concessionaireôs registered 

office. The Concessionaire shall make copies of the same available to any person upon payment 

of copying charges on a óno profit no lossô basis. 

 45.3 Withholding disclosure of Protected Documents  

Notwithstanding the provisions of Clauses 45.1 and 45.2, the Authority shall be entitled to 

direct the Concessionaire, from time to time, to withhold the disclosure of Protected Documents 

(as defined herein below) to any person in pursuance of the aforesaid Clauses. 

Explanation:  
The capitalized expression ñProtected Documentsò shall mean such of the Specified Documents 

or documents referred to in Clauses 45.1 and 45.2, or portions thereof, the disclosure of which 

the Authority is entitled to withhold under the provisions of the Right to Information Act, 2005.  
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ARTICLE 46 

REDRESSAL OF PUBLIC GRIEVANCES  

46.1 Complaints Register  

46.1.1 The Concessionaire shall maintain a public relations office at the Project Site where it shall keep a 

register (the "Complaint Register") open to public access at all times for recording of 

complaints by any person (the "Complainant" ). Information relating to the availability of and 

access to the Complaint Register shall be prominently displayed by the Concessionaire at each 

terminal station so as to bring it to the attention of all Users.  

46.1.2 The Complaint Register shall be securely bound and each page thereof shall be duly numbered. It 

shall have appropriate columns including the complaint number, date, name and address of the 

Complainant, substance of the complaint and the action taken by the Concessionaire. 

Immediately after a complaint is registered, the Concessionaire shall give a receipt to the 

Complainant stating the date and complaint number.  

46.1.3 Without prejudice to the provisions of Clauses 46.1.1 and 46.1.2, the Authority may, in 

consultation with the Concessionaire, specify the procedure for making complaints in electronic 

form and for responses thereto. 

46.2 Redressal of complaints  

46.2.1 The Concessionaire shall inspect the Complaint Register every day and take prompt and 

reasonable action for redressal of each complaint. The action taken shall be briefly noted in the 

Complaint Register and a reply stating the particulars thereof shall be sent by the Concessionaire 

to the Complainant under a certificate of posting.  

46.2.2 Within 7 (seven) days of the close of each month, the Concessionaire shall send to the Authority, a 

true photocopy each of all the pages of the Complaint Register on which any entry has been 

recorded during the course of such month, and upon perusal thereof, the Authority may, in its 

discretion, advise the Concessionaire to take such further action as the Authority may deem 

appropriate for a fair and just redressal of any grievance. The Concessionaire shall consider such 

advice and inform the Authori ty of its decision thereon, and if the Authority is of the opinion that 

the Complainant is entitled to further relief, it may refer the matter to the competent forum for its 

disposal under the Consumer Protection Act, 1986, and advise the Complainant to pursue the 

complaint at his own risk and cost. 
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ARTICLE 47 

MISCLLEANEOUS  

47.1 Governing law and jurisdiction  

This Agreement shall be construed and interpreted in accordance with and governed by the 

laws of India, and the courts at Chandigarh, shall have jurisdiction over matters arising 

out of or relating to this Agreement. 

47.2 Waiver of immunity  

Each Party unconditionally and irrevocably:  

(a) agrees that the execution, delivery and performance by it of this Agreement 

constitute commercial acts done and performed for commercial purpose; 

(b)  agrees that, should any proceedings be brought against it or its assets, property or 

revenues in any jurisdict ion in relation to this Agreement or any transaction 

contemplated by this Agreement, no immunity (whether by reason of sovereignty 

or otherwise) from such proceedings shall be claimed by or on behalf of the Party 

with respect to its assets; 

(c) waives any right of immunity which it or its assets, property or revenues now has, 

may acquire in the future or which may be attributed to it in any jurisdiction; and  

(d)  consents generally in respect of the enforcement of any judgement or award against it 

in any such proceedings to the giving of any relief or the issue of any process in any 

jurisdiction in connection with such proceedings (including the making, 

enforcement or execution against it or in respect of any assets, property or revenues 

whatsoever irrespective of their use or intended use of any order or judgement 

that may be made or given in connection therewith).  

47.3 Depreciation  

47.3.1 For the purposes of depreciation under the Applicable Laws, the property representing the 

capital investment made by the Concessionaire in the Project shall be deemed to be 

acquired and owned by the Concessionaire. For the avoidance of doubt, the Authority 

shall not in any manner be liable in respect of any claims for depreciation to be made by 

the Concessionaire under the Applicable Laws. 

47.3.2 Unless otherwise specified, any interest payable under this Agreement shall accrue on a 

daily outstanding basis and shall be compounded on the basis of quarterly rests. 

47.4 Delayed payments  
The Parties hereto agree that payments due from one Party to the other Party under 

the provisions of this Agreement shall be made within the period set forth therein, and 

if no such period is specified, within 15 (fifteen) days of receiving a demand along with 

the necessary particulars. In the event of delay beyond such period, the defaulting Party 

shall pay interest for the period of delay calculated at a rate equal to 5% (five per cent) 

above the Bank Rate, and 
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recovery thereof shall be without prejudice to the rights of the Parties under this 

Agreement including Termination thereof.  

47.5 Waiver  

47.5.1 Waiver, including partial or conditional waiver, by either Party of any default by the other 

Party in  

the observance and performance of any provision of or obligations under this Agreement:  

(a) shall not operate or be construed as a waiver of any other or subsequent default 

hereof or of other provisions of or obligations under this Agreement;  

(b) shall not be effective unless it is in writing and executed by a duly authorised 

representative of the Party; and 

(c) shall not affect the validity or enforceability of this Agreement in any manner.  

47.5.2 Neither the failure by either Party to insist on any occasion upon the performance of the 

terms, conditions and provisions of this Agreement or any obligation thereunder nor 

time or other indulgence granted by a Party to the other Party shall be treated or 

deemed as waiver of such breach or acceptance of any variation or the relinquishment of 

any such right hereunder.  

47.6 Liability for review of Documents and 

Drawings  Except to the extent expressly provided 

in this Agreement:  

(a) no review, comment or approval by the Authority or the Engineer of any 

Project Agreement, Document or Drawing submitted by the Concessionaire nor any 

observation or inspection of the construction, operation or maintenance of the 

Project nor the failure to review, approve, comment, observe or inspect 

hereunder shall relieve or absolve the Concessionaire from its obligations, duties 

and liabilities under this Agreement, the Applicable Laws and Applicable Permits; 

and 

(b)  the Authority shall not be liable to the Concessionaire by reason of any review, 

comment, approval, observation or inspection referred to in Sub -clause (a) above. 

47.7 Exclusion of implied warranties etc.  

This Agreement expressly excludes any warranty, condition or other undertaking 

implied at law or by custom or otherwise arising out of any other agreement between 

the Parties or any representation by either Party not contained in a binding legal 

agreement executed by both Parties. 

47.8 Survival  

47.8.1 Termination shall:  

(a) not relieve the Concessionaire or the Authority, as the case may be, of any 

obligations hereunder which expressly or by implication survive Termination 

hereof; and 
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(b)  except as otherwise provided in any provision of this Agreement expressly limiting 

the liability of either Party, not relieve either Party of any obligations or 

liabilities for loss or damage to the other Party arising out of, or caused by, acts or 

omissions of such Party prior to the effectiveness of such Termination or arising out 

of such Termination.  

47.8.2 All obligations surviving Termination shall only survive for a period of 3 (three) years 

following the date of such Termination. 

47.9 Entire Agreement  

This Agreement and the Schedules together constitute a complete and exclusive statement 

of the terms of the agreement between the Parties on the subject hereof, and no 

amendment or modification hereto shall be valid and effective unless such modification 

or amendment is agreed to in writing by the Parties and duly executed by persons 

especially empowered in this behalf by the respective Parties. All prior written or oral 

understandings, offers or other communications of every kind pertaining to this 

Agreement are abrogated and withdrawn.  

47.10 Severability  

If for any reason whatever, any provision of this Agreement is or becomes invalid, illegal 

or unenforceable or is declared by any court of competent jurisdiction or any other 

instrumentality to be invalid, illegal or unenforceable, the validity, legality o r 

enforceability of the remaining provisions shall not be affected in any manner, and the 

Parties will negotiate in good faith with a view to agreeing to one or more provisions 

which may be substituted for such invalid, unenforceable or illegal provisions,  as 

nearly as is practicable to such invalid, illegal or unenforceable provision. Failure to 

agree upon any such provisions shall not be subject to the Dispute Resolution Procedure 

set forth under this Agreement or otherwise.  

47.11 No partnership  

This Agreement shall not be interpreted or construed to create an association, joint venture 

or partnership between the Parties, or to impose any partnership obligation or liability 

upon either Party, and neither Party shall have any right, power or author ity to enter into 

any agreement or undertaking for, or act on behalf of, or to act as or be an agent or 

representative of, or to otherwise bind, the other Party.  

47.12 Third Parties  

This Agreement is intended solely for the benefit of the Parties and their respective 

successors and permitted assigns, and nothing in this Agreement shall be construed to 

create any duty to, standard of care with reference to, or any liability to, any person not a 

Party to this Agreement. 

47.13 Successors and Assigns  

This Agreement shall be binding upon, and inure to the benefit of the Parties and their 
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respective successors and permitted assigns. 

47.14 Notices  

Any notice or other communication to be given  by any Party to the other Party 
under or in  

connection with the matters contemplated by this Agreement shall be in writing and shall:  

(a) in the case of the Concessionaire, be given by facsimile or e-mail and by letter 

delivered by hand to the address of the Managing Director of the Concessionaire or 

to such other person as the Concessionaire may from time to time designate by 

notice to the Authority; provided that notices or other communications to be 

given to an address outside Chandigarh may, if they are subsequently 

confirmed by sending a copy thereof by registered acknowledgement due, air 

mail or by courier, be sent by facsimile to the number as the Concessionaire 

may from time to time designate by notice to the Authority;  

(b) in the case of the Authority, be given by facsimile and by letter delivered by hand 

and be addressed to the Chief Executive Officer of the Authority or such other 

person as the Authority may from time to time designate by notice to the 

Concessionaire; provided that if the Concessionaire does not have an office in 

Chandigarh it may send such notice by facsimile and by registered 

acknowledgement due, air mail or by courier; and 

(c) any notice or communication by a Party to the other Party, given in accordance 

herewith, shall be deemed to have been delivered when in the normal course of 

post it ought to have been delivered. 

47.15 Language  

All notices required to be given by one Party to the other Party and all other 

communications, Documentation and proceedings which are in any way relevant to this 

Agreement shall be in writing and in English language.  

47.16 Counterparts  

This Agreement may be executed in two counterparts, each of which, when executed 

and delivered, shall constitute an original of this Agreement.  
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ARTICLE 48 

DEFINITIONS  

48.1 Definitions  

In this Agreement, the following words and expressions shall, unless repugnant to the context or 

meaning thereof, have the meaning hereinafter respectively assigned to them: 

"Accounting Year" means the financial year commencing from the first day of April of any 

calendar year and ending on the thirty-first day of March of the next calendar year; provided 

however that the first Account ing Year shall be deemed to mean the period commencing from 

Appointed Date until thirty -first day of March of the immediately succeeding calendar year; and 

the last Accounting Year shall be deemed to mean the period commencing from first day of April 

of relevant calendar year until Transfer Date. 

"Affected Party" shall have the meaning set forth in Clause 34.1; 

"Agreement" or "Concession Agreement" means this Agreement, its Recitals, the Schedules 

hereto and any amendments thereto made in accordance with the provisions contained in this 

Agreement; 

"Applicable Laws" means all laws, brought into force and effect by GOI or the State 

Government including rules, regulations and notifications made thereun der, and judgements, 

decrees, injunctions, writs and orders of any court of record, applicable to this Agreement and the 

exercise, performance and discharge of the respective rights and obligations of the Parties 

hereunder, as may be in force and effect during the subsistence of this Agreement; 

"Applicable Permits" means all clearances, licenses, permits, authorisations, no objection 

certificates, consents, approvals and exemptions required to be obtained or maintained under 

Applicable Laws in connection with the construction, operation and maintenance of the Project 

Facilities during the subsistence of this Agreement; 

" Appointed Date" means the date on which every Condition Precedent shall have been satisfied 

or waived in terms of the Agreement and shall be deemed to be the date of commencement of the 

Concession Period; provided however that in the event all Condition Precedent are not satisfied or 

waived, as the case may be, the Appointed Date shall be deemed to occur and accordingly 

Concession Period shall be deemed to commence only when each and every Condition Precedent 

is either satisfied or waived, as the case may be. 

"Arbitration Act" means the Arbitration and Conciliation Act, 1996 and shall include 

modifications to or any re -enactment thereof, as in force from time to time;  

"Associate" or "Affiliate" means, in relation to either Party, a person who controls, is 

controlled by, or is under the common control with such Party. The expression "control" shall 

mean, with respect to a person which is a company or corporation, the ownership, directly or 

indirectly, of more than 50% (fifty per cent) of the voting shares of  such person, and with respect 
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to a person which is not a company or corporation, the power to direct the management and 

policies of such person, whether by operation of law or by contract or otherwise; 

"Authority Default" shall have the meaning set forth in Clause 37.2.1; 

"Authority Representative" means such person or persons as may be authorised in writing by 

the Authority to act on its behalf under this Agreement and shall include any person or persons 

having authority to exercise any righ ts or perform and fulfil any obligations of the Authority 

under this Agreement; 

"Bank" means a bank incorporated in India and having a minimum net worth of Rs. 1,000 crore 

(Rupees one thousand crore) or any other bank acceptable to Lenders, but does not include a 

bank in which any Lender has an interest; 

"Bank Rate" means the rate of interest specified by the Reserve Bank of India from time to time 

in pursuance of section 49 of the Reserve Bank of India Act, 1934 or any replacement of such Bank 

Rate for the time being in effect; 

"Bid " means the documents in their entirety comprised in the bid submitted by the Selected 

Bidder in response to the RFP in accordance with the provisions thereof;  

"Bid Security" means the security provided by the Selected Bidder to the Authority along with 

the Bid in accordance with the RFP, and which is to remain in force until substituted by the 

Performance Security; 

"COD" or "Commercial Operat ion Date" shall have the meaning set forth in Clause 15.1; 

ñChange in Law ò means the occurrence of any of the following after the date of this Agreement 

(other than in case of any Tax laws) having direct bearing on the implementation of the Project: 

(a) the enactment of any new Indian law;  

(b)  the repeal, modification or re -enactment of any existing Indian law;  

(c)  the commencement of any Indian law which has not entered into effect until the date of this 

Agreement; 

(d)  a change in the interpretation or application of any Indian law by judgment of a court of 

record which has become final conclusive and binding, as compared to such interpretation 

or application by a court of record prior to the date of this Agreement.  

"Change in Ownership" shall have the meaning set forth in Clause 5.3; 

"Change of Scope" shall have the meaning set forth in Article 16; 

"Company" means the entity acting as the Concessionaire under this Agreement; 

"Completion Certificate" shall have the meaning set forth in Clause 14.2; 

"Concession" shall have the meaning set forth in Clause 3.1.1; 
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"Concessionaire" shall have the meaning attributed thereto in the array of Parties hereinabove 

as set forth in the Recitals; 

"Concession Period" means the period starting on and from the Appointed Date and ending 

on the Transfer Date; 

"Concessionaire Default" shall have the meaning set forth in Clause 37.1.1; 

"Conditions Precedent" shall have the meaning set forth in Clause 4.1.1; 

"Construction Period" means the period beginning from the Appointed Date and ending on 

the COD; 

"Construction Works" means all works and things necessary to complete the Project in 

accordance with this Agreement; 

"Contractor" means the person or persons, as the case may be, with whom the Concessionaire 

has entered into for any of the EPC Contract, the O&M Contract, or any other agreement or 

contract for construction, operation and/or maintenance of the Project and / or Project Facilities 

or matters incidental thereto, but does not include a person who has entered into an agreement 

for providing financial assistance to the Concessionaire; 

"Construction Period Performance Security" shall have the meaning set forth in Clause 

9.1; 

"Cure Period" means the period specified in this Agreement for curing any breach or default of 

any provision of this Agreement by the Party responsible for such breach or default and shall: 

(a) commence from the date on which a notice is delivered by one Party to the other Party 

asking the latter to cure the breach or default specified in such notice; 

(b)  not relieve any Party from liability to pay Damages or compensation under the provisions 

of this Agreement; and 

(c) not in any way be extended by any period of Suspension under this Agreement; provided 

that if the cure of any breach by the Concessionaire requires any reasonable action by the 

Concessionaire that must be approved by the Authority hereunder, the applicable Cure 

Period shall be extended by the period taken by the Authority to accord their approval;  

"Damages" shall have the meaning set forth in Sub-clause (v) of Clause 1.2.1; 

"Debt Due" means the aggregate of the following sums expressed in Indian Rupees outstanding 

on the Transfer Date; as verified by an Expert [whose cost shall be shared equally between 

Authority and concessionaire] to the satisfaction of the Authority:  

(a) the principal amount of the debt provided by the Lenders under the Financing Agreements 

for financing the Project (the ñprincipal ò) but excluding any part of the principal that had 

fallen due for repayment 2 (two) years prior to the Transfer Date;  
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(b) all accrued interest, financing fees and charges payable under the Financing Agreements on, 

or in respect of, the debt referred to in Sub-clause (a) above until the Transfer Date but 

excluding (i) any interest, fees or charges that had fallen due 1 (one) year prior to the Transfer 

Dale, (ii) any penal interest or charges payable under the Financing Agreements to any 

Lender, and (iii) any pre -payment charges in relation to accelerated repayment of debt except 

where such changes have arisen due to Authority Default; and  

"Debt Service" means the sum of all payments on account of principal, interest, financing fees 

and charges due and payable in an Accounting Year to the Lenders under the Financing 

Agreements; 

ñCompliance Period" means the period from the date of this Agreement until the Appointed 

Date; 

"Dispute" shall have the meaning set forth in Clause 44.1; 

"Dispute Resolution Procedure" means the procedure for resolution of Disputes set forth in 

Article 44;  

"Divestment Requirements" means the obligations of the Concessionaire for and in respect 

of Termination as set forth in Clause 38.1; 

"Document" or "Documentation" means documentation in printed or written form, or in 

tapes, discs, drawings, computer programmes, writings, reports, photographs, films, cassettes, or 

expressed in any other written, electronic, audio or visual form;  

ñDesign Approval Committeeò or ñDACò means the committee as constituted by the 

Authority for approving the design of the Project, consisting of officials as stipulated in Schedule 

X of the Concession Agreement. 

"Drawings" means all of the drawings, calculations and documents pertaining to the Project and 

Project Facilities and shall include 'as built' drawings of the Project and Project Facilities; 

ñEffective Date ò shall mean the date on which the Concession Agreement has been executed by 

the Parties; 

ñEasementò means all easements, reservations, rights-of-way, utilities and other similar rights 

as to the use of real property, which are necessary or appropriate for the conduct of activities of 

the Concessionaire related to the Project; 

"EPC Contract" means the engineering, procurement and construction contract or contracts 

entered into by the Concessionaire with one or more Contractors for, inter alia, engineering and 

construction of the Project and Project Facilities in accordance with the provisions of this 

Agreement; 

"EPC Contractor" means the person with whom the Concessionaire has entered into an EPC 

Contract;  
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"Emergency" means a condition or situation that is likely to endanger the security of the 

individuals on or about the Project, including Users thereof, or which poses an immediate threat 

of material damage to any of the Project Assets; 

"Encumbrances" means, in relation to the Project and Project Facilities, any encumbrances 

such as mortgage, charge, pledge, lien, hypothecation, security interest, assignment, privilege or 

priority of any kind having th e effect of security or other such obligations, and shall include any 

designation of loss payees or beneficiaries or any similar arrangement under any insurance policy 

pertaining to the Project and Project Facilities, where applicable herein but excluding utilities 

referred to in Clause 11.1; 

"Equity" means the sum expressed in Indian Rupees representing the paid up equity share 

capital of the Concessionaire for meeting the equity component of the Total Project Cost, and shall 

for the purposes of this Agreement include convertible instruments or other similar forms of 

capital, which shall compulsorily convert into equity share capital of the Company, and any 

interest -free funds advanced by any shareholder of the Company for meeting such equity 

component;  

ñExpertò means any person, body or organizat ion of repute with recognized 

technical/professional expertise in respect of any field, matter or subject relevant for the purpose 

of this Agreement, appointed by the Authority.  

"Fee " means all charges, tariff, fees, deposits and amounts received by or paid to the 

Concessionaire from or with respect to the Project, for services provided and maintenance 

charges for the Project, including rental amounts accruing from the lease/sub-lease/licensing of 

Project Facilities; and other tariff and charges including maintenance charges for services 

provided to the Users; 

"Financial Close" means the date on which the Financing Agreements providing for financial 

assistance by the Lenders have become effective and conditions if any for draw down of fund have 

been met by the Concessionaire such that the Concessionaire has immediate access to such 

sanctioned funding under the Financing Agreements; 

"Financial Model" means the financial model adopted by Lenders, setting forth the capital and 

operating costs of the Project and revenues therefrom on the basis of which financial viability of 

the Project has been determined by the Lenders, and includes a description of the assumptions 

and parameters used for making calculations and projections therein; 

"Financial Package" means the financing package indicating the total capital cost of Project 

and the means of financing thereof, as set forth in the Financial Model and approved by the 

Lenders, and includes Equity and all financial assistance specified in the Financing Agreements; 
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"Financing Agreements" means the agreements executed by the Concessionaire in respect of 

financial assistance to be provided by the Lenders by way of loans, guarantees, subscription to non-

convertible debentures and other debt instruments including loan agreements, guarantees, notes, 

debentures, bonds and other debt instruments, security agreements, and other documents relating to 

the financing (including refinancing) of the Total Projec t Cost, and includes amendments or 

modifications made in accordance with Clause 5.2.2; 

"Force Majeure" or "Force Majeure Event" shall have the meaning ascribed to it in Clause 34.1; 

"GOI" means the Government of India; 

"Good Industry Practice" means the practices, methods, techniques, designs, standards, skills, 

diligence, efficiency, reliability and prudence which are generally and reasonably expected from a 

reasonably skilled and experienced operator engaged in the same type of undertaking as envisaged under 

this Agreement and which would be expected to result in the performance of its obligations by the 

Concessionaire in accordance with this Agreement, Applicable Laws and Applicable Permits in 

reliable, safe, economical and efficient manner; 

" Government Instrumentality" means any department, division or sub-division of the 

Government or the State Government and includes any commission, board, authority, agency or 

municipal and other local authority or statutory body including Panchayat under the control of the 

Government or the State Government, as the case may be, and having jurisdiction over all or any part 

of the Project or the performance of all or any of the services or obligations of the Concessionaire 

under or pursuant to this Agreement;  

"Indemnified Party" means the Party entitled to the benefit of an indemnity pursuant to Article 

42; 

"Indemnifying Party" means the Party obligated to indemnify the other Party pursuant to Article 

42; 

"Engineer" shall have the meaning set forth in Clause 23.1; 

"Indirect Political Event" shall have the meaning set forth in Clause 34.3; 

"Insurance Cover" means the aggregate of the maximum sums insured under the insurances taken 

out by the Concessionaire pursuant to Article 32, and when used in the context of any act or event, it shall 

mean the aggregate of the maximum sums insured and payable in relation to such act or event; 

"Lenders" means the financial institutions, banks, multilateral lending agencies, trusts, funds and 

agents or trustees of debenture holders, including their successors and assignees, who have agreed to 

guarantee or provide finance to the Concessionaire under any of the Financing Agreements for 

meeting all or any part of the Total Project Cost; 

"Lenders' Representative" means the person duly authorized by the Lenders to act for and on behalf 

of the Lenders with regard to matters arising out of or in relation to this Agreement, and includes his 

successors, assigns and substitutes; 

ñMandatory Project Components/Mandatory Development Obligationsò shall have the meaning 
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ascribed thereto in Schedule I  hereof. 

"Maintenance Manual" shall have the meaning ascribed to it in Clause 17.3; 

"Maintenance Program" shall have the meaning ascribed to it in Clause 17.4.1; 

"Maintenance Requirements" shall have the meaning set forth in Clause 17.2; 

"Material Adverse Effect" means a material adverse effect of any act or event on the ability of either 

Party to perform any of its obligations under and in accordance with the provisions of this Agreement and 

which act or event causes a material financial burden or loss to either Party; 

"Medical Aid Post" shall have the meaning set forth in Clause 21.1; 

"Nominated Company" means a company selected by the Lenders' Representative and proposed 

to the Authority for substituting the Concessionaire in accordance with the provisions of the Substitution 

Agreement; 

"Non -Political Event" shall have the meaning set forth in Clause 34.2; 

"O&M" means the operation and maintenance of the Project and Project Facilities and includes all 

matters connected with or incidental to such operation and maintenance, provision of services and 

facilities, and collection of Fee in accordance with the provisions of this Agreement; 

"O&M Contract" means the operation and maintenance contract that may be entered into between 

the Concessionaire and the O&M Contractor for performance of all or any of the O&M obligations;  

"O&M Contractor" means the person, if any, with whom the Concessionaire has entered into an 

O&M Contract for discharging O&M obligations for and on behalf of the Concessionaire; 

"O&M Expenses" means expenses incurred by or on behalf of the Concessionaire or by the 

Authority, as the case may be, for all O&M including (a) cost of salaries and other compensation to 

employees, (b) cost of materials, supplies, utilities and other services, (c) premia for insurance, (d) all 

taxes, duties, cess and fees due and payable for O&M, (e) all repair, replacement, reconstruction, 

reinstatement, improvement and maintenance costs, (f) payments required to be made under the O&M 

Contract, or any other contract in connection with or incidental to O&M, and (g) all other expenditure 

required to be incurred under Applicable Laws, Applicable Permits or this Agreement; 

"O&M Inspection Report" shall have the meaning set forth in Clause 19.2; 
ñO&M Performance Security ò shall have the meaning ascribed to it in clause 9 hereof. 

"Operation Period" means the period commencing from COD and ending on the Transfer Date; 

"Panel of Chartered Accountants" shall have the meaning set forth in Clause 33.2.1; 

"Parties" means the parties to this Agreement collectively and "Party" shall mean any of the parties 

to this Agreement individually;  

"Political Event" shall have the meaning set forth in Clause 34.4; 
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"Project" shall mean and refer to design, construction, finance, equipping, operation, 

maintenance and transfer Laboratory Facilities as described in Schedule I  and Schedule II  in 

accordance with the provisions of this Agreement, and includes all works, services and equipment relating 

to or in respect of the Scope of the Project; 

"Project Agreements" means this Agreement, the Financing Agreements, EPC Contract, O&M Contract, 

and any other agreements or contracts that may be entered into by the Concessionaire with any person 

in connection with matters relating to, arising out of or incidental to the Project, the Substitution 

Agreement; 

"Project Assets" means all physical and other assets relating to and forming part of the Site including 

(a) rights over the Site in the form of lease [granted in terms of Lease Deed], Right of Way or 

otherwise; (b) tangible assets such as civil works and equipment including but not limited to 

foundations, embankments, drainage works, sign boards, electrical systems, communication systems, 

rest areas, maintenance depots and administrative offices; (c) Project Facilities situated on the Site; 

(d) all rights of the Concessionaire under the Project Agreements; (e) insurance proceeds; and (g) 

Applicable Permits and authorisations  relating to or in respect of the Project;  

"Project Completion Date" means the date on which the Completion Certificate or the 

Provisional Certificate, as the case may be, is issued under the provisions of Article 14; 

"Project Completion Schedule" means the progressive Project Milestones for completion of the 

Mandatory Project & Project Facilities on or before the Scheduled Completion Date; 

"Project Facilities" means the Mandatory Project Components/Mandatory Development 

Obligations [including all the amenities and facilities required as basic and support infrastructure for 

Project, for the optimal functioning thereof, including but not limited to sewage and sanitation system, 

water supply, electricity distribution and sup ply, situated on the Site, as described in Schedule I & 

Schedule II] to be developed, operated and maintained by the Concessionaire on the Project Site in 

terms of the Agreement ; 

"Provisional Certificate" shall have the meaning set forth in Clause 14.3; "Punch 

List" shall have the meaning ascribed to it in Clause 14.3; 

"RBI" means the Reserve Bank of India, as constituted and existing under the Reserve Bank of India 
Act, 1934, including any statutory modification or replacement thereof, and its successors; 

"Reference Exchange Rate" means, in respect of any one currency that is to be converted into another 

currency in accordance with the provisions of this Agreement, the exchange rate as of 12.00 (twelve) 

noon on the relevant date quoted in Delhi by the State Bank of India, and in the absence of such rate, 

the average of similar rates quoted in Delhi by the Bank of India and the Bank of Baroda; 

"Re.", "Rs." or "Rupees" or "Indian Rupees" means the lawful currency of the Republic of India;  

"Right of Way" means the constructive possession of the Site, together with all way leaves, 

easements, unrestricted access and other rights of way, howsoever described, necessary for 

construction, operation and maintenance of the Project in accordance with this Agreement; 
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ñSafety Requirement ò shall mean development, implementation and administration of a 

surveillance and safety programme by the Concessionaire in conformity with Applicable Laws and Good 

Indust ry Practice so as to provide safe environment on or about the Project Facilities. 

"Scheduled Completion Date" shall have the meaning set forth in Clause 12.4.1; "Scope 

of the Project" shall have the meaning set forth in Article 2;  

ñSecurity Interestò means any mortgage, charge (whether fixed or floating), pledge, lien, 

hypothecation, assignment, security interest or other encumbrances of any kind securing or conferring 

any priority of payment in respect of any obligation of any Person and includes without limitation any right 

granted by a transaction which, in legal terms, is not the granting of security but which has an economic 

or financial effect similar to the granting of security in each case under Applicable Laws; 

ñSelected Bidderò means the bidder who has been awarded the Project;  

"Site" shall have the meaning set forth in Clause 10.1; 

"Specifications and Standards" means the specifications and standards relating to the quality, 

quantity, capacity and other requirements for the Pro ject Facility, as set forth in Schedule XIV , 

and any modifications thereof, or additions thereto, as included in the design and engineering for the 

Project Facility submitted by the Concessionaire to, and expressly approved by, the Authority;  

"State" means the State of Punjab and "State Government" means the government of that State; 

"Statutory Auditors" means a reputable firm of chartered accountants acting as the statutory 

auditors of the Concessionaire under the provisions of the Companies Act, 1956 including any 

modification or re -enactment thereof, for the time being in force, and appointed in accordance with 

Clause 33.2.1; 

"Subordinated Debt" means the aggregate of the following sums expressed in Indian Rupees or in 

the currency of debt, as the case may be, outstanding as on the Transfer Date: 

(a) the principal amount of debt provided by lenders or the Concessionaire for meeting the Total 

Project Cost and subordinated to the financial assistance provided by the Lenders; and 

(b)  all accrued interest on the debt referred to in Sub-clause (a) above but restricted to the lesser of 

actual interest rate and a rate equal to 5% (five per cent) above the Bank Rate in case of loans 

expressed in Indian Rupees and lesser of the actual interest rate and six-month LIBOR 

(London Inter Bank Offer Rate) plus 2% (two per cent) in case of loans expressed in foreign 

currency, but does not include any interest that had fallen due one year prior to the Transfer Date; 

provided that if all or any part of the Subordinated Debt is convertible into Equity at the option of 

the lenders and/or the Concessionaire, it shall for the purposes of this Agreement be deemed to 

be Subordinated Debt even after such conversion and the principal thereof shall be dealt with as 

if such conversion had not been undertaken; 

"Substitution Agreement" shall have the meaning set forth in Clause 40.3; 

"Suspension" shall have the meaning set forth in Clause 36.1; 
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"Taxes" means any Indian taxes including excise duties, customs duties, value added tax, sales tax, 

local taxes, cess and any impost or surcharge of like nature (whether Central, State or local) on the 

goods, materials, equipment and services incorporated in and forming part of the Project charged, levied 

or imposed by any Government Instrumentality, but excluding an y interest, penalties and other 

sums in relation thereto imposed on any account whatsoever. For the avoidance of doubt, Taxes shall 

not include taxes on corporate income; 

"RFP" shall have the meaning set forth in Recital (B); 

"Termination" means the expiry or earlier termination [for any reason whatsoever], as the case may 

be, of this Agreement and the Concession hereunder in terms hereof; 

"Termination Notice" means the communication issued in accordance with this Agreement by one 

Party to the other Party terminating this Agreement;  

òTermination Payment ò means the amount payable, under and in accordance with this 

Agreement, by the Authority to the Concessionaire upon Termination.  

"Tests" means the tests to determine the completion of Project in accordance with the provisions of 

this Agreement. 

"Total Project Cost" means the capital cost incurred on construction and financing of the Project, 

and shall be limited to the lowest of: 

(a) the capital cost of the Project, as set forth in the Financial Package; and 

(b) the actual capital cost of the Project upon completion of the Project; 

provided that in the event of Termination, the Total Project Cost shall be deemed to be modified to 

the extent of variation in WPI or Reference Exchange Rate occurring in respect of fair market value 

of Equity and Debt Due, as the case may be, in accordance with the provisions of this Agreement; 

"Transfer Date" means the date on which this Agreement and the Concession hereunder 

expires pursuant to the provisions of this Agreement or is terminated by a Termination Notice;  

"User" means a person who uses the Project or Project Facility or any part thereof; 

"Vesting Certificate" shall have the meaning set forth in Clause 38.3; and 

ñWPI ò means the Wholesale Price Index for all commodities as published by the Ministry of 

Industry, GOI and shall include any index which substitutes the WPI, and any reference to WPI 

shall, unless the context otherwise requires, be construed as a reference to the WPI published for 

the period ending with the preceding month.  

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 

AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN.  
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SIGNED, SEALED AND DELIVERED 

For and on behalf of Punjab Health Systems 

Corporation (ñAuthorityò) by: 

Sign and Seal: 

Name: 

Designation: 

Sign and Seal: 

Name: 

Designation: 

SIGNED, SEALED AND DELIVERED 

For and on behalf of 
(ñConcessionaireò) 

Sign and Seal: 

Name: 

Designation: 

by: 

THE COMMON SEAL OF CONCESSIONAIRE has 

been affixed pursuant to the resolution passed by the 

Board of Directors of the Concessionaire at its meeting 

h e l d  o n  t h e   h e r e u n t o  a f f i x e d  
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in  the presence of ,  
Director, who has signed these presents in token 

thereof and , 

authorized signatory, who has countersigned the same 

in token thereof:  

SIGNED, SEALED AND DELIVERED 

For and on behalf of , Lead 

Sign and Seal: 

Name: 

Designation: 

Member of the Consortium (ñSelected Bidderò) by: 

 

In the presence of: 1. 2. 
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Schedules  
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SCHEDULE - I 

SCOPE OF WORK  

The Concessionaire is required to plan, design, finance, engineer, construct, develop, equip, 

operate, maintain and manage the Project and enjoy its commercial benefits for the 

predetermined Concession Period (lease period). 

The total area for the development of the Project is ~1085 sqft at each location wherein the 

Concessionaire shall be given full discretion to plan and design the Laboratory Facilities 

conforming to the applicable Bye-Laws and regulations/ norms/ standards for respective Project 

Components including arranging approval from the Competent Authority.  

The main Project Components to be developed at the Project Site are: 

Mandatory Equipment for Labs:  

Sr. No Equipment  Numbers Non- NABL 

Lab 

NABL Lab 

1 Binocular Microscope 2   

2 Auto analyser with the minimum capacity of 

300 tests per hour 

1   

3 Semi auto analyser 1   

4 Lab incubator  1   

5 Electric centrifuge table top  2   

6 Rotor/ Shaker  1   

7 Haemoglobinometer  4   

8 Elisa Reader cum washer/ Chemiluminiscense 

Analyzer 

1   

9 Blood cell counter 1   

10 Urine analyser 1   

11 Electrolyte analyser 1   

12 Water bath 1   

13 Westergreen pipette 4   

14 Neubaur Chamber 4   

15 Coagulation analyser 1   

16 Refrigerators for storing of kits  2   

17 Hot Air Oven  1   
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18 Autoclave Vertical 2 V V 

Mandatory Equipment for collection centres  

Sr. No  Equipment  Numbers  

1 Centrifuge Machine  1 ï Remi 8 C with Timer  

2 Needle Destroyer   1 ï Electrically Operated  

3 Vacutainer Rack / Specimen holding basket  1  

4 Calibrated Digital Thermometer   1 

5 First Aid Box   1 

6 Height Chart   1 

7 Weighing Machines  1 

8 Hand Sanitizer / Tissue Roll   1 each 

9 Waste Dustbins marked with bio hazard logo 
on top 

 5 

10 Sample Collection Material  As per requirement 

11 Computers  One 

12 Printer, Fax, Copier and Scanner  1 each 

13 Phone Lines  1 

14 Internet Broadband Connection   1  

15 Refrigerator (Frost Free)   1 

16 Water Dispenser  1 (with hot and cold 
options)  

 

 

 

Â Mandatory Tests for Labs 
Sr.No Name of the test Non- NABL 

Lab 

NABL Lab 

Hematology 

1 CBC V V 

2 ESR V V 

3 HBF (Fetal Haemoglobin)  V V 

4 BT V V 

5 CT V V 

6 MP V V 

7 Platelet Count V V 

8 Coomb's test V V 

9 Blood grouping V V 
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10 PBF V V 

11 Coagulogram V V 

12 Prothromran Time  V V 

13 Absolute eoseroplul count V V 

14 GBPD deficiency test V V 

15 Sickling test V V 

16 Osmotic fragility  V V 

17 L E Cell V V 

18 Bone Marrow Examination  V V 

B.  Biochemical examination  

18 Sugar( one estimation) V V 

B1 RFT / KFT 

1 S. Creatinine V V 

2 Blood Urea V V 

3 Uric Acid  V V 

B2 LFT 

1 Total Bilirubin  V V 

2 Direct Bilirubin  V V 

3 SGOT V V 

4 SGPT V V 

5 Alkaline Phosphate V V 

6 Total Protein  V V 

7 Albumin  V V 

B3 Lipid Profile  V V 

1 S. Cholestrol V V 

2 HDL  V V 

3 LDL  V V 

4 VLDL  V V 
 

 
5 S. Triglycerides V V 

B4 S. Amylase V V 

2 S. Acid Phosphatase V V 

3 CPKMB V V 

C Serology 

1 Montoux Test  V V 

2 Hepatitis B  V V 

3 Hepatitis C V V 

4 VDRL V V 

5 Pregnancy Test V V 

D 

Electrolytes 

1 S. Sodium V V 

2 S. Pottasium V V 

3 S. Chloride V V 

4 S. Calcium V V 

E Urine Complete Examination  V V 

1 9/10 Parameters (fully automated)  V V 

2 Bacteriological examination (culture & sensitivity)  V V 
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3 Calcium Qualitative  V V 

4 Urea Qualitative V V 

5 

  Ammonia  
 V V 

6 Uric Acid  V V 

7 Bencezones proteins Qualitative V V 

F. Examination of stool  

1 Microscopic for Ova & Cyst V V 

2 Bacteriological (culture & sensitivity)  V V 

G. Microbiology  

1 Aerobic culture& Sensitivity (Blood, Pus, Urine, Semen, Body 

Fluids)  

V V 

2 Fungal Identification  V V 

H. Semen examination 

1 Microscopy V V 

2 Count of spermatozoa V V 

II. Cytology Labs 

1 Pap smear V V 

2 FNAC V V 

3 CSF Examination, Pleural Fluid Exams, Ascitic Fluid Examination  V V 

J. Hormonal   V 

1 Thyroid Profile (T3, T4, TSH)  - V 

2 S. Prolactin - V 

3 S. PSA - V 

4 S. DHEA - V 

5 S. LH - V 

6 S. FSH - V  
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Sr. 

No 

Requirement in NABL  

Designation 

Laboratory 

Qualification  Numbers 

1 

Pathologist MD (Pathology)  1 

2 

Lab Technicians 
BSc, MLT or Diploma in 

MLT  
3 

*Lab Attendant/Class -IV/Clerk can be recruited as per requirement.  

 

Sr. 

No 

Requirement in Non NABL  

Designation 

Laboratory  

Qualification  Numbers 

1 

Medical Officer  

Incharge. 

MD  (Pathology) or 

Diploma  in  Clinical  
Pathology with 7 yrs 

exp. Or MBBS with 3 yrs 

e x p .  i n  m e d i c a l  

laboratory.  

1 

2 

Lab Technicians 
BSc, MLT or Diploma in 

MLT  
3 

*Lab Attendant/Class -IV/Clerk can be recruited as per requirement.  

 

 

Sr. 

No 

Requirement in Collection 
Centres 

Designation 

 

Qualification  

Numbers 
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1 

Lab Technicians / 
Phlebotomists 

 

 

BSc, MLT or Diploma in 

MLT  2 

2 

Logistics Boy 
 

1 

*House Keeping as per requirement . 

 

 

 

It is clarified herewith that in addition to the above -stated ñScope of Workò, the 

Concessionaire shall be required to carry out any incidental works and services as 

required and to comply with all the provisions of the Concession Agreement, the 

Schedules to the Concession Agreement and the Technical Specifications of the 

Concession Agreement and as per the requirements of applicable byelaws/ norms etc, while 
construction of the facility.  
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SCHEDULE - II  

DESIGN PARAMETERS FOR LABORATORY AREA  
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SCHEDULE -III  

SCOPE OF WORK AND PERFORMANCE STANDARDS 

1. Brief Scope of Work O&M Period:  

(a) Taking over of the site on ñas is where is ò basis and planning, designing, engineering, 

constructing and developing the project so as to ensure development of a state of the 

Laboratory Facility at all 20 locations and arranging approval of Competent Authorities.  

(b) Finishing of building interiors as per approved plans and specifications. 
(c) Providing and installation of all internal and external services in the laboratory facilities 

viz. internal sanitary and plumbing, internal electrical works; analogous addressable fire 

detection, fire alarm and fire fighting system. 

(d) Procure, Transport, receive unload and safe keep all the equipment, materials and other 

things required for the operation and maintenance of the Project Facilities.  

(e) Arrangement of all the material requirements for the project and disposal of all the 

material wastes. 

(a) Providing and construction of all Services for Project namely water supply source and 

distribution; waste collection and disposal;.  

(f)  Reporting, accounting and any other works set out in the Concession Agreement. 

The various elements of works delineated above shall be carried out as per specifications 

and Good Industry Practices to meet the performance standards. 
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SCHEDULE -IV  

PERFORMANCE STANDARDS FOR OPERATIONS & MAINTENANCE  

The O & M of Project premises shall be carried out to maintain the performance standards, which 

shall comprise, but shall not be limited to that described below.  

The performance levels define the level at which the Project is to be operated & maintained. 

Performance standards are defined for both the operation and maintenance. 

The obligation of the Concessionaire with respect to Maintenance requirements shall include the 

rectification of the defects and deficiencies specified below within the time limit set forth against 

such deficiency or defect. 

Notwithstanding anything contrary to specified in this schedule, if the nature and extent of any 

defect justifies more time for its repair or rectification as compared to time specified herein, the 

Concessionaire shall be entitled to additional time in conformity with good industry practice. 

However, the Concessionaire shall get prior approval from the Concessioning Authority, for such 

additional requirement of time.  

Notwithstanding anything to the contrary contained in th is Schedule, if any defect, deficiency or 

deterioration in the Project poses danger to the life and property of the Users thereof, the 

Concessionaire shall promptly take all reasonable measures in consultation with Concessioning 

Authority for elimination o r minimizing such danger.  

1. Performance Standard for Operations  

The operations management shall include the following operations: 

1. Regular Operations 

1.1 Regular Operations  

Regular operations include the following:  

a. Permitting smooth and uninterrupted services during normal operating conditions.  

b. Functioning of the equipment required for conducting tests.  

c. Functioning of the patient amenities.  
d. Functioning of the various building services and estate services. 

Concessionaire shall adhere to the following Performance Indicators:  

Component  Operation  Performance 

Indicator  

 The Laboratory Facilities are to be To remain operational 12  
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Component  Operation  Performance 

Indicator  

Laboratory Facilities  

kept functional  throughout  the 
year. They shall provide the 

diagnostic facilities to the patients.  

hours a day throughout 

the year. The 

Concessionaire shall 

however be at a liberty 

to increase these 

operational hours at his 

discretion.  

Waiting  time  for  
patients  for  sample  

collection  

 Not more than 15 
minutes  

Information  System,  

Display  Boards,  

Public  Address  

System  

The displays of the test rates, shall 

be clear, legible and updated. Any 

change in the user charges shall be 

immediately updated on the  

respective display, information  

boards. 

The display items shall be 

kept legible and updated 

throughout the day. 

Sample  Collection  
Services  

Sample Collection Facilities shall 

be available from 7:00 AM. 

Sample Collection 
Services shall remain 

operational for 14 hours 

(7.00A.M -9.00P.M) a 

day throughout the year. 

Waiting areas, Toilet 

Blocks and drinking 

Water  

The patient amenities have to be 

managed very efficiently especially 

during the peak hours of the day to 

ensure that the patients get the 

desired level  of  service and 

comfort.  

It  shall remain  

operational throughout  
the working  hours, 

throughout the year. 

Toilets   To remain operational 24 

hours a day throughout 

the year. 

Electricity  and  
Lighting  

 Electricity  shall be 
available for 24 hours. 

Standby  Generator  
Sets  

 Standby generator sets to 

supply power to the 

Project must be available 

at all times in case of 

disruption or breakdown 

in power supply. 

Telecommunication 

and  Networking  

Equipments  

 These shall remain  

functional throughout to 

ensure and maintain 

connectivity.   
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2.0 Performance Standards for Maintenance  

2.1 Routine Maintenance Performance Standards  

  
S. 

No.  

Serviceability Indicator  Required 

Maintenance 

Level  

Permissible Time Limit 
for  

repairs/rectifications  

    

CIVIL WORKS  

    
1.  Routine Maintenance of 

Toilets, Sanitary fixtures,  
Electricity Points, Furniture,  

Sewerage and Disposal 

S y s t e m ,  V e n t i l a t i o n ,  

Cleanliness of the surrounding 

area. 

 Shall be done immediately 

2.  Periodical Maintenance ï 

Circulation area shall be 

whitewashed in an year and 

painting from outside and 

inside of the building shall be 

done after every 2 years. 

  

Roof Inspection  

1.  Vegetation growing on the 

roof  
 Timely intervention.  Cut 

any vegetation growing on 

the roof and fill concrete 

cement and mortar in that 

gap. 

2.  Check for cans, bottles, leaves, 

rags, debris etc on the roof 
 Clear and sweep every 

month; before monsoons 

and during monsoons at 

closer interval. 

Waste Disposal  
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1. Bio Medical Waste / Solid 

Waste 
 To prevent any refuse, 

solid waste or Bio Medical 

Waste from  being 

deposited on or in the 
premises (other than at 

the refuse collection  

po ints /bins (t rash or  

garbage collector provided 

for such purpose) and to 

arrange for its disposal 

daily  to secondary 
collection centres or 
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S. Serviceability Indicator  Required  Permissible Time Limit  
No.   Maintenance 

Level  

for 

repairs/rectifications  

   designated disposal site. 

   Closed plastic litter bins of 

colour coding as per bio 

medical waste norms shall 

be provided 
 

Periodic/Preventive  Maintenance  

Apart from the routine maintenance works, the following periodic maintenance works shall 

be done in the Laboratory Facilities. All preventive maintenance work should be listed and 

the time of their execution should be planned beforehand at the beginning of year. 

For periodic maintenance, a register should be maintained and for each periodic maintenance 

work, some pages should be allotted. An index should be made in the beginning of the register 

where each preventive maintenance work is listed with the page numbers and its details. 

Further periodic maintenance work should be so organized that there is little inconvenience 

to the users, or the patients at the Hospitals. 

2.3 Preventive Maintenance Performance Standard  

Periodic Maintenance Activities  Time Limit for Maintenance/Renewal  

Repainting of building  and all other 
structures. 

Once in three years 

Repainting/spirit polish of carpentry work 

like joinery, doors, windows, ventilators, 

wooden furniture etc in the offices, cabins 

etc. 

Once in three years 

Painting external surface with water 
proofing cement paint  

Once in three years 

Cleaning and disinfecting  of water 
storage/ distribution tanks, water mains  

Once in a month 

Cleaning of manholes/ gully chambers/ 

inspection chambers and flushing of 

building sewers 

Once in a six months time 

Polishing wooden doors/ windows with 

spirit polish/ polish/ synthetic acrylic 

polish 

Once in three years 

Cleaning electrical installations, fans etc Once in a year or as per manufacturerôs 

installation, operation and maintenance 

instruction manual.   
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2.4 Major Maintenance Work  

The Concessionaire shall be responsible at his own cost, for all maintenance and repairs of the 

Project and all its components. 

The above and the other necessary standards shall conform to norms as laid out in relevant 

BIS codes/IS codes/NBC codes for functional requirements of buildings etc. The performance  

standards shall match the service standard of comparable International practice for buildings.  
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SCHEDULE V  

TECHNICAL REQUIREMENTS FOR OPERATIONS AND MAINTENANCE  

OPERATIONS  

1. Guidelines for Inspection  

The Concessionaire shall do periodic inspections of the Project for its smooth operations as 

per the terms of the Concession Agreement. The inspections shall cover the following 

elements of the Project facilities: 

1. Primary and Secondary building structure including structural systems, walls, 

floors, ceilings, doors, windows, lighting etc.  

2. Building electrical systems, including electrical gadgetry, main switchgear, sub 

panels, fire detection and fire alarms, motors, emergency lighting and generators. 

3. Internal and External Lighting.  

4. Building mechanical systems, including plumbing and sanitary, ventilation, 

exhausts and air conditioning. 

5. Electrical distribution systems, including high voltage distribution systems, 

underground conduit and switchgear.  

6. Water distribution systems, valves, distribution heads, fire hydrants, fire - 

fighting system, underground and overhead water storage tank and pumping 

chamber. Inspect for corrosion, insulation, deterioration and leakage.  

7. Sewer system, including manholes, storm and domestic sewage and valves. 

Inspect for general system deterioration, leaks and pipe deterioration.  

8. Storage areas for potentially hazardous materials. 

9. Information system and Public Address System 

10. Securi ty  System 

The Concessionaire shall follow three types of inspection 

1) Visual Inspection  

2)  Close Inspection 
3)  Thorough Inspection  
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1.1 Visual Inspection  

Visual inspections are broad general inspections carried out quickly and frequently by the 

maintenance engineers having knowledge of the Facility. The purpose of this visual inspection 

is to report the deficiencies, defects and damages, which could lead to maintenance problems. 

Such inspections should be frequent. The visual inspection may be carried out by visual 

assessment with careful observation of the specific object/item of the Facility for 

identification and for quantification of the deficiencies or damages of the Facility.  

1.2 Close Inspection  

The close inspection may be visual and/or supplemented by standard instrumental aides for 

assessment of defects/deficiencies of the Facility with careful observation of specific 

element(s). The close inspection may be daily / periodic but it is more intensive and would 

require detailed examination of elements of the Facility. It should cover all the aspects of the 

specific elements of Facility against a checklist. The close inspections are to be carried out 

quite frequently depending upon the nature of the element of Facility. This inspection is to be 

carried out by the Maintenance Engineerôs having good knowledge of facilities of similar 

nature and theoretical background to analysis the nature, and extent of defects/ deficiencies, 

suggests suitable remedial measures to rectify/ remedy them.  

1.3 Thorough Inspection  

A thorough inspection is comprehensive and detailed for assessment of defects/deficiencies of 

the Facility by visual inspection or with aid of standard equipment and non -destructive 

testing where necessary. Such an inspection is to be carried out on the basis of comprehensive 

checklist of items related to the materials, condition and situation of the structure etc. The 

checklist is to be prepared meticulously well in advance of inspection.  

2.  Combined Inspection  

The Concessionaire shall carry out combined inspections along with Maintenance Board on a 

regular basis. There shall be at least one combined inspection in every three months. However 

the Concessioning Authority is free to take up any additional inspection without notice to 

ensure the performance standards. 

3.  Rules of Operation The Concessionaire shall observe the following rules of operations 

> Requires all Concessionaire employee or Concessionaire to wear uniform identifying 

themselves clearly as employees of the Concessionaire. The purpose of this rule is to 
distinguish Concessionaire staff from Concessioning Authority employees or state 
employees. 

> Not allow its employees, agents or guests to create a disturbance that could be disruptive  
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to the publicôs use of the Project. 

> Cooperate with the employees of Concessioning Authority. 

> Designate a person and backup persons who shall be responsible for all of the 

Concessionaireôs operation under this Concession Agreement. 

> Ensure that its employees or agents do not engage in activities, which would lead a 

member of the public to believe they are State Government Employees or Concessioning 
Authority employees. 

> Report to the Concessioning Authority in a timely manner any significant problems, its 

employees or agents observe in the Project. 
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MAINTENANCE  

Frequency of Cleaning of Services Required in the Project  

Services required 
Daily  

As 

required  

Weekly  Monthly  Annually  

Vehicular Circulation Areas  

Sweep Entrances X X    

Exterior walls      2X 

Tile terracing      X & before 

monsoons 

Windows    X X 

Entry and exit gate 
  X   

Light fixtures  
    4X 

Burn out lighting fixtures  
 X    

Neon Sign Board     2X 

Clean ventilators/  
ventilation grill  

    2X 

Cleaning of window panes/ 

door and window shutters  
  X   

Clean railings 
X     

Secure doors and windows 
 X    

Empty waste receptacles 
2X     

Clean door and windows X     

Clean sinks and fittings X     

Clean furniture  X     

Clean telephone handset X     

Damp mop floor  3X     

Replace burnout bulbs  X    

Wash woodwork    2X  

Dusting of wall upto 6 ft     X  

High dusting      2X 

Clean lights and fixtures     3X 
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Services required 
Daily  

As 

required  

Weekly  Monthly  Annually  

Secure doors and windows  X    
Cleaning of window panes 

and door shutters 
  X   

Clean blinds     X 

Clean ventilators/  
ventilation grill  

    X 

Exhaust Fan     3X 

Toilets/Wash rooms  

Washroom inspection 4X     

Clean sinks and fittings 4X     

Clean urinals/ fittings  4X     

Clean toilets and fittings  4X     

Empty waste receptacles 4X     

Damp mop floor  4X     

Clean mirrors  4X     

Clean door handles 4X     

Replace burn out bulb  X    

Replace toilet paper  X    

Replace Tissue Paper  X    

Replace Soap Dispenser  X    

Wash partition    2X   

Dusting of walls upto 6 ft     X  

High dusting      3X 

Clean windows and doors   X   

Clean ventilation grill     X  

Clean lights and fixtures      X 

Secure doors and windows  X    

Exhaust fan     3X  

In addition Concessionaire shall undertake Operation & Maintenance of Services, Water Supply, 

Sewerage, Storm Water, Electrical Supply, structural part of building. Further Concessionaire 

shall undertake Operation and Maintenance of Air Conditioning System; Fire Detection; Fire 

Alarm and Fire Fighting system stand by power generator and other services as per the operation 

and maintenance manuals of respective equipments and as per good engineering practices. 

The Concessionaire shall prepare and maintain record in suitable Performaôs to ensure for 

compliance of Work Schedule and meeting of desired operation and conditions for the Air -

conditioning system in terms of Maintenance levels:  
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SCHEDULE-VI REPORTS 

During the O &  M Phase, the Concessionaire shall submit the various reports to the 

Maintenance Board, which are mentioned below. 

1. Asset Register  

The Concessionaire shall carry out a joint inspection along with the Concessioning Authority 

to prepare the detailed inventory cum condition surveys of all the assets of the Project. The 

formats for the surveys would be prepared by the Concessionaire and duly approved by the 

Concessioning Authority before the joint survey. The assets register shall include all the assets 

along with its condition at the time of the joint inspections. It shall be submitted within 30 

days of Commercial Operation Date. 

2.  Complaint Register  

The Concessionaire should maintain a routine maintenance register to record day-to-day 

complaints of the users and also the general complaints relating to site and common areas noticed 

by Concessionaire and the Concessioning Authority. 

3.  Preventive and Perio dic Maintenance Register  

The Concessionaire should maintain a Preventive/ Periodic Maintenance Register, which 

should have the details of all Preventive/ Periodic Maintenance works being done annually or 

biannually or once in 2 -3 years. An index should be prepared at the beginning of register 

where various Preventive/ Periodic Maintenance works should be listed along with the page 

numbers of their details. Some pages should be allotted in register for each Preventive 

Maintenance work. The Concessionaire shall send a copy of this register to the Concessioning 

Authority. The resister/report shall be submitted to the Concessioning Authority annually 

from the date of commencement of work. 

4.  Major Maintenance Register  

This register should have details of special repairs done in the Project. Prior approval from 

Concessioning Authority must be taken before taking any major work and a copy of written 

approval must be attached with the page in which the recordings of the works are taking 

place. Some pages should be allotted in register for each major maintenance work. The 

Concessionaire shall send a copy of this register to the Concessioning Authority. The resister/ 

report shall be submitted to the Concessioning Authority for any calendar month within 7 

days of the next calendar month and a blank report if no major work has been undertaken 

during this period.  

5.  Schedules for Inspection of Buildings, Services and Mainten ance 

Undertaken  
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The Concessionaire should prepare a register in which close inspections on a monthly basis of 

Project and maintenance undertaken should be jotted down. The Concessionaire shall 

submit a copy of this register to the Concessioning Authority for any calendar month within 7 

days of the next calendar month 

6. Handing Over Report  

The Handing over Report is the final report to be submitted by the Concessionaire to the 

Maintenance Board after completion of the Concession Period as per terms of the Concession 

Agreement both for Project, wherever applicable. The report shall contain the summary of 

method of operations and maintenance; supervision performed, as built drawings if any, 

problems encountered and remedial measures undertaken during the Concession Period. It 

shall contain an updated assets register incorporating the condition and repair works 

undertaken for each of the assets. 
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SCHEDULE VII 

CGHS Rates  

 
Sr.No  Name of the test  CGHS 

Rates INR 

for NABL 

Labs  

CGHS  

Rates  for  

Non NABL 
Labs  

Clinical Pathology    
126. Urine  routine - pH,Specific 

gravity,sugar,protein and  
microscopy 

39 33 

127. 24 hrs urine for Proteins,Sodium,creatinine  100 85 

128. Urine - Microalbumin  150 128 

129. Quantitative Albumin / Sugar  24 20 

130. Urine Bile Pigment & Salt  35 30 

131. Urine Urobilinogen  35 30 

132. Urine Ketones 35 30 

133. Urine Occult Blood  35 30 

134. Urine Total Proteins  21 18 

135. Bence Jones Protein 48 41 

136. Stool Routine 39 33 

137. Stool Occult Blood 35 30 

138. Semen Analysis 80 68 

139. Post Coital Smear Examination 100 85 

140. Body Fluid Sugar, Protein etc 100 85 

141. Ambumin  21 18 

142. Cretanine Clearance 160 136 

Haematology    
143. Haemoglobin  20 16 

144. Total Leucocytic Count (TLC) 32 27 

145. Differential Leucocytic Count (DLC)  32 27 

146. E.S.R. 35 30 

147. Total Red Cell count with  
MCV,MCH,MCHC,DRW  

35 30 

148. Complete Haemogram -Hb,RBC count and 

indices, TLC, 

DLC, Platelet, ESR, Peripheral smear 
examination  

138 117 

149. Platelet Count 50 42 

150. Reticulocyte count 49 42 

151. Absolute Eosinophil count  40 42 

152. Packed Cell Volume (PCV) 35 30 

153. Peripheral Smear Examination 44 37 

154. Smear for Malaria parasite 42 36  
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155. Bleeding & Clotting Time 48 41 

156. Clot Retraction Time  35 30 

157. RBC Fragility Test 60 51 

158. L.E. Cell 77 65 

159. Foetal Haemoglobin (Hb -F 154 131 

160. Prothrombin Time (P.T.)  119 101 

161. Bone Marrow Smear Examination 75 64 

162. Bone Marrow Smear Exmination with iron  

stain 

256 218 

163. Bone Marrow  Smear Examination  and 
cytochemistry 
where required 

665 565 

164. Partial Thromboplastin  105 89 

165. Glucose Phosphate Dehydrogenase (G, 6PD) 250 213 

166. Rapid test for malaria(card test) 44 37 

167. WBC cytochemistry for leukemia -Conmplete 
panel 

890  757 

168. Bleeding Disorder panel-BT,CT,Platetlet 
count,APTT,extended & Dic studies(FDP) 

700 595 

Nutritional Markers    
169. Serum Iron  100 85 

170. Total Iron Binding Capacity  100 85 

171. Vitamin B12 256 218 

172. Folic Acid 350 298 

173. HDL Cholestrol  100 85 

Blood Bank    
174. Blood Group & RHO Type 33 28 

175. Cross Match 60 51 

176. Packed Cell Preparation 40 34 

177. Coombôs test Direct 100 85 

178. Coombôs Test Indirect 119 101 

179. Australian Antigen  120 102 

180. RHO, Antibody titer  119 101 

181. Blood Components-PRO 2800  2380 

182. Blood Components -Fresh Frozen Plasma 3800  3230 

183. Blood Components-Cryoprecipitate  488 414 

Cytology    
184. Pap Smear 160 136 

185. Vaginal Cytology for Hormonal evaluation  160 136 

186. Body fluid for Malignant cells  200  170 

187. FNAC 250 213 

188. special stain on cytology 90 77 

Bio -Chemistry    
189. Blood Glucose Random 25 21  
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190. Blood Urea Nitrogen  55 47 

191. Serum Creatinine  56 48 

192. Serum Uric Acid  56 48 

193. Serum Cholesterol  63 54 

194. Glucose (Fasting & PP)  48 41 

195. Serum Calcium -Total  63 54 

196. Serum Calcium -Ionic   45 38 

197. Serum Phosphorus  66 56 

198. Total Protein Alb/Glo Ratio   70 60 

199. S.G.P.T.  56 48 

200. SGOT  56 48 

201. Serum amylase  120 102 

202. Serum Electrolyte  140 119 

203. Triglyceride   95 81 

204. Glucose Tolerance Test (GTT)  100 85 

205. C.P.K.  105 89 

206. L.D.H.   132 112 

207. Alkaline Phosphatase  63 54 

208. Acid Phosphatase  80 68 

209. Urine Preg. test  69 58 

210. HbA1 C  165 140 

211. Kidney Function Test  262 222 

212. Liver Function Test.   275 234 

213. Lipid  Profile.(  
cholesterol,LDL,HDL,treigylcerides)  

Total 215 182 

214. Extended Lipid  Profile.(  
cholesterol,LDL,HDL,treigylcerides,Apo 

A1,Apo B,Lp(a) 

Total 700 595 

215. Homocysteine.  455 387 

216. HB Electrophoresis  450 383 

217. Serum Electrophoresis  300  255 

218. Albumin   21 18 

219. Catecholamines  1400 1190 

Hormones     
220. T3, T4, TSH  213 181 

221. T3  75 64 

222. T4  75 64 

223. TSH  125 106 

224. LH / FSH   188 159 

225. Prolactin   188 159 

226. Cortisol   266 226 

227. C - Peptide  400  340 

228. Insulin   325 276 

Microbiology and Serology      
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229. Smear gram-strain examination   48 41 

230. Sputum smear A.F.B. stain  56 48 

231. Vaginal Smear Examination  80 68 

232. Direct  smear and stain examination  

cryptosporidium  

for  100 85 

233. Direct  smear and stain examination  

P.Carcinei 

for  100 85 

234. LCB Count for mycology  150 128 

235. LCB Count for others  300  255 

236. V.D.R.L.  49.5 42 

237. Widal test   70 60 

238. TPHA test  210 179 

239. Rheumatoid Factor test  105 89 

240. Culture & Sensitivity -bacterial  100 85 

241. Culture & Sensitivity -Mycobacterial  200  170 

242. Culture & Sensitivity -mycology  200  170 

243. C.R.P.  120 102 

244. A.S.O. TITER  145 122 

245. Quantitative H.C.G.  80 68 

246. Blood culture & sensitivity - manual  160 136 

247. Blood culture & sensitivity -automated  300  255 

248. HBsag - ELISA  145 125 

249. HCV  400  340 

250. HEV  618 525  
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SCHEDULE VIII 

SCHEDULE -VIII (A)  

FORMAT OF PERFORMANCE SECURITY  

DURING CONSTRUCTION PERIOD  

(Bank Guarantee)  

PERFORMANCE BANK GUARANTEE OF CONCESSIONAIRE  

Bank Guarantee No.: Dated: _________   

Issuer of Bank Guarantee:  

(Name of the Bank) 

(hereinafter referred to as the ñBankò) 

Beneficiary of Bank Guarantee:  

Punjab Health System Corporation (PHSC) 

Nature of Bank Guarantee:  

Unconditional and irrevocable Bank Guarantee. 

Context of Bank Guarantee  

Performance during Construction Period in respect of draft Concession Agreement (hereinafter 

referred to as the ñAgreementò) to be executed between the Punjab Health System Corporation 

(ñhereinafter referred to as the ñPHSCò) and (hereinafter referred to as the 

ñConcessionaireò) for the Development of Laboratory Facilities at 20 locations in Punjab on PPP 

basis (hereinafter referred to as the ñProjectò), provided however, such context of the Bank 

Guarantee or reference to the Agreement in this Bank Guarantee shall in no manner be relied 

upon at any stage to adversely affect or dilute the unconditional and irrevocable nature of this 

Bank Guarantee. The title of this Guarantee i.e. ñPerformance Securityò shall in no manner and at 

no stage be relied upon to adversely affect or dilute the unconditional and irrevocable nature of 

this Bank Guarantee. The Contract of Bank Guarantee is an independent Contract between the 

Bank and PHSC and is not dependent upon execution or performance of any Agreement between 

P H S C  a nd  ( n a m e  o f  t h e  C o n c e s s i o n a i r e ) . 

Operative part of the Bank Guarantee:  

1 .  A t  t he  re qu e s t  o f  t he  Co n ce ss io na i r e ,  w e   _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  , 

 __________________  (name and address of the bank), hereinafter referred to as 

the ñBankò), do hereby unconditionally and irrevocably affirm and undertake that we are 
the Guarantor and are responsible to the PHSC i.e. the beneficiary on behalf of the 
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Concessionaire, upto a total sum of Rs. ____ Crores (Rupees _____ Crores Only), such 

sum being payable by us to PHSC immediately upon receipt of first written demand from 

the PHSC. 

2. We unconditionally and irrevocably undertake to pay to the PHSC on an immediate 

basis, upon receipt of first written demand from the PHSC and without any cavil or 

argument or delaying tactics or reference by us to Concessionaire and without any need 

for the PHSC to convey to us any reasons for invocation of the Guarantee or to prove the 

failure to perform on the part of the Concessionaire or to show grounds or reasons for 

the demand or the sum specified therein, the entire sum or sums within the limits of 

Rs.____ Crores (Rupees _____ Crores Only).  

3. We hereby waive the necessity of the PHSC demanding the said amount from 

Concessionaire prior to serving the Demand Notice upon us. 

4. We further agree and affirm that no change or addition to or other modification to the 

terms of the Agreement, shall in any way release us from any liability under this 

unconditional and irrevocable Guarantee and we hereby waive notice of any such 

change, addition or modification. We further agree with the PHSC that the PHSC shall 

be the sole and the exclusive judge to determine that whether or not any sum or sums 

are due and payable to him by Concessionaire, which are recoverable by the PHSC by 

invocation of this Guarantee. 

5. This Guarantee will not be discharged due to the change in constitution of the Bank or 

the Concessionaire. We undertake not to withdraw or revoke this Guarantee during its 

currency/ validity period, except with the previous written consent of the PHSC.  

6. We unconditionally and irrevocably undertake to pay to the PHSC, any amount so 

demanded not exceeding Rs. _____Crores (Rupees _____ Crores Only) 

notwithstanding any dispute or disputes raised by Concessionaire or anyone else in any 

suit or proceedings before any dispute review expert, arbitrator, court, tribunal or other 

authority, our liabilit y under this Guarantee being absolute, unconditional and 

unequivocal. The payment so made by us under this Guarantee to the PHSC, shall be a 

valid discharge of our liability for payment under this Guarantee and the Concessionaire 

shall be a valid discharge of our liability for payment under this Guarantee and the 

Concessionaire shall have no claim against us for making such payment. 

7. This unconditional and irrevocable Guarantee shall remain in full force and effect and 

shall remain valid until  

Notwithstandin g anything contained herein: 

1. Our liability under this Bank Guarantee shall not exceed Indian Rs. ____Crores 

(Rupees _____ Crores Only).  

2. This unconditional and irrevocable Bank Guarantee shall be valid w.e.f. 

 ________  to ___________  . 

3. We are liable to pay the guaranteed amount or any part thereof under this 

unconditional and irrevocable Bank Guarantee only and only if the PHSC serves upon 

us a written claim or demand on or before . 

Authorized Signatory 

For Bank 
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SCHEDULE -VIII (B)  

FORMAT OF O&M PERFORMANCE SECURITY  

DURING OPERATION & MAINTENANCE PERIOD  

(Bank Guarantee)  

PERFORMANCE BANK GUARANTEE OF CONCESSIONAIRE  

Bank Guarantee No.: Dated: _________   

Issuer of Bank Guarantee:  

(Name of the Bank)  

(hereinafter referred to as the ñBankò) 

Beneficiary of Bank Guarantee:  

Punjab Health System Corporation (PHSC) 

Nature of Bank Guarantee:  

Unconditional and irrevocable Bank Guarantee. 

Context of Bank Guarantee  

Performance during Operation & Maintenance Period in respect of Concession Agreement 

dated ......  (hereinafter referred to as the ñAgreementò between the Punjab Health System 

Corporation (ñhereinafter referred to as the ñPHSCò) and (hereinafter 

referred to as the ñConcessionaireò) for the Development of Laboratory Facilities at 20 locations 

in Punjab on PPP basis (hereinafter referred to as the ñProjectò), provided however, such context 

of the Bank Guarantee or reference to the Agreement in this Bank Guarantee shall in no manner 

to relied upon at any stage to adversely affect or dilute the unconditional and irrevocable nature of 

this Bank Guarantee. The title of this Guarantee i.e. ñPerformance Bank Guaranteeò shall in no 

manner and at no stage be relied upon to adversely affect or dilute the unconditional and 

irrevocable nature of this Bank Guarantee. The Contract of Bank Guarantee is an independent 

Contract between the Bank and PHSC and is not dependent upon execution or performance of 

any Agreement between PHSC and (name of the Concessionaire). 

Operative part of the Bank Guarantee:  

1. At the request of the Concessionaire, we  _____________________  , 
 __________________  (name and address of the bank), hereinafter referred to 

as the ñBankò), do hereby unconditionally and irrevocably affirm and undertake that 

we are the Guarantor and are responsible to the PHSC i.e. the beneficiary on behalf of 
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the Concessionaire, upto a total sum of Rs. ____ Crores (Rupees _____ Crores 

Only), such sum being payable by us to PHSC immediately upon receipt of first 

written demand from the PHSC.  

2. We uncondit ionally and irrevocably undertake to pay to the PHSC on an immediate 

basis, upon receipt of first written demand from the PHSC and without any cavil or 

argument or delaying tactics or reference by us to Concessionaire and without any 

need for the PHSC to convey to us any reasons for invocation of the Guarantee or to 

prove the failure to perform on the part of the Concessionaire or to show grounds or 

reasons for the demand or the sum specified therein, the entire sum or sums within 

the limits of Rs.____ Cror es (Rupees _____ Crores Only). 

3. We hereby waive the necessity of the PHSC demanding the said amount from 

Concessionaire prior to serving the Demand Notice upon us. 

4. We further agree and affirm that no change or addition to or other modification to 

the terms of the Agreement, shall in any way release us from any liability under this 

unconditional and irrevocable Guarantee and we hereby waive notice of any such 

change, addition or modification. We further agree with the PHSC that the PHSC 

shall be the sole and the exclusive judge to determine that whether or not any sum or 

sums are due and payable to him by Concessionaire, which are recoverable by the 

PHSC by invocation of this Guarantee. 

5. This Guarantee will not be discharged due to the change in constitution of the Bank 

or the Concessionaire. We undertake not to withdraw or revoke this Guarantee 

during its currency/ validity period, except with the previous written consent of the 

PHSC. 

6. We unconditionally and irrevocably undertake to pay to the PHSC, any amount so 

demanded not exceeding Rs. _____Crores (Rupees _____ Crores Only) 

notwithstanding any dispute or disputes raised by Concessionaire or anyone else in 

any suit or proceedings before any dispute review expert, arbitrator, court, tribunal or 

other authority, our liability under this Guarantee being absolute, unconditional and 

unequivocal. The payment so made by us under this Guarantee to the PHSC, shall be 

a valid discharge of our liability for payment under this Guarantee and the 

Concessionaire shall be a valid discharge of our liability for payment under this 

Guarantee and the Concessionaire shall have no claim against us for making such 

payment. 

7. This unconditional and irrevocable Guarantee shall remain in full force and effect and 

shall remain valid until  

Notwithstanding anything contained herein:  

1. Our liability under this Bank Guarantee shall not exceed Indian Rs. ____Crores 

(Rupees _____ Crores Only).  

2. This unconditional and irrevocable Bank Guarantee shall be valid w.e.f. 

 _______  to ___________ . 

3. We are liable to pay the guaranteed amount or any part thereof under this 

unconditional and irrevocable Bank Guarantee only and only if the PHSC serves 

upon us a written claim or demand on or before _________  . 
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Authorized Signatory 

For Bank 
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SCHEDULE -IX  

VALUE OF PERFORMANCE SECURITY  

The value of Performance Security for the various phases of the Project shall be as set out in this 

Schedule. 

Type  of  Value  of  Instrument  Duration  Duration To  

Security  Security   From   
Construction 

Performance 

security 

Rs. 1 Crore 

(Rs One Crore 
only)  

Bank Guarantee 

in the format as 

p r o v i d e d  i n  

Schedule-VIII (A)  

Before signing 

of the 

Concession 

Agreement 

Till issuance of 

Construction 

Completion 

Certificate 

O&M 

Performance 

Security 

Rs 50 Lakhs (Rs 

Fifty Lakhs only)  

Bank Guarantee in 

the format  as 

provided  in  

Schedule- VIII (B)  

Date of issue 

of 

Construction 

Completion 

Certificate 

Two months 

after the 

issuance of 

Concession 

Agreement 

Completion 

Certificate. 
 

The O&M Performance Security shall be enhanced at the rate of 10% after every 

3years, over the previous O&M Performance Security.  

The Bank Guarantees shall be from Scheduled Banks, situated at Delhi, 

Chandigarh, Punjab or the city of Concessionaireôs Head Office. 
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SCHEDULE -X  

DESIGN APPROVAL COMMITTEE  

For the approval of the design of the ñProjectò, the Concessioning Authority shall constitute a 

Committee with following members:  

1. Managing Director,  PHSC 

2. Superintending Engineer Civil, PHSC 

3. Director, Planning and Finance, PHSC 

The members of the Committee shall be responsible for approving the design submitted by the 

Concessionaire and give suggestions, if there, for improving the design. 
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SCHEDULE ï XI  

SUBSTITUTION AGREEMENT  

THIS SUBSTITUTION AGREEMENT is entered into on this the ***day of ***20**. 

AMONGST  

1. Punjab Health System Corporation (hereinafter referred to as the ñConcessioning 

Authorityò which expression shall unless repugnant to the context or meaning thereof 

include its administrators, successors and assigns); 

2. [*******Limited], a company incorporat ed under the provisions of the Companies Act, 

1956 and having its registered office at ****, (hereinafter referred to as the 

ñConcessionaireò which expression shall unless repugnant to the context or meaning 

thereof include its successors and permitted assigns and substitutes); 

3. ****[NAME AND PARTICULARS OF Lendersô Representative] and having it5s registered 

office at ****,acting for and on behalf of the Senior Lenders as their duly authorized agent 

with regard to matters arising out of or relation to this A greement (hereinafter referred 

to as the ñLendersô Representativeò, which expression shall unless repugnant to the 

context or meaning thereof include its successors and substitutes); 

WHEREAS: 

(A) The Concessioning Authority has entered into a Concession Agreement dated ***with the 

Concessionaire (the ñConcession Agreementò) on ____(Called Project), and a copy of 

which is annexed hereto and marked as Annex-A to form part of this Agreement.  

(B) Senior Lenders have agreed to finance the Project in accordance with the terms and 

conditions set forth in the Financing Agreements.  

(C) Senior Lenders have requested the Concessioning Authority to enter into this 

Substitution Agreement for securing their interests t hrough assignment, transfer and 

substitution of the Concession to a Nominated Company in accordance with the 

provisions of this Agreement and the Concession Agreement. 

(D) In order to enable implementation of the Project including its planning, designing, 

engineering financing, construction, operation and maintenance, the Concessioning 

Authority has agreed and undertaken to transfer and assign the Concession to a 

Nominated Company in accordance with the terms and conditions set forth in this 

Agreement and the Concession Agreement. 

NOW IT IS HEREBY AGREED as follows: 

1 DEFINITIONS AND INTERPRETATION  

1.1 Defini tions  
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In this Substitution Agreement, the following words and expressions shall, unless 

repugnant to the context or meaning thereof, have the meaning hereinafter respectively 

assigned to them: 

ñAgreementò means this Substitution agreement and any amendment thereto made in 

accordance with the provisions contained in this Agreement; 

ñFinancial Default ò means occurrence of a material breach of the terms and conditions 

of the Financing Agreements or a continuous default in Debt Service by the 

Concessionaire for a minimum period of 3 (three) months;  

ñLendersô Representativeò means the person referred to as the Lendersô 

Representative in the foregoing Recitals; 

ñNominated Company ò means a company, incorporated under the provisions of the 

Companies Act, 1956, selected by the Lendersô Representative, on behalf of Senior 

Lenders, and proposed to the Concessioning Authority for assignment/transfer of the 

Concession as provided in this Agreement; 

ñNotice of Financial Defaultò shall have the meaning ascribed thereto in Clause 3.2.1; 

and 

ñParties ò Means the parties to this agreement collectively and ñPartyò shall mean any of 

the Parties to this Agreement individually.  

1.2 Interpretation  

1.2.1 References to Lenders' Representative shall, unless repugnant to the context or 

meaning thereof, mean references to the Lenders' Representative, acting for and on behalf 

of Senior Lenders. 

1.2.2 References to Clauses are, unless stated otherwise, references to Clauses of this 

Agreement. 

1.2.3 The words and expressions beginning with capital letters and defined in this  

Agreement shall have the meaning ascribed thereto herein, and the words and 

expressions used in this Agreement and not defined herein but defined in the 

Concession Agreement shall, unless repugnant to the context, have the meaning 

ascribed thereto in the Concession Agreement. 

1.2.4 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Concession 

Agreement shall apply, mutatis mutandis, to this Agreement. 

2 ASSIGNMENT  

2.1 Assignment of rights and title  

The Concessionaire hereby assigns the rights, title and interest in the Concession to, and 

in favour of, the Lenders' Representative pursuant to and in accordance with the 
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provisions of this Agreement and the Concession Agreement by way of security in respect 

of financing by the Senior Lenders under the Financing Agreements. 

3 SUBSTITUTION OF THE CONCESSIONAIRE  

3.1 Rights of substitution  

3.1.1 Pursuant to the rights, title and interest assigned under Clause 2.1, the Lenders' 

Representative shall be entitled to substitute the Concessionaire by a Nominated 

Company under and in accordance with the provisions of this Agreement and the 

Concession Agreement. 

3.1.2 The Concessioning Authority hereby agrees to substitute the Concessionaire by 

endorsement on the Concession Agreement in favour of the Nominated Company 

selected by the Lenders' Representative in accordance with this Agreement. (For the 

avoidance of doubt, the Senior Lenders or the Lenders' Representative shall not be 

entitled to operate and maintain the Project as Concessionaire either individually or 

collectively). 

3.2  Substitution upon occurrence of Financial Default  

3.2.1 Upon occurrence of a Financial Default, the Lenders' Representative may issue a 
notice to the Concessionaire (the "Notice of Financial Default") along with 

particulars thereof, and send a copy to the Concessioning Authority for its 

information and record. A Notice of Financial Default under this Clause 3 shall be 

conclusive evidence of such Financial Default and it shall be final and binding 

upon the Concessionaire for the purposes of this Agreement. 

3.2.2 Upon issue of a Notice of Financial Default hereunder, the Lenders' Representative may, 

without prejudice to any of its rights or remedies under this Agreement or the Financing 

Agreements, substitute the Concessionaire by a Nominated Company in accordance with 

the provisions of this  Agreement. 

3.2.3 At any time after the Lenders' Representative has issued a Notice of Financial 
Default, it may by notice require the Concessioning Authority to suspend all the rights 

of the Concessionaire and undertake the operation and maintenance of the Project in 

accordance with the provisions of the Concession Agreement, and upon receipt of 

such notice, the Concessioning Authority shall undertake Suspension under and in 

accordance with the provisions of the Concession Agreement. The aforesaid 

Suspension shall be revoked upon substitution of the Concessionaire by a Nominated 

Company, and in the event such substitution is not completed within 180 (one hundred 

and eighty) days from the date of such Suspension, the Concessioning Authority may 

terminate the Concession Agreement forthwith by issuing a Termination Notice in 

accordance with the provisions of the Concession Agreement; provided that upon 

written reques t from the Lenders' Representative and the Concessionaire, the 

Concessioning Authority may extend the aforesaid period of 180 (one hundred and 

eighty) days by a period not exceeding 90 (ninety) days. 
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3.3 Substitution upon occurrence of Concessionaire Default  

3.3.1 Upon occurrence of a Concessionaire Default, the Concessioning Authority shall by a 

notice inform the Lenders' Representative of its intention to issue a Termination Notice 

and grant 15 (fifteen) days time to the Lenders' Representative to make a representation, 

stating the intention to substitute the Concessionaire by a Nominated Company. 

3.3.2 In the event that the Lenders' Representative makes a representation to the 

Concessioning Authority within the period of 15 (fifteen) days specified in Clause 3.3.1, 

stating that it intends to substitute the Concessionaire by a Nominated Company, the 

Lenders' Representative shall be entitled to undertake and complete the substitution of 

the Concessionaire by a Nominated Company in accordance with the provisions of this 

Agreement within a period of 180 (one hundred and eighty) days from the date of such 

representation, and the Concessioning Authority shall either withhold Terminatio n or 

undertake Suspension for the aforesaid period of 180 (one hundred and eighty) days; 

provided that upon written request from the Lenders' Representative and the 

Concessionaire, the Concessioning Authority shall extend the aforesaid period of 180 

(one hundred and eighty) days by a period not exceeding 90 (ninety) days. 

3.4 Procedure for substitution  

 3.4.1 The Concessioning Authority and the Concessionaire hereby agree that on or after the 

date of Notice of Financial Default or the date of representation to the Concessioning 

Authority under Clause 3.3.2, as the case may be, the Lenders' Representative may, without 

prejudice to any of the other rights or remedies of the Senior Lenders, invite, negotiate 

and procure offers, either by private negotiations or public auction or tenders for the take 

over and transfer of the Project including the Concession to the Nominated Company 

upon such Nominated Company's assumption of the liabilities and obligations of 

the Concessionaire towards the Concessioning Authority under the Concession 

Agreement and towards the Senior Lenders under the Financing Agreements. 

3.4.2 To be eligible for substitution in place of the Concessionaire, the Nominated 

Company shall be required to fulfill the eligibility criteria that were laid down by the 

Concessioning Authority for short listing the bidders for award of the Concession; 

provided that the Lenders' Representative may represent to the Concessioning 

Authority that all or any of such criteria may be waived in the interest of the Project, and 

if the Concessioning Authority determines that such waiver shall not have any 

material adverse effect on the Project, it may waive all or any of such eligibility 

criteria.  

 3.4.3 Upon selection of a Nominated Company, the Lenders' Representative shall request the 
Concessioning Authority to:  

(a) accede to transfer to the Nominated Company the right to construct, operate and 

maintain the Project in accordance with the provisions of the Concession 

Agreement; 

(b) endorse and transfer the Concession to the Nominated Company, on the same terms 

and conditio ns, for the residual Concession Period; and 
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(c) enter into a Substitution Agreement with the Lenders' Representative and the  

Nominated Company on the same terms as are contained in this Agreement. 

3.4.4 If the Concessioning Authority has any objection to the transfer of Concession in favour of 

the Nominated Company in accordance with this Agreement, it shall within 15 (fifteen) 

days from the date of proposal made by the Lenders' Representative, give a reasoned order 

after hearing the Lenders' Representative. If no such objection is raised by the 

Concessioning Authority, the Nominated Company shall be deemed to have been 

accepted. The Concessioning Authority thereupon shall transfer and endorse the 

Concession within 7 (seven) days of its acceptance/deemed acceptance of the Nominated 

Company; provided that in the event of such objection by the Concessioning Authority, 

the Lenders' Representative may propose another Nominated Company whereupon the 

procedure set forth in this Clause 3.4 shall be followed for substitution of such 

Nominated Company in place of the Concessionaire. 

3.5  Selection to be binding  

The decision of the Lenders' Representative and the Concessioning Authority in 

selection of the Nominated Company shall be final and binding on the Concessionaire. 

The Concessionaire irrevocably agrees and waives any right to challenge the actions of the 

Lenders' Representative or the Senior Lenders or the Concessioning Authority taken 

pursuant to this Agreement including the transfer/assignment of the Concession in favour 

of the Nominated Company. The Concessionaire agrees and confirms that it shall not 

have any right to seek revaluation of assets of the Project or the Concessionaire's shares. 

It is hereby acknowledged by the Parties that the rights of the Lenders' Representative 

are irrevocable and shall not be contested in any proceedings before any court or 

Concessioning Authority and the Concessionaire shall have no right or remedy to 

prevent, obstruct or restrain the Concessioning Authority or the Lenders' Representative 

from effecting or causing the transfer by substitution and endorsement of the Concession 

as requested by the Lenders' Representative. 

4 PROJECT AGREEMENTS  

4.1 Substitution of Nominated Company in Project Agreements  

The Concessionaire shall ensure and procure that each Project Agreement contains 

provisions that entitle the Nominated Company to step into such Project Agreement, in its 

discretion, in place and substitution of the Concessionaire in the event of such 

Nominated Company's assumption of the liabilities and obligations of the Concessionaire 

under the Concession Agreement. 

5 TERMINATION OF CONCESSION AGREEMENT  

5.1 Termination upon occurrence of Financial Default  

At any time after issue of a Notice of Financial Default, the Lenders' Representative may 

by a notice in writing require the Concessioning Authority to terminate the Concession 

 
 




